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PRESS NOTICE

DLCSUPVA, ROHTAK
Notice Inviting Tender

Name of Work: Post construction anti-termite treatment in Girls
Hostel, DLCSUPVA, Rohtak.

Cost: Rs. 2,15,650/-

Earnest Money: (i) For Contractor = Rs. 4,313/-
(if)For L&C Society = Rs. 2,156/-

Time limit 1 Month

Tenders to be received till: 05.00 PM on dated 12-12-2023.

i. The tenders will be received only through E-tendering For further details, please
visit website https://etenders.hry.nic.in

ii. Cost of the Bid document is Rs.1000/- (non-refundable), e- Service/processing
Fees is Rs. 1000/- and Earnest Money as stated above will be deposited through
online/Net banking or RTGS.

Registrar
DLCSUPVA, Rohtak
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DETAIL NOTICE INVITING TENDER

e-Tender is invited for below mentioned items in single stage two cover system i.e. Request for Pre-

Qualification/Technical Bid (online Bid under PQQ/ Technical Envelope) and Request for Financial Bid (comprising

of price bid Proposal under online available Commercial Envelope):-

Sr. | Description of AppX. EMD to be | Tender Document Fee Start Date & Expiry Date &
No |work / Items Cost (Rs. | deposited & eService Fee (Rs.) Time of Bid Time of Bid
In lacs) by Bidder Preparation & Preparation &
Submission Submission
Post construction Rs. Rs. 4,313/- | Rs 1000/-. -for Tender |21-11-2023 Upto 12.12.2023
anti-termite 2,15,650/- for Document fee & Rs | at 09:00 PM (05:00 P.M.)
Eii:;?e”t in Girls contractor/ | 1000/ for e-Service fee
DLCSUPVA, E)Sr' fc’)i?ei/ ’
Rohtak. 1€ty

1. Detailed notice inviting tender/estimate drawing can be seen at the office of the undersigned during office hours.

2. Bidding documents available on website https://etenders.hry.nic.in

3. Newly enlisted contractors/societies/suppliers/manufactures should bring with them proof of their enlistment in
appropriate class.

4. The bidders would submit bid through e-tendering only on the website i.e. https://etenders.hry.nic.in

Under this process, the Pre-qualification/ Technical online bid Application as well as online Price Bid shall be invited
at single stage under two covers i.e. PQQ/Technical & Commercial Envelope. Eligibility and qualification of the
Applicant will be first examined based on the details submitted online under first cover (PQQ or Technical) with
respect to eligibility and qualification criteria prescribed in this Tender document. The Price Bid under the second
cover shall be opened for only those Applicants whose PQQ/ Technical Applications are responsive to eligibility and
qualifications requirements as per Tender document.

1. The payment for Tender Document Fee and e-Service Fee shall be made by eligible bidders online directly

through Debit Cards & Internet Banking Accounts and the payment for EMD can be made online directly

through NET BANKING/RTGS/NEFT or OTC Please refer to ‘Online Payment Guideline’ available at the

Single e-Procurement portal of GoH (Govt. of Haryana) and also mentioned under the Tender Document.

2. Intending bidders will be mandatorily required to online sign-up (create user account) on the website

https://etenders.hry.nic.in to be eligible to participate in the e-Tender. He/She will be required to make online

payment of (as mentioned above) towards EMD fee in due course of time. If the intended bidder fails to pay

EMD fee with in the stipulated time frame shall not be allowed to submit his / her bid for the respective event /

Tenders.
3. The interested bidders must remit the funds at least T+1 working day (Transaction day + One working Day) in
advance i.e. on or_before (as mentioned above); and make payment via NET BANKING/RTGS /NEFT. The

intended bidder / Agency thereafter will be able to successfully verify their payment online, and submit their

bids on or before the expiry date & time of the respective events/Tenders at https://etenders.hry.nic.in.

The interested bidders shall have to pay mandatorily e-Service fee (under document fee — Non-refundable) of
Rs.1000/- (Rupee One Thousand Only) online by using the service of secure electronic gateway. The secure electronic
payments gateway is an online interface between bidders & online payment authorization networks.

The Payment for document fee/ e-Service fee can be made by eligible bidders online directly through Debit
Cards & Internet Banking.

The Bidders can submit their tender documents (Online) as per the dates mentioned in the key dates:-
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Key Dates
Sr. No. Department Stage Bidder's Stage Start date and Expiry date and
time time
1 Tender Document 21-11-2023 Upto 12.12.2023
Download and Bid at 09:00 PM (05:00 P.M.)
Preparation/Submission
2 Technical Bid Opening 13-12-2023 at 10:00 A.M
3 Financial Bid Opening To be announced later

Important Note:

1)

The Applicants/bidders have to complete ‘Application / Bid Preparation & Submission’ stage at the scheduled
time as mentioned above. If any Applicant / bidder fails to complete his / her aforesaid stage with in the
stipulated online time schedule for this stage, his / her Application/bid status will be considered as
‘Applications / bids not submitted’.

Applicant/Bidder must confirm & check his/her Application/bid status after completion of his/her all
activities for e-bidding.

Applicant/Bidder can rework on his/her bids even after completion of ‘Application/Bid Preparation &
submission stage’ (Application/Bidder Stage), subject to the condition that the rework must take place during
the stipulated time frame of the Applicant/Bidder Stage.

In the first instance, the online payment details of tender document fee + e-Service and EMD &
PQQ/Technical Envelope shall be opened. Henceforth financial bid quoted against each of the item by the
shortlisted bidder/ Agency wherever required shall be opened online in the presence of such bidders/ Agency
who either themselves or through their representatives choose to be present. The bidder can submit online
their bids as per the dates mentioned in the schedule/Key Dates above.

The bids shall be submitted online in two separate envelopes:

Envelope 1: Technical Bid

The bidders shall upload the required eligibility & technical documents online in the Technical Bid.

Envelope 2: Commercial Bid

The bidders shall quote the prices in price bid format under Commercial Bid.
CONDITIONS: -

The tenderer will keep in touch with the University Web site for any change in the NIT/DNIT till the last
date/revised last date of sale of tender and incorporate such changes in NIT/DNIT and the tender bids.

DNIT & prequalification criteria can be seen on any working day during office hours in office of the
undersigned.

Conditional tenders will not be entertained & are liable to be rejected.

In case the day of opening of tenders happens to be holiday, the tenders will be opened on the next working
day. The time and place of receipt of tenders and other conditions will remain unchanged.

The DLCSUPVA, Rohtak reserves the right to reject any tender or all the tenders without assigning any
reasons.

The societies shall produce an attested copy of the resolution of the Co-operative department for the issuance
of tenders.

The tender without earnest money/bid security will not be opened.

In case of any dispute, The Jurisdiction of court will be at Rohtak.
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The tender of the bidder who does not satisfy the qualification criteria in the bid documents is liable to be
rejected summarily without assigning any reason and no claim whatsoever on this account will be
considered.
The bid for the work shall remain open for acceptance during the bid validity period to be reckoned from the
last date of submission of the tender. If any bidder/tenderer withdraws his bid/tender before the said period or
makes any modifications in the terms and conditions of the bid, during the fix validity period, the earnest
money shall stand forfeited. Bids shall be valid for 120 days from the date of bid closing i.e. from the last
date of manual submission of EMD. In case the last day to accept the tender happens to be holiday, validity to
accept tender will be the next working day.
Contractor/Agency/Society .
Any work, here tendered, may be withdrawn from further processing at any stage at the discretion of the
competent authority without assigning any reason.
Engineer-in-Charge is competent to increase/decrease the quantity of work. In case of decrease of quantity,
the contractor shall have no claim to any payment or compensation whatsoever on account of any profit or
advantage which he might have derived from the execution of the work in full.
The University reserves the right to accept or reject or negotiate any of the tender or conditions/items without
assigning any reason.
Plumbing and E.I work shall be got done through license holder agencies for the works involving PH/E.I.

Registrar
DLCSUPVA, Rohtak

Endst. No. DLCSUPVA/UEW/2021/

Dated :

Copy forwarded to the following for information and necessary action:

1
2
3.
4

© N o O

Superintending Engineer, PWD & BR Circles, Rohtak.
Technical Advisor, DLCSUPVA, Rohtak.
In-charge, University Engineering Wing (UEW), DLCSUPVA, Rohtak.

Executive Engineer, PWD & BR (Medical College), Rohtak/ KUK /HAU, Hisar/ GJU, Hisar/ CDLU, Sirsa/
BPS Women University, Khanpur/ DBSCRU, Murthal/ Indira Gandhi University, Meerpur (Rewari)/ Ch.
Bansilal University, Bhiwani/ Chaudhary Ranbir Singh University, Jind.

OSD to Vice-Chancellor (for kind information of the worthy Vice-Chancellor), DLCSUPVA, Rohtak.
OSD to Registrar (for kind information of Registrar), DLCSUPVA, Rohtak.
DR (Accounts), DLCSUPVA, Rohtak.

Notice Board.

I/C Engineering Wing
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Instructions to bidder on Electronic Tendering System

These conditions will over-rule the conditions stated in the tender documents, wherever
relevant and applicable.

1. Registration of bidders on e-Procurement Portal:-

All the bidders intending to participate in the tenders’ process online are required to get registered on the
centralized E-Procurement Portal i.e. https://etenders.hry.nic.in. Please visit the website for more details.

2. Obtaining a Digital Certificate:

2.1 The Bids submitted online should be encrypted and signed electronically with a Digital
Certificate to establish the identity of the bidder bidding online. These Digital Certificates are issued by an
Approved Certifying Authority, by the Controller of Certifying Authorities, Government of India.

2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN
Card) and Address proofs and verification form duly attested by the Bank Manager / Post Master / Gazetted
Officer. Only upon the receipt of the required documents, a digital certificate can be issued. For more details
please visit the website — https://etenders.hry.nic.in.

2.3 The bidders may obtain Class-1l or Ill digital signature certificate from any Certifying
Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or may obtain
information and application format and documents required for the issue of digital certificate from.

M/s Nextenders (india) Pvt. Ltd.

24 The bidder must ensure that he/she comply by the online available important guidelines at
the portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-Token carrying
DSCs.

2.5 Bid for a particular tender must be submitted online using the digital certificate
(Encryption & Signing), which is used to encrypt and sign the data during the stage of bid preparation. In
case, during the process of a particular tender, the user loses his digital certificate (due to virus attack,
hardware problem, operating system or any other problem) he will not be able to submit the bid online.
Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe place
under proper security (for its use in case of emergencies).

2.6 In case of online tendering, if the digital certificate issued to the authorized user of a firm is
used for signing and submitting a bid, it will be considered equivalent to a no-objection certificate /power of
attorney / lawful authorization to that User. The firm has to authorize a specific individual through an
authorization certificate signed by all partners to use the digital certificate as per Indian Information
Technology Act 2000. Unless the certificates are revoked, it will be assumed to represent adequate authority
of the user to bid on behalf of the firm in the department tenders as per Information Technology Act 2000.
The digital signature of this authorized user will be binding on the firm.

2.7 In case of any change in the authorization, it shall be the responsibility of management /
partners of the firm to inform the certifying authority about the change and to obtain the digital signatures of
the new person / user on behalf of the firm / company. The procedure for application of a digital certificate
however will remain the same for the new user.

2.8 The same procedure holds true for the authorized users in a private/Public limited
company. In this case, the authorization certificate will have to be signed by the directors of the company.

3 Opening of an Electronic payment :
For purchasing the tender documents online, bidders are required to pay the tender
documents fee online using the electronic payments gateway service. For online payments guidelines, please
refer to the Home page of the e-tendering Portal https://etenders.hry.nic.in

4 Pre-requisites for online bidding:

In order to operate on the electronic tender management system, a user’s machine is
required to be set up. A help file on system setup/Pre-requisite can be obtained from Nextenders (India) Pvt.
Ltd. or downloaded from the home page of the website - https://etenders.hry.nic.in.. The link for
downloading required java applet & DC setup are also available on the Home page of the e-tendering Portal.
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5 Online Viewing of Detailed Notice Inviting Tenders:
The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the
tenders floated through the single portal e-Procurement system on the Home Page at
https://etenders.hry.nic.in.

6 Download of Tender Documents:
The tender documents can be downloaded free of cost from the e-Procurement portal
https://etenders.hry.nic.in

7 Key Dates:
The bidders are strictly advised to follow dates and times as indicated in the online Notice

Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time tracked and
the system enforces time locks that ensure that no activity or transaction can take place outside the start and
end dates and the time of the stage as defined in the online Notice Inviting Tenders.

8 Bid Preparation (Technical & Financial) Online Payment of Tender Document Fee,
eService fee, EMD fees.

8.1 The online payment for Tender document fee, eService Fee & EMD can be done using the
secure electronic payment gateway. The Payment for Tender Document Fee and eService Fee can be made
by eligible bidders/ contractors online directly through Debit Cards & Internet Banking Accounts and the
Payment for EMD can be made online directly through RTGS / NEFT.

The secure electronic payments gateway is an online interface between contractors and
Debit card / online payment authorization networks.

Hence, the bidders have to provide information and credentials related to manual payment
submission at single portal e - Procurement system, under Technical Envelope of the respective tenders.

8.2 The bidders shall upload their technical offer containing documents, qualifying criteria,
technical specification, schedule of deliveries, and all other terms and conditions except the rates (price bid).

The bidders shall quote the prices in price bid format.

NOTE:-

(A) Bidders participating in online tenders shall check the validity of his/her Digital Signature
Certificate before participating in the online Tenders at the portal https://etenders.hry.nic.in.

(B) For help manual please refer to the ‘Home Page’ of the eProcurement website at
https://etenders.hry.nic.in, and click on the available link ‘How to...?” to download the file.

1. The agency shall get the bank Guarantee of Earnest Money verified from the concerned issuing
bank branch and submit the Confirmation letter of Bank Guarantee alongwith the bank Guarantee.
The Confirmation letter should contain the land line telephone no. Fax No. of the issuing Bank
branch and land line telephone No. Fax No., of the regional office of the Bank. The Bank
Guarantee should contain full names & designation of the two officers signing the Bank Guarantee
alongwith their code number.

Registrar,
DLCSUPVA, Rohtak
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Section 1: Instructions to Bidders

Table of Clauses

A. General D.  Submission of Bids
1 Scope of Bid 20 Deadline for Submission of Bids
2 Source of Funds 21 Late Bids
3 Eligible Bidders E. Bid Opening
4 Qualification of the Bidder 23 Bid Opening
5 One Bid per Bidder 24 Process to be Confidential
6 Cost of Bidding 25 Clarification of Financial Bids
7 Site Visit 26 Examination of bids
and Determination of Responsiveness
B. Bidding Documents and 27 Correction of Errors
Evaluation
8 Content of Bidding Documents 28 Deleted
9 Clarification of Bidding 29 Evaluation and  Comparison  of
Documents and pre-bid meeting. Financial Bids
10 Amendment of Bidding 30 Deleted
Documents
C. Preparation of Bids F.  Award of Contract
11 Language of Bid 31 Award Criteria
12 Documents Comprising the Bid 32 Employer's Right to Accept any Bid
and to Reject any or all Bids
13 Bid Prices 33 Notification of Award and Signing of
Agreement
14 Currencies of Bid and Payment 34 Performance Security
15 Bid Validity 35 Advances Payment and Security
16 Bid Security 36 Deleted
17 Alternative Proposals by Bidders 37 Corrupt or Fraudulent Practices
18 Format and Signing of Bid 38 Appendix to ITB
19 Sealing and Marking of Bids 39 Annexure | & 11
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A. GENERAL
Scope of Bid

The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in
these documents and referred to as “the works”) detailed in the table given in IFB. The bidders may
submit bids for any or all of the works detailed in the table given in ITB.

The successful bidder will be expected to complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.
Source of Funds

The expenditure on this project will be met from the DLCSUPVA, Rohtak.
Eligible Bidders.
This Invitation for Bids is open to all bidders who fulfill the qualification criteria.

Qualification of the Bidder (Applicable for contract(s).

All bidders shall provide in Section-2, Forms of Bid and Qualification Information a preliminary
description of the proposed work method and schedule, including drawing and charts, as necessary.
The proposed methodology should include programme of construction backed with equipment
planning and deployment duly supported with broad calculations and quality assurance procedures
proposed to be adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted

All bidders shall include the following information and documents with their bids in Section 2:
copies of original documents defining the constitution or legal status, place of registration, Pan
Card and principal place of business, written power of attorney of the signatory of the Bid to
commit the Bidder.

Total monetary value of work performed for each of the last seven years.

Experience in works of similar nature (defined as billing for work in progress and completed in all
cases of Buildings, Bridges, ROB’s and RUB’s only) and size for each of the last seven years and
details of work underway or contractually committed, and clients who may be contacted for further
information on those contracts.

Major items of construction equipment proposed to carry out the Contract.

gualifications and experience of key site management and technical personnel proposed for
Contract:

Reports on the financial standing of Bidder, such as profit and loss statements and auditor’s reports
for the past seven years.

Evidence of access to line(s) of credit and availability of other financial resources facilities (25% of
contract value), certified by the Bankers (Not more than 6 months old).

Undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of
work, during implementation of work.

Authority to seek references from the Bidder’s bankers;

Information regarding any litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned, and disputed amount;
Proposals for subcontracting components of the works amounting to more than 20 per cent of the

Bid Price (for each, the qualifications and experience of the identified sub-contractor in the relevant
field should be annexed); and
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) The proposed methodology and programme of construction, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed to be
adopted, justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones.

4.4 Bids from Joint ventures are not acceptable.

4.5 Qualification Criteria

45A. To qualify for award of the contract, each bidder in its name should have in the last seven
years as referred to in Appendix.

2)

b)

(@)

(b)

(©)

Contractor

The applicant should have experience of having successfully completed similar works
during last seven years ending last day of month.

This should be certified by an officer not below the rank of Executive Engineer/
Project Manager or equivalent.

The applicant should have minimum Average Annual financial turnover during the last
3 years, ending 31 March of the previous financial year, should be at least 30% of the
estimated cost. This should be duly audited by a Chartered Accountant (10%
compounded value per year to be added)

The applicant should have not incurred any loss in more than two years during the last
five years ending last day of tender duly certified by the Charted Accountant.

The contractor or his identified sub-contractor should possess required experience in
furniture works.

The applicant’s performance for each work completed in the last three years and in hand
should be certified by an officer not below the rank of Executive Engineer/Project manager
or equivalent and should be obtained in sealed cover.

Each bidder should further demonstrate:

Availability (either owned or leased) of the key and critical equipment to attain the
completion of works in accordance with the prescribed construction schedule are shown in
the Annexure-1.

The bidders should, however, undertake their own studies and furnish with their
bid, a detailed construction planning and methodology supported with layout and necessary
drawings and calculations (detailed) as stated in clause 4.3(l) above to allow the employer
to review their proposals. The numbers, types and capacities of each plant/equipment shall
be shown in the proposals along with the cycle time for each operation for the given
production capacity to match the requirements. If the contractual agency fails to bring
any of the quality control lab equipment as mentioned in Annexure-I, the item will be
arranged by DLCSUPVA, Rohtak and recovery shall be made from the contractor’s
bill @ double the cost of that item.

Availability for this work of personnel with adequate experience as required; as per
Annexure-I1.

Liquid assets and/or availability of credit facilities of not less than amount indicated
in Appendix.

Witness Employer
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To qualify for a package of contracts made up of this and other contracts for which bids are
invited in the IFB, the bidder must demonstrate having experience and resources sufficient to meet
the aggregate of the qualifying criteria for the individual contracts.

Sub-contractors’ experience and resources shall not be taken into account in determining the
bidder’s compliance with the qualifying criteria except to the extent stated in 4.5 (A) above.

Bid Capacity
Bidders who meet the minimum qualifications criteria shall be qualified only if their available bid
capacity for construction work is equal to or more than the total bid value.

Even though the bidder met the above qualifying criteria, they are subject to be disqualified if they
have:

- made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or.

- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or financial failures etc.:
and/or.

- participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the employer.

The bidder who had abandoned the work or his contract was rescinded or was
terminated due to non-completion of work/or any other default on the part of the
contractor in three or more contracts during last five years shall be considered as
non-performer and no work will be allotted to him. No specific order for department
shall be needed for this purpose.

In case the number of contracts where the work has been abandoned by the
contractor of his contract was rescinded or terminated in less than 3 works, he is
required to submit additional 10% (Ten percent) performance security over and
above what has been stipulated in the bidding document.

One Bid per Bidder.

Each bidder shall submit only one bid for one package. A bidder who submits or participates in
more than one Bid (other than as a subcontractor or in cases of alternatives that have been permitted
or requested) will cause all the proposals with the Bidder’s participation to be disqualified.

Cost of Bidding.
The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs.

Site Visit.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site
of Works and its surroundings and obtain all information that may be necessary for preparing the
Bid and entering into a contract for construction of the Works. The costs of visiting the Site shall be
at the Bidder’s own expense.
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B. BIDDING DOCUMENTS
Content of Bidding Documents.
The set of bidding documents comprises the documents listed below and addenda issued in
accordance with Clause 10:

Section | Particulars.

Invitation for Bids

Instructions to Bidders

Qualification Information and other forms.
Conditions of Contract

Contract-Data.

Technical Specifications

Form of Bid.

Bill of Quantities.

Securities and others forms

Drawings

0. Documents to be furnished by the bidder.

B XN OM~WNIE

The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own
risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to the requirements
of the Bid documents shall be rejected.

Clarification of Bidding Documents.

A prospective bidder requiring any clarification of the bidding documents may notify the Employer
in writing or by cable (hereinafter “cable” includes telex and facsimile) at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for clarification which
he received earlier than 15 days prior to the deadline for submission of bids. Copies of the
Employer’s response will be forwarded to all purchases of the bidding documents, including a
description of the enquiry but without identifying its source.

Pre-bid meeting

In case of works with DNIT amount above Rs. 10.00 crores, a pre-bid meeting shall be held at
on

The purpose of the meeting will be to clarify issues and to answer questions for clarification of any
doubts on any provision of the contract or on any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing or by cable to reach the Employer not
later than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without identifying the source of
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding
documents and a copy placed on departmental website. Any modification of the bidding documents
listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be
made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and
not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
Amendment of Bidding Documents.

Before the deadline for submission of bids, the Employer may modify the bidding documents by
issuing addenda.
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Any addendum thus issued shall be part of the bidding documents and shall be communicated in
writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall
acknowledge receipt of each addendum in writing or by cable to the Employer. The Employer will
assume no responsibility for postal delays.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for
submission of bids, in accordance with Sub-Clause 20.2 below.

C. PREPARATION OF BIDS

Language of the Bid
All documents relating to the bid shall be in the English language.

Documents Comprising the Bid.
The bid to be submitted by the bidder (refer Clause 8.1) shall be in two separate parts:
Part-1 shall be named “Technical Bid” which will be submitted online except those documents to be

submitted in physical form.

(1) For bidding documents downloaded from website (refer IFB), the cost of bidding document
will be paid online.

(i) Bid Security in the form specified in Section 8.

(iii))  Qualification Information and supporting documents as specified in Section-2.

(iv) Certificate, undertakings, affidavits as specified in Section 2.

(V) Information pursuant to Clause 4 of these instructions.

(vi) Undertaking that the bid shall remain valid for the period specified in Clause 15.1.

Part-11 shall be named “Financial Bid” and shall comprise.

(i)
(i)

12.2.

13.

13.1.

13.2.

13.3.

Form of Bid as specified in Section 6.
Priced Bill of Quantities for items specified in Section 7.

Both bids will be submitted online in accordance with Clause 19.

Following documents, which are not submitted with the bid, will be deemed to be part of the bid.

Section. Particulars.

Invitation for Bids (IFB).
Instructions to Bidders.
Conditions of Contract.
Contract Data.
Specifications.

Drawings

ocoukrwdE

Bid Prices.

The contract shall be for the whole works as described in Sub-Clause 1, 1, based on the priced Bill
of Quantities submitted by the Bidder.

The intending Contractors shall fill in Item rate at its appropriate places in figures. Items for which
no rate or price is entered by the bidder will not be paid for by the Employer and considered as nil
rate.

All taxes including service tax, duties, cess, other levies and surcharge as applicable from time to
time payable by the contractor under the contract, or for any other cause shall be included in the
rates, prices and total Bid Price submitted by the Bidder.
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Currencies of the Bid and Payment.

The unit rates and the price shall be considered in Indian Rupees. All payments shall be made in
Indian Rupees.

Bid Validity.

Bids shall remain valid for a period not less than 120 days after the deadline date for bid
submission. A bid valid for a shorter period shall be rejected by the Registrar, DLCSUPVA, Rohtak
as non-responsive. In exceptional circumstances, prior to expiry of original time limit, the
Employer may request that the bidder may extend the period of validity for a specified additional
period.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the bidders may extend the period of validity for a specified additional period. The request and
the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request
without forfeiting his bid security. A bidder agreeing to the request will not be required or
permitted to modify his bid except as provided in 15.3 hereinafter, but will be required to extend
the validity of his bid security for a period of the extension, and in compliance with Clause 16 in all
respects.

In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), in the
event that the Employer requests and the Bidder agrees to an extension of the validity period, the
contract price, if the Bidder is selected for award shall be the bid price corrected as follows;

The price shall be increased by the factor of 0.2% for each week or part of a week that has elapsed
from the expiration of the initial bid validity to the date of issue of letter of acceptance to the
successful Bidder.

Bid evaluation will be based on the bid prices without taking into consideration the above
correction.

Bid Security.

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of
the table of IFB for this particular work. The bid security is to be paid online via Credit Cards /
Internet Banking Accounts / ITZ Cash Cards/Debit Cards for contract(s) more than Rs.5.00 lacs.
For contract(s) less than Rs.5.00 lacs, bid security shall be in favour of Registrar, DLCSUPVA,
Rohtak and may be in one of the following forms:

a) Deposit-at-Call Receipt from any scheduled Indian Bank or a foreign Bank located in India
and approved by the Reserve Bank of India.

b) Indian Post Office/National Savings Certificate duly endorsed by the competent postal
authority in India.

C) Bank Guarantee from any Nationalized Indian bank/ Scheduled Indian Bank or a foreign

Bank or a foreign Bank approved by the Reserve Bank of India in format given in VVolume
I

d) Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued by any
Scheduled Indian Bank or a foreign Bank or a foreign Bank approved by the Reserve Bank
of India.

Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be

valid for 45 days beyond the validity of the bid.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 45 days of the end of the bid
validity period specified in Sub-Clause 15.1.
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16.5. The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security.

16.6. The Bid Security may be forfeited.

@) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or.
(b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to
0] Sign the Agreement; or.
(i) Furnish the required Performance Security.

17. Alternative Proposals by Bidders.

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents,
including the conditions of contract, basic technical design as indicated in the drawing and
specifications. Conditional offer or alternative offers will not be considered further in the process of
tender evaluation.

18. Format and Signing of Bid

Deleted
D. ONLINE SUBMISSION OF BIDS
Instructions to bidder on Electronic Tendering System
19. Bidding through E-Tendering System

Instructions to bidder on Electronic Tendering System

These conditions will over-rule the conditions stated in the tender documents, wherever
relevant and applicable.

19.1 Reaqistration of bidders on E-Tender Portal:-

All the bidders intending to participate in the tenders processed online are required to get registered
on the centralized E-Tender Portal i.e. http://etenders.hry.nic.in. Please visit the website for more
details.

19.2 Obtaining a Digital Certificate:

19.2.1 The Bids submitted online should be encrypted and signed electronically with a Digital
Certificate to establish the identity of the bidder bidding online. These Digital Certificates are issued
by an Approved Certifying Authority, by the Controller of Certifying Authorities, Government of
India.

19.2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN Card)
and Address proofs and verification form duly attested by the Bank Manager / Post Master / Gazetted
Officer. Only upon the receipt of the required documents, a digital certificate can be issued. For more
details please visit the website — http://etenders.hry.nic.in.

19.2.3 The bidders may obtain Class-11 or 11l digital signature certificate from any Certifying

Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or may
obtain information and application format and documents required for the issue of digital certificate
from.

19.2.4 The bidder must ensure that he/she comply by the online available important guidelines at the
portal http://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-Token
carrying DSCs.
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19.2.5 Bid for a particular tender must be submitted online using the digital certificate (Encryption
& Signing), which is used to encrypt and sign the data during the stage of bid preparation. In case,
during the process of a particular tender, the user loses his digital certificate (due to virus attack,
hardware problem, operating system or any other problem) he will not be able to submit the bid
online.

Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe
place under proper security (for its use in case of emergencies).

19.2.6 In case of online tendering, if the digital certificate issued to the authorized user of a firm is
used for signing and submitting a bid, it will be considered equivalent to a no-objection
certificate/power of attorney /lawful authorization to that User. The firm has to authorize a specific
individual through an authorization certificate signed by all partners to use the digital certificate as
per Indian Information Technology Act 2000. Unless the certificates are revoked, it will be assumed to
represent adequate authority of the user to bid on behalf of the firm in the department tenders as per
Information Technology Act 2000. The digital signature of this authorized user will be binding on the
firm.

19.2.7 In case of any change in the authorization, it shall be the responsibility of management /
partners of the firm to inform the certifying authority about the change and to obtain the digital
signatures of the new person / user on behalf of the firm / company. The procedure for application of
a digital certificate however will remain the same for the new user.

19.2.8 The same procedure holds true for the authorized users in a private/Public limited company.
In this case, the authorization certificate will have to be signed by the directors of the company.

19.3  Pre-requisites for online bidding:

In order to bid online on the portal http://etenders.hry.nic.in , the user machine must be Java
JRE 8 Update 151(32 bit), 161(32 bit), 171(32 bit), 181(32 bit), 191(32 bit), 201(32 bit) & DC setup and
Internet explorer 10 and above/Mozilla Firefox 46.0.1 Version only. The link for downloading Java
JRE 8 & DC setup are available on the Home page of the e-tendering Portal.

19.4  Online Viewing of Detailed Notice Inviting Tenders:

The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders
floated through the single portal eTender system on the Home Page at http://etenders.hry.nic.in

19.5 Download of Tender Documents:

The tender documents can be downloaded free of cost from the eTendering portal
http://etenders.hry.nic.in

19.6 Key Dates:

The bidders are strictly advised to follow dates and times as indicated in the online Notice
Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time
tracked and the system enforces time locks that ensure that no activity or transaction can take place
outside the start and end dates and the time of the stage as defined in the online Notice Inviting
Tenders.
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19.7 Online Payment of eService fee & Bid Preparation & Submission (PQQ/ Technical &
Commercial/Price Bid):

i) Online_Payment e-Service fee:

The online payment for eService fee can be done using the secure electronic payment
gateway by bidders/ Vendors online directly through Debit Cards & Internet Banking Accounts. The
secure electronic payments gateway is an online interface between contractors and Debit card / online
payment authorization networks.

The Bid Security / earnest money will have to be in any one of the form as specified in the bidding
document and tender document. The details of the EMD and tender document fee are required to be
provided/uploaded through scan copies at the time of online Bid Preparation & submission Stage.

i) PREPARATION & SUBMISSION OF ONLINE APPLICATIONS/BIDS:

Detailed Tender documents may be downloaded from e-tender website
(http://etenders.hry.nic.in) and tender mandatorily be submitted online.
Scan copy of Documents to be submitted/uploaded for Prequalification or Technical bid under online
PQQ/ Technical Cover: The required documents (refer to DNIT) shall be prepared and scanned in
different file formats (in PDF /JJPEG/MS WORD format such that file size is not exceed more than 10
MB) and uploaded during the on-line submission of PQQ or Technical Cover.
FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online in the Excel Format
under Commercial Cover and original not to be submitted manually)

19.8.1 ASSISTANCE TO THE BIDDERS:-

In case of any query regarding process of etenders, the helpdesk details are given
in the etenders website. The intended bidder can also avail the following and can contact
service provider as per below:

Office Timings of Help-desk support for Single e-Tender Portal of Government of Haryana-
Technical Support Assistance will be available over telephone Monday to Friday
(09:00am.t05:00pm) 0172-2700275 and also contact to helpdesk team of delhi (24 x 7) as given
below:-

0120-4001002
0120-4200462
0120-4001005
0120-6277787

All queries would require to be registered at our official eproc.nichry@yahoo.com and support-
eproc@nic.in(Only those queries which are sent through email along with appropriate screenshots or
error description will be considered as registered with the Help-desk)

Important Note:-

(@) Any intending bidder can contact the helpdesk on or before prior to 4 hours of the scheduled
closing date &time of respective e-Auction/Tender event.

(b) For queries pertaining to e-Payment, please contact the helpdesk atleast 2 business days
prior to the closing date &time of e-Auction/Tender event.

© Help-desk support will remain closed during lunch break i.e. from 1:30PM upto  2:15PM
on each working day.

Haryana eTender Help Desk Office will remain closed on Saturday Sunday and National

Holidays
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NOTE:- Bidders participating in online tenders shall check the validity of his/her Digital Signature
Certificate before participating in the online Tenders at the portal http://etenders.hry.nic.in.

For help manual please refer to the ‘Home Page’ of the e-Tender website at http://etenders.hry.nic.in.

20. Deadline for Submission of Bids

20.1  Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not
later than the date and time indicated in the Appendix to ITB.

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

21. Late Bids

21.1  Any Bid received by the Employer after the deadline prescribed in Clause 20 will be
returned unopened to the bidder.

21.2.  However, if the subsequent offer even from a non-tenderer, who satisfies the qualification
criteria as provided in the bid document, (received within one week of the previous offer and before
the decision of the contract) is not just marginally but significantly favourbale to the Government (to
the extent of 5% of the lowest tender amount in case of works costing more than Rs. 5 crore, 10% in
case of works more than Rs. 1 crore but less than Rs. 5 crore, 20% in case of works more than Rs. 5
lacs but less than Rs. 1 crore and 30% in case of works less than 5 lacs or any other limits as decided
by Government from time to time) then the subsequent offer can be considered provided the bidder
deposits the bid security and unconditional bank guarantee for the difference of the amount between
the offer of the lowest agency and the subsequent fresh offer. In that case, short notice fresh sealed
bids shall be invited, with special invitation to the previous participants including the subsequent
bidder mentioned above, but with the stipulation that the subsequent bidder shall not bid higher than
his previous offer, otherwise his bid security and bank guarantee shall be forfeited. Tender shall be
allotted to the lowest valid bid received”. The subsequent offer must be accompanied by the pre-
qualification information showing his eligibility failing which the offer shall not be considered.

21.3  No bid shall be modified or withdrawn after the deadline of submission of bids.

21.4  Withdrawal or modification of a bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in clause 15.1 above or as extended pursuant
to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16.

22. Deleted
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E. BID OPENING AND EVALUATION

Bid Opening

The Registrar, DLCSUPVA, ROHTAK will open all the Bids received (except those received late),
including modifications made pursuant to Clause 22, in the presence of the Bidders or their
representatives who choose to attend at time, date and the place specified in Appendix in the
manner specified in Clause 23.3. In the even of the specified date of Bid opening being declared a
holiday, the Bids will be opened at the appointed time and location on the next working day.

Deleted.
The “Technical Bid” shall be opened first.

The amount of earnest money, forms and validity shall be announced. Thereafter, the bidders’
names and such other details as the Employer may considered appropriate, will be announced by
the Registrar, DLCSUPVA, ROHTAK at the opening.

Evaluation of the technical bids with respect to bid security, qualification information and other
information furnished pursuant to clause 12.1 of ITB shall be taken up and completed on the date of
bid opening and a list will be drawn up of the responsive bids whose financial bids are eligible for
consideration.

The date & time of opening of the Financial Bid will be as mentioned in the table.

At the time of opening of “Financial Bid”, the names of the bidders whose bids were found
responsive in accordance with Clause 23.4 will be announced. The bids of only those bidders will
be opened. The responsive Bidders ¢ names, the Bid prices, the total amount of each bid, any
discounts and such other details as the Employer may consider appropriate, will be announced by
the Registrar, DLCSUPVA, ROHTAK at the opening. Any Bid price or discount, which is not read
out and recorded, will not be taken into account in Bid Evaluation.

The I/C UEW will prepare the minutes of the bid opening including the information disclosed to
those present in accordance with sub clause 23.6.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons
not officially concerned with such process until the award to the successful Bidder has been
announced, Any efforts by a Bidder to influence the Registrar, DLCSUPVA, ROHTAK processing
of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Registrar may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the price
or substance of the Bid shall be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered by the Registrar in the evaluation of the Bid in
accordance with Clause 27.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid
from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.
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Any efforts by the Bidder to influence the Registrar/In-charge UEW, DLCSUPVA, ROHTAK in
the Employer’s bid evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidders’ bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the I/c UEW will determine whether each Bid
(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is
accompanied by the required securities and; (d) is substantially responsive to the requirements of
the Bidding documents. During the detailed evaluation of the “ Financial Bid”, the responsiveness
of the bids will be further determined with respect to the remaining bid conditions, i.e. priced bill of
guantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, and
specifications of the Bidding documents, without material deviation or reservation. A material
deviation of reservation is one (a) which effects in any substantial way the scope, quality, or
performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding
documents, the Registrar right or the Bidder’s obligations under the Contract; or (c) whose
rectification would effect unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Registrar,
DLCSUPVA, Rohtak, and may not subsequently be made responsible by correction or withdrawal
of the non-conforming deviation or reservation.

Correction of Errors.

“Financial Bids” determined to be substantially responsive will be checked by the I/C UEW,

DLCSUPVA, Rohtak for any arithmetic errors. Errors will be corrected by the Employer as

follows:

@ Where there is a discrepancy between the rates in figures and in words, the rate in words
will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the “Financial Bid” will be corrected by the Employer in accordance with the
above procedure and the bid amount adjusted with the concurrence of the Bidder in the following
manner.

@ If the Bid price increases as a result of these corrections, the amount as stated in the bid
will be the ‘bid price’ and the increase will be treated as rebate;
(b) If the bid price decreases as a result of the corrections, the decreased amount will be treated

as the ‘bid price’

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept the
corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-
Clause 16.6 (b).

28.

29.

29.1.

Deleted
Evaluation and Comparison of Financial Bids.

The 1/C UEW will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Sub-Clause 26.2.
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In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by
adjusting the Bid Price as follows:
@) Making any correction for errors pursuant to Clause 27; or
(b) Making an appropriate adjustment for any other acceptable variations. Deviations; and
(c) Deleted

The Registrar, DLCSUPVA, Rohtak reserves the right to accept or reject any variation or deviation,
Variations and deviations and other factors, which are in excess of the requirements of the Bidding
documents or otherwise result in unsolicited benefits for the Employer shall not be taken into
account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause-47 of the Conditions of
Contract, during the period of implementation of the Contract, will not be taken into account in Bid
evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of
the cost of work to be performed under the contract, the I/c UEW may require the Bidder to
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount of the performance
security set for the in Clause 34 be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the successful
Bidder under the Contract.

A bid which contains several items in the Bill of Quantities which are unrealistically priced low and
which cannot be substantiated satisfactorily by the bidder may be rejected as non-responsive.

Deleted
F. AWARD OF CONTRACT

Award Criteria

Subject to Clause 32, the Registrar, DLCSUPVA, Rohtak will award the Contract to the Bidder

whose Bid has been determined.

0) To be substantially responsive to the Bidding documents and who has offered the lowest
evaluated Bid Price; and

(i) To be within the available bid capacity adjusted to account for his bid price which is
evaluated the lowest in any of the packages opened earlier than the one under
consideration.
In no case, the contract shall be awarded to any bidder whose available bid capacity is less

than the evaluated bid.

32.

32.1.

32.2

32.3

33

33.1.

Employer’s right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to
cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without
thereby incurring any liability to the effected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the Employer action.

Normally, the lowest responsive tender (L1) shall be accepted unless there is some valid objection
like, his record of failure in execution of formal works or his rates being abnormally low and nor
workable, etc.

Tenders shall be accepted in accordance with the delegation of the powers under Departmental
Financial Rules (DFR).

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will state the
sum that the Employer will pay the Contractor in consideration of the execution, completion, and
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).
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The notification of award will constitute the formation of the Contract, subject only to the
furnishing of performance security in accordance with the provisions of Clause 34.

The agreement will incorporate all agreements between the Employer and the successful Bidder. It
will be signed by the Employer and sent to the successful Bidder, within 28 days following the
notification of award along with the Letter of Acceptance. Within 15 days of receipt, the successful
Bidder will sign the Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Registrar will
promptly notify the other Bidders that their Bids have been unsuccessful.

If the lowest tenderer (L-1) backs out, his earnest money shall be forfeited, the agency will be de-
barred for giving tenders for one year and the second lowest tenderer(L-2), third lowest tenderer (L-
3) in order of sequence, may be called upon to bring his offer to the same level as the originally
first lowest tenderer. In the event of their refusal to do so, tenders shall be recalled. In case of great
urgency, authority competent to accept the tender may authorize call of limited or short notice
tenders.

Performance Security

Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the
Registrar a Performance Security in any of the forms given below for an amount equivalent to 5%
of the Contract price plus additional security for unbalanced or front loaded tenders in accordance
with Clause 29.5 of ITB to be kept as a surety that the contractor completes the work satisfactory.
The performance security will be valid upto the end of the Defect Liability Period + Time Period +
45 days or as prescribed in the contract data. In case, the time of completion is enlarged, the
validity of the guarantee shall be correspondingly extended. It carries no interest and is refunded to
the contractor after the date specified in the contract.

- a bank guarantee in the form given in Section 8; or

- certified Bank Draft as indicated in Appendix.

If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it
shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled Indian bank or (b) by
a foreign bank located in India and acceptable to the Employer.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall
constitute sufficient grounds for cancellation of the award, forfeiture of the Bid Security and de-
barring the agency for giving tenders for one year. If the work of is an urgent nature and cannot
brook delay involved in re-tendering, the remaining tenderers shall be offered the lowest approved
rates. If more than one tenderer turns up, then preferences shall be given to the tenderer graded
according to the rates quoted in the first instance.

Subsequent offer:-But if the subsequent even from a non-tenderer (received within one week of the
previous offer and before the decisions of the contract) is not just marginally but significantly
favourable to the Government (to the extent of 5% of the lowest tender amount in case of works
costing more than Rs.5.00 crores, 10% in case of works more than Rs.1.00 crore but less than
Rs.5.00 crores, 20% for in case of works more than Rs.5.00 lacs but less than Rs.1.00 crore and
30% in case of works less than Rs.5.00 lacs or any other limits as decided by Government from
time to time) then the subsequent offer can be considered provided the bidder deposits the bid
security and unconditional bank guarantee for the difference of the amounts between the officer of
the lowest agency and the subsequent fresh offer. In that case, short notice fresh sealed bids shall be
invited, with special invitation to the previous participants including the subsequent bidder
mentioned above, but with the stipulation that the subsequent bidder shall not bid higher than his
previous offer, otherwise his bid security and bank guarantee shall be forfeited. Tender shall be
allotted to the lowest valid bid received (Introduced as per PWD (B&R) EIC Memo NO. 1416-
93/Genl. Dated 29.02.2012.
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34.5 The letter of acceptance shall be issued to the contractor for an amount of its financial offer as
evaluated. If this amount is more than 20% above the administrative approval, Govt. /Client’s
approval shall be taken. In other cases work can be allotted under intimation to Government/Client.
In any case, revised administrative approval shall be sought if the excess over the amount of
administrative approval is more than 10%. The client department shall be given sufficient time to
arrive at decision, say 30-45 days.

35. Advance Payment and Security
The Employer will provide an Advance Payment on the contract price as stipulated in the
conditions of contract, subject to maximum amount, as stated in the Contract Data.

36. Deleted
37. Corrupt or Fraudulent Practices

37.1. The Registrar, DLCSUPVA, Rohtak will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for the
contract in question and will declare the firm ineligible, either indefinitely or for a stated period of
time; to be awarded a contract with Govt. of India/State PWD and any other agencies, if it at any
time determines that the firm has engaged in corrupt or fraudulent practices in competing for the
contractor, or in execution.

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.3 and Sub-Clause
59.2 of the Conditions of Contract.

38. Debarring
If the agency submits Financial Bid through e-tendering but fails to submit either bid security or the
Technical bid or both, then the agency will be debarred from further tendering in Haryana PWD
(B&R) Department for one year. (As per H.O. instructions issued vide Memo No. 4241/General
dated 10.08.2011.)

39. Payment System

The agency/bidder to whom the work is allotted shall be paid lowest of the following in the
running/finals bills:
1. Amount calculated with the accepted rates of the lowest agency.
2. Amount worked out with the rates of L-2/L-3/L-4 and so on
3. Amount worked out with the accepted percentage above HSR+CP/analytical rates/ NS item
rates worked out in financial statement. Financial statement will be made a part of agreement.

40. Completion of work

The agency to whom the work is allotted shall complete the entire work as per drawing irrespective
of quantities in the DNIT. The agency is bound to consult the drawings before tendering and tender the
work accordingly.

41. Withdrawal of items

The Employer can withdraw any item of DNIT at any stage. No claim on account of withdrawal
will be entertained.
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APPENDIX to ITB

Clause Reference
With respect to

Section-I.
Name of the Employer: - Registrar,
[Cl. 1.1] DLCSUPVA, Rohtak
Name of the Engineer: - Executive Engineer,

(In-charge, UEW)
DLCSUPVA, Rohtak.

Deleted.

The last seven years
2015-2016
2016-2017
2017-2018
2018-2019
2019-2020
2020-2021
2021-2022

The agency shall have three year experience and this should be certified not below the rank of
Executive Engineer.

This annual financial turn over amount is Rs 8,00,000/- [CI. 4.5A (b)]
Value of work is Rs 28.00 Lacs

The contractor must complete the work totaling the work amounting equal to bid value.
Deleted

Deleted

Liquid assets and/or availability of [CI. 4.5B(c)]
Credit facilities is 25% of the DNIT amount

Price level of the current financial year [CIl. 4.7]
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Deleted (for this work) [CI. 9.2.1]

The technical bid will be opened by Employer
In his office at DLCSUPVA, Rohtak.
Deptt. Registrar Office.

Address of the Employer Registrar [CI. 4.5(a)]
DLCSUPVA, Rohtak

Identification: [CI. 19.2(b)]

The bid should be submitted latest by upto :00 hrs.  [CI. 20.1(a)]

The technical bid will be opened by the Tender Committee in the office of the Registrar,
DLCSUPVA, Rohtak. [Cl. 23.1]

The Bank Draft / Bank Guarantee from any nationalized bank [CI. 34.1]
Nationalized/Scheduled Indian bank or (b) by a foreign bank
located in India and acceptable to the Employer .
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ANNEXURE -1

(Reference Cl1.4.5 (B) (a)

List of Key plant & Equipment to be deployed on the work (contract (s) amounting more than
Rs.10.00 crores) except minor Special Repair & Maintenance works.

Sr. Item of Equipment Requirement

ll\lo' Computerized Concrete Batching Plant 1 No. 15 cum/hour as per requirement.

2 Concrete Weigh Batcher computerized 1 No.(3 bag capacity minimum)

3 Concrete Pump 1 No. 15 cum/hour minimum

4 Concrete Transit Mixer As required

5 Concrete vibrator (Skin) 2 Nos.

6 Needle vibrator 5 Nos. with minimum 1 no. as petrol
running.

7 Plate compactor 1 No.

8 Tipper/Dumper 2 Nos.

9 Compressor Optional as required

10 Generator with CPRIO approved canopy 1 No.

11 Bar bending Machine 1 No

12 JCB 1 No.

13 Hydraulic lift/ordinary lift 1 No.

14 Tower crane 1 No. for works more than Rs.20 cr.

15 Reverse Osmosis Plant 1 No. for works where water as per IS
456 is not available.

Quality Control Lab Equipment’s:-

Sr. Item of Equipment Requirement
ll\I > Sieves required for Coarse Aggregate & fine aggregate 1 Set

2 Impact value/ Flakiness testing equipment 1 Set

3 Cube Moulds 18 Nos.

4 Slump Test 2 Nos

5 Compression testing machine (Automatic computerized| 1 No

recording- AIMIL or equivalent make)

6 Electronics Weighing Machine branded 100 Kg capacity (1 No)

7 Water testing equipment 1 No

8 Soil density measuring operators 1 No

9 Any other equipment required at site for quality control by the Engineer-in-charge like

Gauze meter, Vernier caliper, Measuring equipment, Dumpy level.
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List of Key plant & Equipment to be deployed on the work (contract (s) amounting upto Rs.10.00

crores) except minor Special Repair & Maintenance works.

Sr. Item of Equipment
No.

Requirement

1 Computerized Concrete Weigh Batcher

1 No. (3 bag capacity minimum) in case this
small weigh batcher is not sufficient at site due
to heavy foundations or  otherwise.
Computerized Concrete Batching Plant of

bigger capacity will have to installed.

2 Concrete vibrator (Skin) 2 Nos.
3 Needle vibrator 5 Nos. with minimum 1 no. as petrol running
4 Plate compactor 1 No.
5 Tipper/Dumper Optional as required
6 Compressor Optional as required
7 Generator with CPRI approved canopy 1 No.
8 Bar bending Machine 1 No for contract(s) (more than Rs.1.00 crore)
9 JCB Optional as required
10 Hydraulic lift/ordinary lift 1 No.
Quality Control Lab Equipment’s:-
Sr. No. Item of Equipment Requirement
1 Sieves required for Coarse Aggregate & fine| 1 Set
aggregate
2 Impact value testing equipment 1 Set
3 Cube Moulds 6 Nos. (for contract(s) upto Rs.1.00
crore)
12 Nos. (for contract(s) upto Rs.5.00
crore)
4 Slump Test 2 Nos
5 Compression testing machine (Automatic| 1 No
computerized recording-AlMILor
equivalent make)
6 Electronics Weighing Machine branded 50 Kg capacity (1 No)
7 Water testing equipment 1 No (for contract(s) upto Rs.1.00 cr.)
8 Electronic Moisture meter 1 No
9 Any other equipment required at site for quality control by the Engineer-in-charge
like Gauze meter, Varnier caliper, Measuring equipment, Dumpy level.
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1. No Concrete from outside the campus will be allowed for the work.

2. The numbers, types and capacities of each plant/equipment shall be shown in the proposals

alongwith the cycle time for each operation for the given production capacity to match the

requirements.

3. In case the contractor fails to arrange any of the key plant/equipment at site, the department

will procure at his risk and cost and make deductions from his bills, the cost of the

plant/equipment alongwith 14% departmental charges.

List of Key Personnel to be deployed on Contract Work.

ANNEUXRE-II

(Reference CI 4.5 (B) (b)

Sr.

No.

Agreement Amount.

Key personal required to be
Employed by the contractor.

Recovery rate in case
non —Employment.

Upto Rs. 100.00 lacs

One Civil Engineer with diploma in
Civil Engineering with 5 years’
experience of building construction.

Rs. 30,000/- per month

Above Rs. 100.00 lacs to
Rs.500.00 lacs.

One Civil Engineer with degree in
Civil Engineering with 2 years’
experience or Diploma in Civil
Engineering with 5 years’ experience
in building construction.

Rs. 50,000/- per month

Above Rs. 500.00 lacs

One Civil Engineer with degree in
Civil Engineering with 5 years’
experience in building construction
and one Quality Control Engineer
with Diploma in Civil Engineering
with 2 years’ experience in quality
control.

Rs. 75,000/- per month
for Civil Engineer and
Rs. 25,000/- per month
for Quality Control
Engineer.

In case the contractor fails to employ the Key Personnel required to be employed as above at

site, the department will employ the personnel and the recoveries will be made as above from his bills

alongwith 14% departmental charges. The personnel so employed shall be considered as employees of the

contractor and all responsibilities of them shall lie with him only.

Note: -The above machineries, quality control equipment’s and the key personal will be required
related with the tendered work only.
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SECTION 2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes of
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will
not be incorporated in the Contract.

1.1

1.2.

1.3.1.

For Individual Bidders

Constitution or legal status of Bidder
[Attach copy]

Place of registration:
Principal place of business:
Power of attorney of signatory of Bid
[Attach]

Total value of furniture works
performed in the last seven years
** (in Rs. lacs)

Work performed as prime contractor and work performed in the past as a nominated sub-
contractor will also be considered provided the sub-contract involved execution of all main items of work
described in the bid document, provided further that all other qualification criteria are satisfied (in the same
name) on works of a similar nature over the last seven years.**

Project | Name of
Name | the
Employer

Description
of work

Contract
No.

Value of
Contract
(Rs.
lacs)

Date
of
issue
of
work
order

Stipulated
period of
completion

Actual date
of
completion*

Remarks
explaining
reasons
for delay
&  work
Completed

*Attach certificate(s) from the Engineer(s)-in-Charge
**immediately preceding the financial year in which bids are received.
R Attach certificate from chartered Accountant.

#1.3.2

Quantities of work executed as prime contractor and work performed in the past as a
nominated sub-contractor will also be considered provided the sub-contract involved execution of all main
items of work described in the bid document, provided further that all other qualification criteria are
satisfied (in the same name and style) in the last seven years:**

Year Name | Name of Quantity of work performed as per applicability
of the the
work | Employer
Cement Masonry | Plastering | Flooring Flooring Wood | Remarks*
Concrete work (te‘x‘;;'éo) work Work | (indicate
(including (granite, contract
RCC & marble, Ref)
PCC tiles)
2011-2012
2012-2013
2013-2014
2014-2015
2015-2016
2016-2017
2017-2018
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1.4.1. Information on Bid Capacity (works for which bids have been submitted and works which are yet

to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:
Description | Place & Contract Name & | Value of | Stipulated | Value of | Anticipated
of works State No. Address Contract period of works* date of
of (Rs. Lacs) | completion | remaining | completion
Employer to be
completed
(Rs. Lacs)
1 2 3 4 5 6 7 8

* Attach certificate(s) from the Engineer(s)-in-Charge
@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c).
** Immediately preceding the financial year in which bids are received.

(B) Works for which bids already submitted:

Description
of works

Name & Address
of Employer

Place &
State

Estimated
value of
works
(Rs. Lacs)

Stipulated
period of
completion

Date when
decision is
expected

Remarks,
if any

4

5

6

1.5. Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref.
Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub

Clause 4.3 (d) of the Instructions to Bidders.

Remarks
(from whom to
be purchased)

Item of
Equipment

Requirement
No. Capacity

Availability proposals
Owned/ Leased Nos./Capacity
to be procured

Age/
Condition

1.6.  Qualifications and experience of key personnel required for administration and execution of the
Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of

instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Position Name Qualification | Year of Experience

(General)

Years of experience in
the proposed position

Project Manager

Etc.
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1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)

Sanctions of the works Value of Sub-contract Sub-contractor Experience in similar
(Name & Address) work

Attach copies of certificates on possession of valid proof for executing water supply/sanitary
work/electrification work/building work [Reference Clause 4.5(d) & Clause 4.5(e)]

*1.8.  Financial reports for the last three years: balance sheets, profit and loss statements, auditors’ reports
(in case of companies/corporation), etc. List them below and attach copies.

1.9. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines
of credit, etc. List them below and attach copies of support documents.

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide
references if contacted by the Employer.

1.11. Information on litigation history in which the Bidder is involved.

Other Party(ies) Employer Cause of Dispute | Amount involved | Remarks showing
Present Status

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.

1.13. Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts
as necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)]

1.14. Programme

1.15. Quality Assurance Programme
2. Deleted

3. Additional Requirements

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4
of the Instructions to the Bidders, if applicable.

()  Affidavit (i)  Undertaking
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2(1) OF ITB)

BANK CERTIFICATE
This is to certify that M/s. is a reputed agency with a
good financial standing.
If the contract for the work, namely is awarded to the above
firms, we shall be able to provide overdraft/credit facilities to the extent of Rs. to

meet their working capital requirements for executing the above contract during the contract period.

(Signature)

Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT
1. I, the undersigned, do hereby certify that all the statements made in the required attachments are
true and correct.
2. The undersigned also hereby certifies that neither our firm
M/s have abandoned any work

Govt. of India/or any State or Govt. undertakings nor any contract awarded to us for such works

have been rescinded on account of our default, during last five years prior to the date of this bid.
Or

The following work have been abandoned/rescind on account of our default during the last three
years prior to the date of this bid.

a.
b.
.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish
pertinent information deemed necessary and requested by the Department to verify this statement or

regarding my (our) competence and general reputation.

4, The undersigned understand and agrees that further qualifying information may be requested, and
agrees to furnish any such information at the request of the Department/ Project implementing

agency.

(Signed by an Authorized Officer of the Firm)

(Title of Officer)

(Name of Firm)
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would invest a minimum cash up to 25% of the value of the work during

implementation of the Contract.

(Signed by an Authorized Officer of the Firm)

(Title of Officer)

(Name of Firm)

DATE

Contractor Witness Employer
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SECTION 3

CONDITIONS OF CONTRACT
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Conditions of Contract

Table of Contents
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CONDITIONS OF CONTRACT

A.GENERAL
1. Definitions
11 Terms which are defined in the Control Data are not also defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms.
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 44 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer-in-
Charge in accordance with Sub Clause 55.1.

The Contract is the contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted
by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the
Employer and includes Technical and Financial bids.

The Contractor Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated from the
Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data (or any other competent person appointed
and notified to the contractor to act in replacement of the Engineer-in-Charge) who is responsible for
supervising the Contractor, administering the Contract, certifying payments due to the Contractor, issuing
and valuing Variations to the Contract, awarding extensions of time, and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct
the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.
The Intended Completion Date is the date on which it is intended that the Contractor shall

complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended
Completion Date may be revised only by the Engineer-in-Charge by issuing an extension of time.

Materials are all; supplies, including consumables, used by the contractor for incorporation in the
Works.
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Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or
chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are
factual interpretative reports about the surface and sub-surface conditions at the site.

Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Engineer-in-Charge.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out
a part of the Work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer-in-Charge, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as provided in the bid documents, BOQ and drawings etc. and as directed by the Engineer from
time to time defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance, Words have their normal meaning under
the language of the Contract unless specifically defined. The Engineer-in-Charge will provide instructions
clarifying queries about the Conditions of Contract.

2.2 It sectional completion is specified in the Contract Data, references in the Conditions of Contract to
the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order or priority:

1) Agreement.

2) Letter of Acceptance, notice to proceed with the works.

3 Contractor’s Bid

4 Contract Data.

5) Conditions of Contract including Special Conditions of Contract.

(6) Specifications.

@) Drawings

(8) Bill of quantities and

9 Any other document listed in the Contract Data as forming part of the Contract.
3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Engineer’s Decisions.
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4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer.

5. Delegation

51 The Engineer may delegate any of his duties and responsibilities to other people except to the
Adjudicator after notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

6.1. Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of India Contract Act.).

7. Sub-contracting

7.1.  The Contractor may sub-contract any portion of work, upto a limit specified in Contract Data, with
the approval of the Engineer-in-Charge but may not assign the Contract without the approval of the
Employer in writing. Sub-contracting does not alter the Contractor’s obligations.

8. Other Contractors

8.1. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities,
and the Employer between the date given in the Schedule of other Contractors. The Contractor shall as
referred to in the Contract Data, also provide facilities and services for them as described in the Schedule.
The employer may modify the schedule of other contractors and shall notify the contractor of any such
modification.

9. Personnel

9.1.  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred
to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the
Engineer-in-Charge The Engineer-in-Charge will approve any proposed replacement of key personnel only
if their qualifications, abilities, and relevant experience are substantially equal to or better than those of the
personnel listed in the Schedule. In case of non-employment of key personnel action can be taken as per
clause 59 of conditions of contract & deduction will be made from the bills / due payment of the contractor
on account of salary per month of key personnel as per Annexure-Il of Section-I @ of Rs. 30,000/- P.M for
Sr.No.1, Rs. 50,000/- P.M for Sr.No.2 and Rs 1,00,000/- P.M for Sr. No. 3.

9.2. If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the work in the Contract.

10. Employer’s and Contractor’s Risks.

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor
carries the risks which this Contract states are Contractor’s risks.

11. Employer’s Risks

11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the
execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion,
revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless
restricted to the Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s
design.
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12. Contractor’s Risks.

12.1.  All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks are the
responsibility of the Contractor.

13. Insurance. (For contract(s) above Rs.5.00 crores)

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance
cover (contractor all risks policy) from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles states in the Contract Data for the following events which are due to the
Contractor’s risks:

@) loss or damage to the Works, Plant and Materials;
(b) loss of or damage to Equipment.
(c) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in

connection with the Contract; and
(d) Personal injury or death.
13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer-in-
Charge before the Start Date. All such insurance shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred.

13.3  If the Contractor does not provide any of the policies and certificates required, the Employer may
effect the insurance which the Contractor should have provided and recover the premiums the Employer has
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due. 14% Departmental charges over payment of premiums will also be recovered from the
contractors.

13.4  Alterations to the terms of an insurance shall not be made without the approval of the Competent
authority.

14. Site Investigation Report.

14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the
Contract Data, supplemented by any information available to the Bidder. In case such information is not
available in the contract data, the Contractor shall gather such information from the office of Engineer-In-
Charge. No claim on account of non-availability will be entertained.

15. Queries about the Contract Data.

15.1.  The Engineer-in-Charge will clarify queries on the Contract Data.

16. Contractor to Construct the Works

16.1. The Contractor shall construct and install the Works in accordance with the Specification and
Drawings.

17. The Works to be completed by the Intended Completion Date.

17.1.  The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the programme submitted by the Contractor, as updated with the approval of the
Engineer-in-Charge, and complete them by the Intended Completion Date.

18. Approval by the Engineer-in-Charge

18.1.  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Engineer-in-Charge, who is to approve them if they comply with the Specifications and Drawings.
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18.2.  The Contractor shall be responsible for design of Temporary Works.

18.3.  The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the
Temporary Works.

18.4.  The Contractor shall obtain approval of third parties to the design of the Temporary Works where
required.

18.5.  All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Engineer-in-Charge before their use.

19. Safety
19.1. The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1.  Anything of historical or other interest or of significant value unexpectedly discovered on the Site
is the property of the Employer. The Contractor is to notify the Engineer-in-Charge of such discoveries and
carry out the Engineer-in-Charge’s instructions for dealing with them.

21. Possession of the Site

21.1. The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part
is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be Compensation Event.

22. Access to the Site

22.1. The Contractor shall allow the Engineer-in-Charge and any person authorized by the Engineer-in-
Charge access to the Site, to any place where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are being
manufactured/fabricated/assembled for the works.

23. Instructions

23.1. The Contractor shall carry out all instructions of the Engineer-in-Charge pertaining to works which
comply with the applicable laws where the Site is located.

24. Dispute Redressal System

24.1  In case of contract(s) of value lesser than Rs.2 cr., the agency will make an appeal to the Appellant
Authority i.e. concerned l/c UEW/Registrar who will decide the issue within 90 days. In case of
dissatisfaction on the part of the contractor, he can go to Court after the decision of this appeal or after 90
days in case of no decision from the Appellant Authority.

24.2  In case of contract(s) of value more than Rs.2.00 cr. and less than Rs.10.00 cr., the agency will
make an appeal to the Appellant Authority i.e. concerned I/c UEW/Registrar who will decide the issue
within 90 days. If the contractor is not satisfied with the Appeal, he can go for Arbitration. Adjudication of
the dispute shall be done by Soul Arbitrator to be appointed by the Govt. from the list of Arbitrators
approved by the Govt.

24.3  For disputes relating to contract(s) of value higher than Rs.10 cr., the agency may first appeal to the
concerned I/c UEW/Registrar. In case the contractor is not satisfied with the appeal he can go for
the Arbitration. The arbitration shall be done by three members tribunal with composition as below.

I. One official member, Chairman of the Tribunal, not below the rank of Chief Engineer
(Serving/retired) of the State Govt./State Govt. Undertakings to be appointed by Gowt.
Il. One official member not below the rank of Superintending Engineer (Serving/retired) of
Hr.PW(B&R) Deptt. to be appointed by Govt.
I1l. One non-official member who will be technical expert not below the rank of Superintending
Engineer (Serving/retired) of Hr.PW(B&R) Deptt. selected by the Contractor from a panel of three
persons given to him by the Employer.

24.4 The Contractor and the Employer will be entitled to present their

case in writing duly supported by documents. If so requested, the Tribunal may allow one
opportunity to the Contractor and the Employer for oral arguments for a specified period. The
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24.5 The decision of the Tribunal will be binding on the Employer for payment of claims up to five
percent of the Initial Contract Price. The Contractor can accept and receive payment after signing as
“in full and final settlement of all claims”. If he does not accept the decision, he is not barred from
approaching the courts. Similarly, if the Employer does not accept the decision of the Tribunal
above the limit of five percent of the Initial Contract Price, he will be free to approach the courts
applicable under the law.
24.6 The Fee and other charges payable to an Arbitrator in arbitration case shall be as given in the
schedule below:-
Sr. No. Agreement Fee Payable of | TA/DA Charge for | Reading Fee
Amount Sole Computer and award
Arbitrator/each Operator/Clerk | writing
Arbitrator  in including
Tribunal typing charge
and stationery
etc.
1. UptoRs. 2.00 | Not Arbitrator
crore required
2. More than Rs. | Rs.  10.000/- | As per Govt. | Rs. 1,000/- per | 25,000/-
2.00 Cr. But | per hering and | Rules. hering and | lumpsum
uptoRs. 10.00 | maximum Rs. maximum Rs.
crore  (Sole | 2.00 lacs for 20,000/-  for
Acrbitrator) proceeding. proceeding..
3. More than Rs. | Rs. 12,500/- | As per Govt. | Rs. 12,500/- | 25,000/-
10.00 Crores | per hering and | Rules. per hering and | (lumpsom)
Tribunal maximum Rs. maximum Rs. | each
comprising of | 3.00 lacs for 25,000/- for the | Arbitrator of
three whole whole Tribunal
Acrbitrator) proceeding to proceeding..
each Arbitrator.
24.7 The fees structure given above will be shared equally by both parties.
25.  Arbitration
25.1  As per provisions of the clause 24 of Dispute Reddressel System. The claimant shall deposit with
the Engineer-In-Charge a claim fee @2% of claim amount or as prescribed in tender document. On
termination of the arbitration proceedings, this fee shall be adjusted against the cost, if any,
awarded by the arbitrator (or arbitral tribunal) against the claimant party and the balance remaining
after such adjustment, and in the absence of such cost being awarded, the whole of the sum will be
refunded within one month of the date of the award.
26 Deleted
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Tribunal shall give its decision within a period of 180 days from the date of appeal, failing which
the contractor can approach the appropriate court for the resolution of the dispute.
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B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the Engineer-in-Charge
for approval a Programme showing the general methods, arrangements, order, and timing for all the

activities in the Works along with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Contractor shall submit to the Engineer-in-Charge, for approval, an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an
updated Programme within this period, the Engineer-in-Charge may withhold the amount stated in
the Contract Data from the next payment certificate and continue to withhold this amount until the

next payment after the date on which the overdue Programme has been submitted.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date, with approval from authority
competent to grant time extension as mentioned in clause 16.16.60f PWD code through
employer, if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur additional cost.

The clause 16.16.6 is reproduces as under:-

“16.16.6The authority competent to technically sanction the estimate shall have the power to grant
EOT. However, to check disproportionate EOTs and to ensure uniformity in approach, the
Engineer-in-Chief shall issue instructions in this regard from time to time.”.

The Engineerwith the approval authority competent to grant time extension as mentioned in
clause 16.16.6 of PWD code through employer shall decide whether and by how much to extend
the Intended Completion Date within 60 days of the Contractor asking the Engineer-in-Charge for a
decision upon the effect of Compensation Events or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has failed to cooperate
in dealing with a delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

The Engineer shall within 40 days of receiving full justification from the contractor for extension of
Intended Completion Date refer to the Employer. The Employer shall refer the case to authority
competent to grant time extension as per clause 16.16.6 of PWD code within further 14 days for his
decision. If the authority competent to grant time extension fails to give his acceptance within next
28 days, the Engineer shall not grant the time extension and the contractor may refer the matter to
the Dispute Review System under Clause 24.1. In case the employer happens to be authority
competent to grant time extension, he would convey his decision to the Engineer within 42 days.

Contractor Witness Employer



29.
30.

30.1.

31.
31.1.

and to

3l.2.

32.
32.1.

32.2.

47 -
Deleted

Delays Ordered by the Engineer-in-Charge

The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity
within the Works.

Management Meetings

Either the Engineer-in-Charge or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
deal with matters raised in accordance with the early warning procedure. One meeting in each
quarter is mandatory for smooth running of works. Proceedings of meeting may be circulated to all
including Head office.

The Engineer-in-Charge shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of the parties
for actions to be taken is to be decided by the Engineer-in-Charge either at the management
meeting or after the management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer-in-Charge at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price or delay the execution of works. The Engineer-in-Charge may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate is to be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Engineer-in-Charge in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone involved
in the work and in carrying out any resulting instruction of the Engineer-in-Charge.

Non performer agencies/ contractors.

Deleted
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C. QUALITY CONTROL
Identifying Defects
The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor’s responsibilities. The Engineer-in-
Charge may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer-in-Charge considers may have a Defect.

Tests

If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the Contractor
shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event.

Correction of Defects

The Engineer-in-Charge shall give notice to the Contractor of any Defect (structural, technical or
routine maintenance nature) before the end of the Defects Liability Period, which begins at
Completion and is defined in the Contract Data. The Defects Liability period shall be extended for
as long as Defects remain to be corrected. The defects shall include the routine maintenance
activities as well.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within the
length of time specified by the Engineer-in-Charge’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Engineer-in-Charge’s
notice, the Engineer-in-Charge will assess the cost of having the Defect corrected, and the
Contractor will pay double of this amount.

D. COST CONTROL
Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing and
commissioning work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contractor Price. The Contractor is paid for the
guantity of the work done at the rate in the Bill of Quantities for each item.

Changes in the Quantities and payment/Variations.

The quantity of all items given in the schedule are tentative. These can be increased or decreased as
per working Architectural drawings/structurals drawings & noting extra shall be paid. The
Engineer-in-Charge shall have power to make any alteration/omission addition to or substitutions,
drawing, designs and instructions that may appear to him to be necessary or advisable during the
progress of the work and the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-charge and such
alterations, omissions, additions or substitutions shall not invalidate the contract, and any altered,
additional of substituted work which the Contractor may be directed to do in the manner above
specified as part of the work shall be carried out by the Contractor on the same terms & conditions
in all respects on which he agreed to do the main work, and at the same rates as are specified in the
tender for the main work.

If the altered additional or substituted work includes any class of work, for which on rate is
specified in the contract, than such class of work shall be carried out at the rates entered in the
Haryana Schedule of rates plus ceiling premium subject to the same percentage above or below as
per financial statement of the contract and if such class of work is not entered in the schedule of
rates then the Contractor shall within seven days of the date of the receipt of the order to carry out
the work inform the Engineer-in-Charge of the rate which it is his intention to charge for such class
of work. If the Engineer-in-Charge does not agree to this rate he shall be notice in writing be at
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liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner
as he may consider advisable provided always that if the contractor’s shall commence work or incur
any expenditure in regard there to before the rates shall have been determined lastly herein before
mentioned, than and in such case he shall be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of determination of the rates as aforesaid according to
such rate of rates as shall be fixed by the Engineer-in-Charge. In the event of a dispute the decision
of Employer shall be final.

Deleted.
Deleted.
Deleted

Cash Flow Forecasts
When the Programme is updated, the contractor is to provide the Engineer-in-Charge with an
updated cash flow forecast.

Payment Certificates

The Contractor shall submit to the Engineer-in-Charge monthly statements of the estimated value
of the work completed less the cumulative amount certified previously by 1% week of the month. In
case contractor does not submit his bill by 1% week of the month, Engineer-In-Charge shall get the
monthly statement of the estimated value of work completed less cumulative amount prepared by
the end of third week of the month. This procedure will be followed even if no work is carried out
at the site of work.

The Engineer-in-Charge shall check the Contractor’s monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for the month in
guestion in respect of materials for the works in the relevant amounts and under conditions set forth
in sub-clause 51(3) of the conditions of contract.

The value of work executed shall be determined by the Engineer-in-Charge.
The value of work executed shall comprise the value of the quantities of the Compensation Events.
The value of work executed shall include the valuation of Variations and Compensation Events.

The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

Payments

If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or
an Arbitrator, the Contractor shall be paid interest @10% per annum upon the delayed payment as
set out in this clause. Interest shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will not be paid for by the
Employer and shall be deemed covered by the other rates and price in the Contract.

Compensation Events

The following are Compensation Events unless they are caused by the Contractor;

@) The Employer does not give access to 80% of the Site by the Site Possession Date stated in
the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which affects the work
of the contractor under the contract.

Contractor Witness Employer



- 50 -

(c) The Engineer-in-Charge orders a delay or does not issue drawings, specifications or
instructions required for execution of works due to which the work is delayed. However,
these can be issued from time to time during the execution of the work.

(d) The Engineer-in-Charge instructs the Contractor to uncover or to carry out additional tests
upon work which is then found to have no Defects.

(e) The Engineer-in-Charge does not approve of a subcontract to be let, within 30 days.

4] Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of Letter of Acceptance from the information issued to Bidders
(including the Site Investigation Reports), from information available and from a visual
inspection of the site.

(9) The Engineer-in-Charge gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

(i The advance payment is delayed, beyond 45 days after receipt of application and bank
guarantee.

() The effect on the Contractor of any of the Employer’s Risks.

(k) The Engineer-in-Charge unreasonably delays issuing a Certificate of Completion.

() Other Compensation Events listed in the Contract Data or mentioned in the Contract.

44.2. If a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion
Date is extended. The Engineer-in-Charge shall decide whether and by how much the Contract Price shall
be increased and whether and by how much the Intended Completion Date shall be extended.

44.3.  As soon as information demonstrating the effect of each Compensatio