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PRESS NOTICE 

 

PLCSUPVA, ROHTAK 
Notice Inviting Tender 

Name of Work:  

 

 

Operation and Comprehensive Maintenance 

Contract for 672 HP VRV/VRF plant in 

PLCSUPVA, Rohtak. 

Cost:            

 
Earnest Money:            

 

 

Time Limit 

Rs. 51,83,000/- 

 

(i) For Contractor     = Rs. 1,03,660/- 

(ii) For L&C Society =  Rs. 51,830/- 

 

12 Months for CMC and operation work 

 
Tenders to be received till:         05.00 PM on dated 07-09-2022. 

 

i. The tenders will be received only through E-tendering For further details, please 

visit  website https://etenders.hry.nic.in 

ii. Cost of the Bid document is Rs.5000/- (non-refundable), e- Service/processing 

Fees is Rs. 1000/- and Earnest Money as stated above will be deposited through 

online/Net banking or RTGS. 
 

 

 

 

Registrar 

PLCSUPVA, Rohtak 

 

 

  

http://.haryanapmgsy.etenders.in/
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DETAIL NOTICE INVITING T9ENDER 
e-Tender is invited for below mentioned items in single stage two cover system i.e. Request for Pre-

Qualification/Technical Bid (online Bid under PQQ/ Technical Envelope) and Request for Financial Bid (comprising 

of price bid Proposal under online available Commercial Envelope):- 

Sr. 

No 

Description of 

work / Items 

 

Appx. 

Cost (Rs. 

In lacs) 

EMD to be 

deposited 

by Bidder 

Tender Document Fee 

& eService Fee (Rs.) 

Start Date & 

Time of Bid 

Preparation & 

Submission 

Expiry Date & 

Time of Bid 

Preparation & 

Submission 

1. Operation and 

Comprehensive 

Maintenance 

Contract for 672 HP 

VRV/VRF plant in 

PLCSUPVA, 

Rohtak 

Rs. 

51,83,000/- 
Rs. 1,03,660/- 

for 

Contractor 

& 

Rs. 51,830/-. 

for society 

Rs 5000/-. -for Tender 

Document fee & Rs 

1000/- for e-Service fee 

31-08-2022 

at 05:00 PM 

Upto 07.09.2022 

(05:00 P.M.) 

1.      Detailed notice inviting tender/estimate drawing can be seen at the office of the undersigned during office hours. 

2.      Bidding documents available on website https://etenders.hry.nic.in 

3. Newly enlisted contractors/societies/suppliers/manufactures should bring with them proof of their enlistment in 

appropriate class. 

4.      The bidders would submit bid through e-tendering only on the website i.e. https://etenders.hry.nic.in 

Under this process, the Pre-qualification/ Technical online bid Application as well as online Price Bid shall be invited 

at single stage under two covers i.e. PQQ/Technical & Commercial Envelope. Eligibility and qualification of the 

Applicant will be first examined based on the details submitted online under first cover (PQQ or Technical) with 

respect to eligibility and qualification criteria prescribed in this Tender document. The Price Bid under the second 

cover shall be opened for only those Applicants whose PQQ/ Technical Applications are responsive to eligibility and 

qualifications requirements as per Tender document. 

1. The payment for Tender Document Fee and e-Service Fee shall be made by eligible bidders online directly 

through Debit Cards & Internet Banking Accounts and the payment for EMD can be made online directly 

through NET BANKING/RTGS/NEFT or OTC Please refer to ‘Online Payment Guideline’ available at the 

Single e-Procurement portal of GoH (Govt. of Haryana) and also mentioned under the Tender Document. 

2. Intending bidders will be mandatorily required to online sign-up (create user account) on the website 

https://etenders.hry.nic.in to be eligible to participate in the e-Tender. He/She will be required to make online 

payment of (as mentioned above) towards EMD fee in due course of time. If the intended bidder fails to pay 

EMD fee with in the stipulated time frame shall not be allowed to submit his / her bid for the respective event / 

Tenders. 

3. The interested bidders must remit the funds at least T+1 working day (Transaction day + One working Day) in 

advance i.e. on or before (as mentioned above); and make payment via NET BANKING/RTGS /NEFT. The 

intended bidder / Agency thereafter will be able to successfully verify their payment online, and submit their 

bids on or before the expiry date & time of the respective events/Tenders at https://etenders.hry.nic.in.   

              The interested bidders shall have to pay mandatorily e-Service fee (under document fee – Non-refundable) of 

Rs.1000/- (Rupee One Thousand Only) online by using the service of secure electronic gateway. The secure electronic 

payments gateway is an online interface between bidders & online payment authorization networks. 

  The Payment for document fee/ e-Service fee can be made by eligible bidders online directly through Debit 

Cards & Internet Banking. 

 The Bidders can submit their tender documents (Online) as per the dates mentioned in the key dates:- 

 

http://.haryanapmgsy.etenders.in/
http://.haryanapmgsy.etenders.in/
http://.haryanapmgsy.etenders.in/
http://.haryanapmgsy.etenders.in/


 - 5 - 

Contractor                                                   Witness                                                 Employer 

 

 
 

Key Dates 

Sr. No. Department Stage Bidder's Stage Start date and 

time 

Expiry date and 

time 

1  Tender Document 

Download and Bid 

Preparation/Submission  

31-08-2022 

at 05:00 PM 

Upto 07.09.2022 

(05:00 P.M.) 

2 Technical Bid Opening  08-09-2022  at 10:00 AM  

 

3 Financial Bid Opening  To be announced later 

Important Note: 

1) The Applicants/bidders have to complete ‘Application / Bid Preparation & Submission’ stage at the scheduled 

time as mentioned above. If any Applicant / bidder fails to complete his / her aforesaid stage with in the 

stipulated online time schedule for this stage, his / her Application/bid status will be considered as 

‘Applications / bids not submitted’. 

2) Applicant/Bidder must confirm & check his/her Application/bid status after completion of his/her all 

activities for e-bidding. 

3) Applicant/Bidder can rework on his/her bids even after completion of ‘Application/Bid Preparation & 

submission stage’ (Application/Bidder Stage), subject to the condition that the rework must take place during 

the stipulated time frame of the Applicant/Bidder Stage. 

4) In the first instance, the online payment details of tender document fee + e-Service and EMD & 

PQQ/Technical Envelope shall be opened. Henceforth financial bid quoted against each of the item by the 

shortlisted bidder/ Agency wherever required shall be opened online in the presence of such bidders/ Agency 

who either themselves or through their representatives choose to be present. The bidder can submit online 

their bids as per the dates mentioned in the schedule/Key Dates above.  

 The bids shall be submitted online in two separate envelopes: 

Envelope 1: Technical Bid 

The bidders shall upload the required eligibility & technical documents online in the Technical Bid. 

Envelope 2: Commercial Bid 

The bidders shall quote the prices in price bid format under Commercial Bid. 

CONDITIONS: - 

 

1.  The tenderer will keep in touch with the University Web site for any change in the NIT/DNIT till the last 

date/revised last  date of sale of tender and incorporate such changes in NIT/DNIT and the tender bids. 

2. DNIT & prequalification criteria can be seen on any working day during office hours in office of the 

undersigned. 

3.  Conditional tenders will not be entertained & are liable to be rejected. 

4.  In case the day of opening of tenders happens to be holiday, the tenders will be opened on the next working 

day.  The time and place of receipt of tenders and other conditions will remain unchanged. 

5.  The PLCSUPVA, Rohtak reserves the right to reject any tender or all the tenders without assigning any 

reasons. 

6.  The societies shall produce an attested copy of the resolution of the Co-operative department for the issuance 

of tenders. 

7.  The tender without earnest money/bid security will not be opened. 

8.  In case of any dispute, The Jurisdiction of court will be at Rohtak. 
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9.  The tender of the bidder who does not satisfy the qualification criteria in the bid documents is liable to be 

rejected  summarily without assigning any reason and no claim whatsoever on this account will be 

considered. 

10.  The bid for the work shall remain open for acceptance during the bid validity period to be reckoned from the 

last date of submission of the tender. If any bidder/tenderer withdraws his bid/tender before the said period or 

makes any modifications in the terms and conditions of the bid, during the fix validity period, the earnest 

money shall stand forfeited. Bids shall be valid for 120 days from the date of bid closing i.e. from the last 

date of manual submission of EMD. In case the last day to accept the tender happens to be holiday, validity to 

accept tender will be the next working day. 

11.  Contractor/Agency/Society___________________________________. 

12. Any work, here tendered, may be withdrawn from further processing at any stage at the discretion of the 

 competent authority without assigning any reason. 

13.  Engineer-in-Charge is competent to increase/decrease the quantity of work.  In case of decrease of quantity, 

 the contractor shall have no claim to any payment or compensation whatsoever on account of any profit or 

 advantage which he might have derived from the execution of the work in full. 

14.  The University reserves the right to accept or reject or negotiate any of the tender or conditions/items without 

 assigning any reason. 

15. Plumbing and E.I work shall be got done through license holder agencies for the works involving PH/E.I. 

 

 

 

 

Registrar 

PLCSUPVA, Rohtak 

 

 

Endst. No. PLCSUPVA/UEW/2021/         

             

         Dated : 

 

Copy forwarded to the following for information and necessary action: 

 

1. Superintending Engineer, PWD & BR Circles, Rohtak. 

2. Technical Advisor, PLCSUPVA, Rohtak. 

3. In-charge, University Engineering Wing (UEW), PLCSUPVA, Rohtak. 

4. Executive Engineer, PWD & BR (Medical College), Rohtak/ KUK /HAU, Hisar/ GJU, Hisar/ CDLU, Sirsa/ 

 BPS Women University, Khanpur/ DBSCRU, Murthal/ Indira Gandhi University, Meerpur (Rewari)/ Ch. 

 Bansilal University, Bhiwani/ Chaudhary Ranbir Singh University, Jind. 

5. OSD to Vice-Chancellor (for kind information of the worthy Vice-Chancellor), PLCSUPVA, Rohtak. 

6. OSD to Registrar (for kind information of Registrar), PLCSUPVA, Rohtak. 

7. DR (Accounts), PLCSUPVA, Rohtak. 

8. Notice Board. 

 

 

 

 

 

          I/C Engineering Wing  
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Instructions to bidder on Electronic Tendering System 
 

 These conditions will over-rule the conditions stated in the tender documents, wherever 

relevant and applicable. 

 

1. Registration of bidders on e-Procurement  Portal:- 

All the bidders intending to participate in the tenders’ process online are required to get registered on the 

centralized E-Procurement Portal i.e. https://etenders.hry.nic.in. Please visit the website for more details. 

 

2. Obtaining a Digital Certificate:  

 2.1 The Bids submitted online should be encrypted and signed electronically with a Digital 

Certificate to establish the identity of the bidder bidding online. These Digital Certificates are issued by an 

Approved Certifying Authority, by the Controller of Certifying Authorities, Government of India. 

 2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN 

Card) and Address proofs and verification form duly attested by the Bank Manager / Post Master / Gazetted 

Officer. Only upon the receipt of the required documents, a digital certificate can be issued. For more details 

please visit the website – https://etenders.hry.nic.in. 

  2.3 The bidders may obtain Class-II or III digital signature certificate from any Certifying 

Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or may obtain 

information and application format and documents required for the issue of digital certificate from. 

 M/s Nextenders (india) Pvt. Ltd. 
 2.4    The bidder must ensure that he/she comply by the online available important guidelines at 

the portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-Token carrying 

DSCs. 

  2.5   Bid for a particular tender must be submitted online using the digital certificate      

(Encryption & Signing), which is used to encrypt and sign the data during the stage of bid preparation. In 

case, during the process of a particular tender, the user loses his digital certificate (due to virus attack, 

hardware problem, operating system or any other problem) he will not be able to submit the bid online. 

Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe place 

under proper security (for its use in case of emergencies). 

 2.6 In case of online tendering, if the digital certificate issued to the authorized user of a firm is 

used for signing and submitting a bid, it will be considered equivalent to a no-objection certificate /power of 

attorney / lawful authorization to that User. The firm has to authorize a specific individual through an 

authorization certificate signed by all partners to use the digital certificate as per Indian Information 

Technology Act 2000. Unless the certificates are revoked, it will be assumed to represent adequate authority 

of the user to bid on behalf of the firm in the department tenders as per Information Technology Act 2000. 

The digital signature of this authorized user will be binding on the firm.  

             2.7 In case of any change in the authorization, it shall be the responsibility of management / 

partners of the firm to inform the certifying authority about the change and to obtain the digital signatures of 

the new person / user on behalf of the firm / company.  The procedure for application of a digital certificate 

however will remain the same for the new user. 

 2.8 The same procedure holds true for the authorized users in a private/Public limited   

company. In this case, the authorization certificate will have to be signed by the directors of the company. 

 

 3 Opening of an Electronic payment : 

   For purchasing the tender documents online, bidders are required to pay the tender 

documents fee online using the electronic payments gateway service. For online payments guidelines, please 

refer to the Home page of the e-tendering Portal https://etenders.hry.nic.in 

 

 4 Pre-requisites for online bidding: 

   In order to operate on the electronic tender management system, a user’s machine is 

required to be set up. A help file on system setup/Pre-requisite can be obtained from Nextenders (India) Pvt. 

Ltd. or downloaded from the home page of the website - https://etenders.hry.nic.in.. The link for 

downloading required java applet & DC setup are also available on the Home page of the e-tendering Portal. 

 

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in./
https://haryanaeprocurement.gov.in./


 - 8 - 

Contractor                                                   Witness                                                 Employer 

 

 
 

  5 Online Viewing of Detailed Notice Inviting Tenders: 

  The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the 

tenders floated through the single portal e-Procurement system on the Home Page at 

https://etenders.hry.nic.in. 

 

  6 Download of Tender Documents: 

    The tender documents can be downloaded free of cost from the e-Procurement portal 

https://etenders.hry.nic.in 

 

  7 Key Dates: 

   The bidders are strictly advised to follow dates and times as indicated in the online Notice 

Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time tracked and 

the system enforces time locks that ensure that no activity or transaction can take place outside the start and 

end dates and the time of the stage as defined in the online Notice Inviting Tenders. 

 

 8    Bid Preparation (Technical & Financial) Online Payment of Tender Document Fee, 

eService fee, EMD fees. 

 8.1  The online payment for Tender document fee, eService Fee & EMD can be done using the 

secure electronic payment gateway. The Payment for Tender Document Fee and eService Fee can be made 

by eligible bidders/ contractors online directly through Debit Cards & Internet Banking Accounts and the 

Payment for EMD can be made online directly through RTGS / NEFT. 

  The secure electronic payments gateway is an online interface between contractors and 

Debit card / online payment authorization networks. 

  Hence, the bidders have to provide information and credentials related to manual payment 

submission at single portal e - Procurement system, under Technical Envelope of the respective tenders.    

 8.2   The bidders shall upload their technical offer containing documents, qualifying criteria, 

technical specification, schedule of deliveries, and all other terms and conditions except the rates (price bid). 

    The bidders shall quote the prices in price bid format. 

 

NOTE:- 

(A) Bidders participating in online tenders shall check the validity of his/her Digital Signature 

Certificate before participating in the online Tenders at the portal https://etenders.hry.nic.in. 

(B) For help manual please refer to the ‘Home Page’ of the eProcurement website at 

https://etenders.hry.nic.in, and click on the available link ‘How to...?’ to download the file. 

1. The agency shall get the bank Guarantee of Earnest Money verified from the concerned issuing 

bank branch and submit the Confirmation letter of Bank Guarantee alongwith the bank Guarantee. 

The Confirmation letter should contain the land line telephone no. Fax No. of the issuing Bank 

branch and land line telephone No. Fax No., of the regional office of the Bank. The Bank 

Guarantee should contain full names & designation of the two officers signing the Bank Guarantee 

alongwith their code number.         

             

Registrar, 

          PLCSUPVA, Rohtak  

  

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
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SECTION-1  

 

INSTRUCTIONS TO BIDDERS 

 

(ITB) 
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Section 1:  Instructions to Bidders 
Table of Clauses 

 

 A. General  D. Submission of Bids 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders  E. Bid Opening 

4 Qualification of the Bidder 23 Bid Opening 

5 One Bid per Bidder 24 Process to be Confidential 

6 Cost of Bidding 25 Clarification of Financial Bids  

7 Site Visit 26 Examination of bids  
and Determination of Responsiveness 

 B. Bidding Documents and 

Evaluation 
27 Correction of Errors 

8 Content of Bidding Documents 28 Deleted 

9 Clarification of Bidding 

Documents and pre-bid meeting. 
29 Evaluation and Comparison of 

Financial Bids 
10 Amendment of Bidding 

Documents 
30 Deleted 

 C. Preparation of Bids  F. Award of Contract 

11 Language of Bid 31 Award Criteria 

12 Documents Comprising the Bid 32 Employer's Right to Accept any Bid 

and to Reject any or all Bids 16 
13 Bid Prices 33 Notification of Award and Signing of 

Agreement 
14 Currencies of Bid and Payment 34 Performance Security 

15 Bid Validity 35 Advances Payment and Security 

16 Bid Security 36 Deleted 

17 Alternative Proposals by Bidders 37 Corrupt or Fraudulent Practices 

18 Format and Signing of Bid 38 Appendix to ITB 

19 Sealing and Marking of Bids 39 Annexure I & II 
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A. GENERAL 

1 Scope of Bid 

 

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in 

these documents and referred to as “the works”) detailed in the table given in IFB. The bidders may 

submit bids for any or all of the works detailed in the table given in ITB. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds  

 

2.1 The expenditure on this project will be met from the PLCSUPVA, Rohtak. 

 

3. Eligible Bidders. 

 

3.1 This Invitation for Bids is open to all bidders who fulfill the qualification criteria. 

 

4.  Qualification of  the Bidder (Applicable for contract(s).   
 

4.1 All bidders shall provide in Section-2, Forms of Bid and Qualification Information a preliminary 

description of the proposed work method and schedule, including drawing and charts, as necessary. 

The proposed methodology should include programme of construction backed with equipment 

planning and deployment duly supported with broad calculations and quality assurance procedures 

proposed to be adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

 

4.2 Deleted 

 

4.3 All bidders shall include the following information and documents with their bids in Section 2: 

a) copies of original documents defining the constitution or legal status, place of registration, Pan 

Card and principal place of business, written power of attorney of the signatory of the Bid to 

commit the Bidder. 

b) Total monetary value of work performed for each of the last seven years. 

c) Experience in works of similar nature (defined as billing for work in progress and completed in all 

cases of Buildings, Bridges, ROB’s and RUB’s only) and size for each of the last seven years and 

details of work underway or contractually committed, and clients who may be contacted for further 

information on those contracts. 

d) Major items of construction equipment proposed to carry out the Contract. 

e) qualifications and experience of key site management and technical personnel proposed for 

Contract: 

f) Reports on the financial standing of Bidder, such as profit and loss statements and auditor’s reports 

for the past seven years. 

g) Evidence of access to line(s) of credit and availability of other financial resources facilities (25% of 

contract value), certified by the Bankers (Not more than 6 months old). 

h) Undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of 

work, during implementation of work. 
 

i) Authority to seek references from the Bidder’s bankers; 
 
 

j) Information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount; 

k) Proposals for subcontracting components of the works amounting to more than 20 per cent of the 

Bid Price (for each, the qualifications and experience of the identified sub-contractor in the relevant 

field should be annexed); and 
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l) The proposed methodology and programme of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed to be 

adopted, justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per milestones. 

 

4.4 Bids from Joint ventures are not acceptable. 

 

4.5 Qualification Criteria  

 

4.5A. To qualify for award of the contract, each bidder in its name should have in the last seven 

years as referred to in Appendix. 
 

a) The applicant should have experience of having successfully completed similar works 

during last seven years ending last day of month. 
 

This should be certified by an officer not below the rank of Executive Engineer/ 

Project Manager or equivalent. 
 

b)   The applicant should have minimum Average Annual financial turnover during the last 

3 years, ending 31st March of the previous financial year, should be at least 30% of the 

estimated cost. This should be duly audited by a Chartered Accountant (10% 

compounded value per year to be added) 

c)   The applicant should have not incurred any loss in more than two years during the last 

five years ending last day of tender duly certified by the Charted Accountant. 

d) The contractor or his identified sub-contractor should possess required experience in 

furniture works. 

e) The applicant’s performance for each work completed in the last three years and in hand 

should be certified by an officer not below the rank of Executive Engineer/Project manager 

or equivalent and should be obtained in sealed cover.  

B. Each bidder should further demonstrate: 

(a) Availability (either owned or leased) of the key and critical equipment to attain the 

completion of works in accordance with the prescribed construction schedule are shown in 

the Annexure-I. 

  The bidders should, however, undertake their own studies and furnish with their 

bid, a detailed construction planning and methodology supported with layout and necessary 

drawings and calculations (detailed) as stated in clause 4.3(l) above to allow the employer 

to review their proposals. The numbers, types and capacities of each plant/equipment shall 

be shown in the proposals along with the cycle time for each operation for the given 

production capacity to match the requirements.  If the contractual agency fails to bring 

any of the quality control lab equipment as mentioned in Annexure-I, the item will be 

arranged by PLCSUPVA, Rohtak and recovery shall be made from the contractor’s bill 

@ double the cost of that item.  

 

(b) Availability for this work of personnel with adequate experience as required; as per 

Annexure-II. 

 

 

(c) Liquid assets and/or availability of credit facilities of not less than amount indicated 

in Appendix. 
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C. To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the IFB, the bidder must demonstrate having experience and resources sufficient to meet 

the aggregate of the qualifying criteria for the individual contracts. 

 

4.6. Sub-contractors’ experience and resources shall not be taken into account in determining the 

bidder’s compliance with the qualifying criteria except to the extent stated in 4.5 (A) above. 

 

4.7. Bid Capacity  

Bidders who meet the minimum qualifications criteria shall be qualified only if their available bid 

capacity for construction work is equal to or more than the total bid value.  

 

4.8 Even though the bidder met the above qualifying criteria, they are subject to be disqualified if they 

have: 

 -  made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or. 

 -  Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or financial failures etc.: 

and/or. 

 -  participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the employer. 

  

 The bidder who had abandoned the work or his contract was rescinded or was 

terminated due to non-completion of work/or any other default on the part of the 

contractor in three or more contracts during last five years shall be considered as 

non-performer and no work will be allotted to him. No specific order for department 

shall be needed for this purpose. 

 In case the number of contracts where the work has been abandoned by the 

contractor of his contract was rescinded or terminated in less than 3 works, he is 

required to submit additional 10% (Ten percent) performance security over and 

above what has been stipulated in the bidding document. 

 

5. One Bid per Bidder. 

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates in 

more than one Bid (other than as a subcontractor or in cases of alternatives that have been permitted 

or requested) will cause all the proposals with the Bidder’s participation to be disqualified. 

 

6. Cost of Bidding. 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit. 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site 

of Works and its surroundings and obtain all information that may be necessary for preparing the 

Bid and entering into a contract for construction of the Works. The costs of visiting the Site shall be 

at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

8. Content of Bidding Documents. 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10: 

 

Section Particulars. 

 Invitation for Bids 

1 Instructions to Bidders 
2. Qualification Information and other forms. 
3 Conditions of Contract 
4. Contract-Data. 
5. Technical Specifications 
6. Form of Bid. 
7. Bill of Quantities. 
8. Securities and others forms 
9. Drawings 
10. Documents to be furnished by the bidder.  

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 

risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to the requirements 

of the Bid documents shall be rejected. 

 

9. Clarification of Bidding Documents. 

 

9.1. A prospective bidder requiring any clarification of the bidding documents may notify the Employer 

in writing or by cable (hereinafter “cable” includes telex and facsimile) at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for clarification which 

he received earlier than 15 days prior to the deadline for submission of bids. Copies of the 

Employer’s response will be forwarded to all purchases of the bidding documents, including a 

description of the enquiry but without identifying its source. 

9.2 Pre-bid meeting 

 

9.2.1 In case of works with DNIT amount above Rs. 10.00 crores, a pre-bid meeting shall be held at 

_________ on __________.    

 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions for clarification of any 

doubts on any provision of the contract or on any matter that may be raised at that stage. 

 

9.2.3. The bidder is requested to submit any questions in writing or by cable to reach the Employer not 

later than one week before the meeting. 

 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 

documents and a copy placed on departmental website. Any modification of the bidding documents 

listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and 

not through the minutes of the pre-bid meeting. 

 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents. 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 
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10.2. Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 

acknowledge receipt of each addendum in writing or by cable to the Employer. The Employer will 

assume no responsibility for postal delays. 

 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for 

submission of bids, in accordance with Sub-Clause 20.2 below. 

 

C. PREPARATION OF BIDS 

 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

 

12.  Documents Comprising the Bid.  

12.1 The bid to be submitted by the bidder (refer Clause 8.1) shall be in two separate parts: 

 Part-I shall be named “Technical Bid” which will be submitted online except those documents to be 

submitted in physical form.   

(i) For bidding documents downloaded from website (refer IFB), the cost of bidding document 

will be paid online. 

(ii) Bid Security in the form specified in Section 8. 

(iii) Qualification Information and supporting documents as specified in Section-2. 

(iv) Certificate, undertakings, affidavits as specified in Section 2. 

(v) Information pursuant to Clause 4 of these instructions. 

(vi) Undertaking that the bid shall remain valid for the period specified in Clause 15.1. 

  

Part-II shall be named “Financial Bid” and shall comprise. 

 

(i) Form of Bid as specified in Section 6. 

(ii) Priced Bill of Quantities for items specified in Section 7. 

 

 Both bids will be submitted online in accordance with Clause 19. 

 

12.2. Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

 

Section.  Particulars.   
 

1.  Invitation for Bids (IFB).  

2.  Instructions to Bidders.  

3.  Conditions of Contract.  

4.  Contract Data. 

5.  Specifications.   

6.  Drawings   

 

13. Bid Prices. 

 

13.1. The contract shall be for the whole works as described in Sub-Clause 1, 1, based on the priced Bill 

of Quantities submitted by the Bidder. 

 

13.2. The intending Contractors shall fill in Item rate at its appropriate places in figures. Items for which 

no rate or price is entered by the bidder will not be paid for by the Employer and considered as nil 

rate. 

  

13.3. All taxes including service tax, duties, cess, other levies and surcharge as applicable from time to 

time payable by the contractor under the contract, or for any other cause shall be included in the 

rates, prices and total Bid Price submitted by the Bidder. 

 



 - 16 - 

Contractor                                                   Witness                                                 Employer 

 

 
 

 

14. Currencies of the Bid and Payment. 

 

14.1. The unit rates and the price shall be considered in Indian Rupees. All payments shall be made in 

Indian Rupees. 

 

15.  Bid Validity.  

15.1. Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission. A bid valid for a shorter period shall be rejected by the Registrar, PLCSUPVA, Rohtak 

as non-responsive. In exceptional circumstances, prior to expiry of original time limit, the 

Employer may request that the bidder may extend the period of validity for a specified additional 

period.   

 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request and 

the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid except as provided in 15.3 hereinafter, but will be required to extend 

the validity of his bid security for a period of the extension, and in compliance with Clause 16 in all 

respects. 

 

15.3. In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), in the 

event that the Employer requests and the Bidder agrees to an extension of the validity period, the 

contract price, if the Bidder is selected for award shall be the bid price corrected as follows; 

 The price shall be increased by the factor of 0.2% for each week or part of a week that has elapsed 

from the expiration of the initial bid validity to the date of issue of letter of acceptance to the 

successful Bidder. 

 

15.4. Bid evaluation will be based on the bid prices without taking into consideration the above 

correction. 

 

16 . Bid Security. 

 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of 

the table of IFB for this particular work. The bid security is to be paid online via Credit Cards / 

Internet Banking Accounts / ITZ Cash Cards/Debit Cards for contract(s) more than Rs.5.00 lacs. 

For contract(s) less than Rs.5.00 lacs, bid security shall be in favour of Registrar, PLCSUPVA, 

Rohtak and may be in one of the following forms:   

 

a) Deposit-at-Call Receipt from any scheduled Indian Bank or a foreign Bank located in India 

and approved by the Reserve Bank of India. 

b) Indian Post Office/National Savings Certificate duly endorsed by the competent postal 

authority in India. 

c) Bank Guarantee from any Nationalized Indian bank/ Scheduled Indian Bank or a foreign 

Bank or a foreign Bank approved by the Reserve Bank of India in format given in Volume 

III. 

d) Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued by any 

Scheduled Indian Bank or a foreign Bank or a foreign Bank approved by the Reserve Bank 

of India. 

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be 

valid for 45 days beyond the validity of the bid. 

 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4. The Bid Security of unsuccessful bidders will be returned within 45 days of the end of the bid 

validity period specified in Sub-Clause 15.1. 
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16.5. The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 

 

16.6. The Bid Security may be forfeited. 

 

(a) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or. 

(b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to 

   (i) Sign the Agreement; or. 

   (ii) Furnish the required Performance Security. 

 

17. Alternative Proposals by Bidders. 
17.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract, basic technical design as indicated in the drawing and 

specifications. Conditional offer or alternative offers will not be considered further in the process of 

tender evaluation. 

 

18. Format and Signing of Bid 

 Deleted 

 

D. ONLINE SUBMISSION OF BIDS 

 

Instructions to bidder on Electronic Tendering System 

 
19.              Bidding through E-Tendering System  

 

Instructions to bidder on Electronic Tendering System 

 

 These conditions will over-rule the conditions stated in the tender documents, wherever 

relevant and applicable. 

 

19.1 Registration of bidders on E-Tender Portal:- 

 

All the bidders intending to participate in the tenders processed online are required to get registered 

on the centralized E-Tender Portal i.e. http://etenders.hry.nic.in. Please visit the website for more 

details. 

 

19.2 Obtaining a Digital Certificate:  

 

19. 2.1 The Bids submitted online should be encrypted and signed electronically with a Digital 

Certificate to establish the identity of the bidder bidding online. These Digital Certificates are issued 

by an Approved Certifying Authority, by the Controller of Certifying Authorities, Government of 

India. 

 

19.2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN Card) 

and Address proofs and verification form duly attested by the Bank Manager / Post Master / Gazetted 

Officer. Only upon the receipt of the required documents, a digital certificate can be issued. For more 

details please visit the website – http://etenders.hry.nic.in. 

 

 19.2.3 The bidders may obtain Class-II or III digital signature certificate from any Certifying 

Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or may 

obtain information and application format and documents required for the issue of digital certificate 

from. 

 

19.2.4 The bidder must ensure that he/she comply by the online available important guidelines at the 

portal http://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-Token 

carrying DSCs. 

https://haryanaeprocurement.gov.in/
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19.2.5 Bid for a particular tender must be submitted online using the digital certificate (Encryption 

& Signing), which is used to encrypt and sign the data during the stage of bid preparation. In case, 

during the process of a particular tender, the user loses his digital certificate (due to virus attack, 

hardware problem, operating system or any other problem) he will not be able to submit the bid 

online.  

 

 Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe 

place under proper security (for its use in case of emergencies). 

19.2.6 In case of online tendering, if the digital certificate issued to the authorized user of a firm is 

used for signing and submitting a bid, it will be considered equivalent to a no-objection 

certificate/power of attorney /lawful authorization to that User. The firm has to authorize a specific 

individual through an authorization certificate signed by all partners to use the digital certificate as 

per Indian Information Technology Act 2000. Unless the certificates are revoked, it will be assumed to 

represent adequate authority of the user to bid on behalf of the firm in the department tenders as per 

Information Technology Act 2000. The digital signature of this authorized user will be binding on the 

firm.  

 

 19.2.7 In case of any change in the authorization, it shall be the responsibility of management / 

partners of the firm to inform the certifying authority about the change and to obtain the digital 

signatures of the new person / user on behalf of the firm / company.  The procedure for application of 

a digital certificate however will remain the same for the new user. 

 

 19.2.8 The same procedure holds true for the authorized users in a private/Public limited   company. 

In this case, the authorization certificate will have to be signed by the directors of the company. 

 

19.3 Pre-requisites for online bidding: 

 

  In order to bid online on the portal http://etenders.hry.nic.in , the user machine must be Java 

JRE 8 Update 151(32 bit), 161(32 bit), 171(32 bit), 181(32 bit), 191(32 bit), 201(32 bit) & DC setup and 

Internet explorer 10 and above/Mozilla Firefox 46.0.1 Version only. The link for downloading Java 

JRE 8 & DC setup are available on the Home page of the e-tendering Portal.  

 

19.4   Online Viewing of Detailed Notice Inviting Tenders: 

 

 The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders 

floated through the single portal eTender system on the Home Page at  http://etenders.hry.nic.in 

 

19.5    Download of Tender Documents: 

 

   The tender documents can be downloaded free of cost from the eTendering portal 

http://etenders.hry.nic.in 

 

19.6     Key Dates: 

 

  The bidders are strictly advised to follow dates and times as indicated in the online Notice 

Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time 

tracked and the system enforces time locks that ensure that no activity or transaction can take place 

outside the start and end dates and the time of the stage as defined in the online Notice Inviting 

Tenders. 

 

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
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19.7 Online Payment of eService fee & Bid Preparation & Submission (PQQ/ Technical & 

Commercial/Price Bid): 

 

i) Online Payment e-Service fee: 

 

The online payment for eService fee can be done using the secure electronic payment 

gateway by bidders/ Vendors online directly through Debit Cards & Internet Banking Accounts. The 

secure electronic payments gateway is an online interface between contractors and Debit card / online 

payment authorization networks. 

The Bid Security / earnest money will have to be in any one of the form as specified in the bidding 

document and tender document.  The details of the EMD and tender document fee are required to be 

provided/uploaded through scan copies at the time of online Bid Preparation & submission Stage. 

 

ii)    PREPARATION & SUBMISSION OF ONLINE APPLICATIONS/BIDS:  

 

  Detailed Tender documents may be downloaded from e-tender website 

(http://etenders.hry.nic.in) and tender mandatorily be submitted online.  

 Scan copy of Documents to be submitted/uploaded for Prequalification or Technical bid under online 

PQQ/ Technical Cover: The required documents (refer to DNIT) shall be prepared and scanned in 

different file formats (in PDF /JPEG/MS WORD format such that file size is not exceed more than 10 

MB) and uploaded during the on-line submission of PQQ or Technical Cover. 

FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online in the Excel Format 

under Commercial Cover and original not to be submitted manually) 

19.8.1 ASSISTANCE TO THE BIDDERS:- 

 

 In case of any query regarding process of etenders,  the helpdesk detai ls  are given 

in the etenders website .  The intended bidder can also avail the following and can contact 

service provider as per below: 

 

 Office Timings of Help-desk support for Single e-Tender Portal of Government of Haryana- 

Technical Support Assistance will be available over telephone Monday to Friday 

(09:00am.to5:00pm) 0172-2700275 and also contact to helpdesk team of delhi (24 x 7) as given 

below:- 

 

0120-4001002 

0120-4200462 

0120-4001005 

0120-6277787 

 

All queries would require to be registered at our official eproc.nichry@yahoo.com and support-

eproc@nic.in(Only those queries which are sent through email along with appropriate screenshots or 

error description will be considered as registered with the Help-desk) 

 

Important Note:- 

 

(a)  Any intending bidder can contact the helpdesk on or before prior to 4 hours of the scheduled 

 closing date &time of respective e-Auction/Tender event. 

(b) For queries pertaining to e-Payment, please contact the helpdesk atleast 2 business days 

 prior to the closing date &time of e-Auction/Tender event. 

 

(c) Help-desk support will remain closed during lunch break i.e. from 1:30PM upto 2:15PM 

 on each working day. 

Haryana eTender Help Desk Office will remain closed on Saturday Sunday and National 

Holidays 

 

https://haryanaeprocurement.gov.in/
mailto:eproc.nichry@yahoo.com
mailto:support-eproc@nic.in
mailto:support-eproc@nic.in
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NOTE:-  Bidders participating in online tenders shall check the validity of his/her Digital Signature 

Certificate before participating in the online Tenders at the portal http://etenders.hry.nic.in. 

For help manual please refer to the ‘Home Page’ of the e-Tender website at http://etenders.hry.nic.in. 

 

20. Deadline for Submission of Bids  

 
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not 
later than the date and time indicated in the Appendix to ITB.  
 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline.  
 
21. Late Bids  

 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 

returned unopened to the bidder.  

 
21.2.  However, if the subsequent offer even from a non-tenderer, who satisfies the qualification 
criteria as provided in the bid document,  (received within one week of the previous offer and before 
the decision of the contract) is not just marginally but significantly favourbale to the Government (to 
the extent of 5% of the lowest tender amount in case of works costing more than Rs. 5 crore, 10% in 
case of works more than Rs. 1 crore but less than Rs. 5 crore, 20% in case of works more than Rs. 5 
lacs but less than Rs. 1 crore and 30% in case of works less than 5 lacs or any other limits as decided 
by Government from time to time) then the subsequent offer can be considered provided the bidder 
deposits the bid security and unconditional bank guarantee for the difference of the amount between 
the offer of the lowest agency and the subsequent fresh offer. In that case, short notice fresh sealed 
bids shall be invited, with special invitation to the previous participants including the subsequent 
bidder mentioned above, but with the stipulation that the subsequent bidder shall not bid higher than 
his previous offer, otherwise his bid security and bank guarantee shall be forfeited. Tender shall be 
allotted to the lowest valid bid received”. The subsequent offer must be accompanied by the pre-
qualification information showing his eligibility failing which the offer shall not be considered.  

 

21.3 No bid shall be modified or withdrawn after the deadline of submission of bids. 
 
21.4 Withdrawal or modification of a bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in clause 15.1 above or as extended pursuant 
to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16.  

 
22.   Deleted  

  

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/


 - 21 - 

Contractor                                                   Witness                                                 Employer 

 

 
 

E. BID OPENING AND EVALUATION 

 

23. Bid Opening 

23.1. The Registrar, PLCSUPVA, ROHTAK will open all the Bids received (except those received late), 

including modifications made pursuant to Clause 22, in the presence of the Bidders or their 

representatives who choose to attend at time, date and the place specified in Appendix in the 

manner specified in Clause 23.3. In the even of the specified date of Bid opening being declared a 

holiday, the Bids will be opened at the appointed time and location on the next working day. 

 

23.2. Deleted.  

 

23.3. The “Technical Bid” shall be opened first.  

 

23.4 The amount of earnest money, forms and validity shall be announced.  Thereafter, the bidders’ 

names and such other details as the Employer may considered appropriate, will be announced by 

the Registrar, PLCSUPVA, ROHTAK at the opening.   

 

23.5 Evaluation of the technical bids with respect to bid security, qualification information and other 

information furnished pursuant to clause 12.1 of ITB shall be taken up and completed on the date of 

bid opening and a list will be drawn up of the responsive bids whose financial bids are eligible for 

consideration. 

 

23.6 The date & time of opening of the Financial Bid will be as mentioned in the table. 

 

23.7. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found 

responsive in accordance with Clause 23.4 will be announced. The bids of only those bidders will 

be opened. The responsive Bidders ‘ names, the Bid prices, the total amount of each bid, any 

discounts and such other details as the Employer may consider appropriate, will be announced by 

the Registrar, PLCSUPVA, ROHTAK at the opening. Any Bid price or discount, which is not read 

out and recorded, will not be taken into account in Bid Evaluation. 

 

23.8 The I/C UEW will prepare the minutes of the bid opening including the information disclosed to 

those present in accordance with sub clause 23.6. 

 

24. Process to be Confidential 

 

24.1. Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 

not officially concerned with such process until the award to the successful Bidder has been 

announced, Any efforts by a Bidder to influence the Registrar, PLCSUPVA, ROHTAK processing 

of Bids or award decisions may result in the rejection of his Bid. 

 

25. Clarification of Financial Bids 

 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Registrar may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the price 

or substance of the Bid shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Registrar in the evaluation of the Bid in 

accordance with Clause 27. 

 

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 
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25.3. Any efforts by the Bidder to influence the Registrar/In-charge UEW, PLCSUPVA, ROHTAK in 

the Employer’s bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidders’ bid. 

 

26. Examination of Bids and Determination of Responsiveness 

 

26.1. During the detailed evaluation of “Technical Bids”, the I/c UEW will determine whether each Bid 

(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is 

accompanied by the required securities and; (d) is substantially responsive to the requirements of 

the Bidding documents. During the detailed evaluation of the “ Financial Bid”, the responsiveness 

of the bids will be further determined with respect to the remaining bid conditions, i.e. priced bill of 

quantities, technical specifications, and drawings. 

 

26.2. A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 

deviation of reservation is one (a) which effects in any substantial way the scope, quality, or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 

documents, the Registrar right or the Bidder’s obligations under the Contract; or (c) whose 

rectification would effect unfairly the competitive position of other Bidders presenting substantially 

responsive Bids.  

 

26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Registrar, 

PLCSUPVA, Rohtak, and may not subsequently be made responsible by correction or withdrawal 

of the non-conforming deviation or reservation. 

 

27. Correction of Errors. 

 

27.1. “Financial Bids” determined to be substantially responsive will be checked by the I/C UEW, 

PLCSUPVA, Rohtak for any arithmetic errors. Errors will be corrected by the Employer as follows: 

 (a) Where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 

 (b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 

27.2. The amount stated in the “Financial Bid” will be corrected by the Employer in accordance with the 

above procedure and the bid amount adjusted with the concurrence of the Bidder in the following 

manner. 

 (a) If the Bid price increases as a result of these corrections, the amount as stated in the bid 

will be the ‘bid price’ and the increase will be treated as rebate; 

 (b) If the bid price decreases as a result of the corrections, the decreased amount will be treated 

as the ‘bid price’ 

             

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept the 

corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-

Clause 16.6 (b). 

 

28. Deleted 

 

29. Evaluation and Comparison of Financial Bids. 

 

29.1. The I/C UEW will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Sub-Clause 26.2.  

 

29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 
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 (a) Making any correction for errors pursuant to Clause 27; or 

 (b) Making an appropriate adjustment for any other acceptable variations. Deviations; and 

 (c) Deleted 

 

29.3. The Registrar, PLCSUPVA, Rohtak reserves the right to accept or reject any variation or deviation, 

Variations and deviations and other factors, which are in excess of the requirements of the Bidding 

documents or otherwise result in unsolicited benefits for the Employer shall not be taken into 

account in Bid evaluation. 

 

29.4. The estimated effect of the price adjustment conditions under Clause-47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in Bid 

evaluation. 

 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of 

the cost of work to be performed under the contract, the I/c UEW may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 

internal consistency of those prices with the construction methods and schedule proposed. After 

evaluation of the price analyses, the Employer may require that the amount of the performance 

security set for the in Clause 34 be increased at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the successful 

Bidder under the Contract. 

29.6. A bid which contains several items in the Bill of Quantities which are unrealistically priced low and 

which cannot be substantiated satisfactorily by the bidder may be rejected as non-responsive.   

 

30. Deleted 

F. AWARD OF CONTRACT 

31. Award Criteria 

31.1 Subject to Clause 32, the Registrar, PLCSUPVA, Rohtak will award the Contract to the Bidder 

whose Bid has been determined. 

 (i) To be substantially responsive to the Bidding documents and who has offered the lowest 

evaluated Bid Price; and 

 (ii) To be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration. 

             In no case, the contract shall be awarded to any bidder whose available bid capacity is less 

than the evaluated bid.  

 

32. Employer’s right to accept any Bid and to reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to 

cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without 

thereby incurring any liability to the effected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the grounds for the Employer action. 

32.2    Normally, the lowest responsive tender (L1) shall be accepted unless there is some valid objection 

like, his record of failure in execution of  formal works or his rates being abnormally  low and nor 

workable, etc. 

32.3   Tenders shall be accepted in accordance with the delegation of the powers under Departmental 

Financial Rules (DFR). 

 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 

letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 
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33.2. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of performance security in accordance with the provisions of Clause 34. 

 

33.3. The agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and sent to the successful Bidder, within 28 days following the 

notification of award along with the Letter of Acceptance. Within 15 days of receipt, the successful 

Bidder will sign the Agreement and deliver it to the Employer. 

 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Registrar will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

 

33.5    If the lowest tenderer (L-1) backs out, his earnest money shall be forfeited, the agency will be de-

barred for giving tenders for one year and the second lowest tenderer(L-2), third lowest tenderer (L-

3) in order of sequence, may be called upon to bring  his offer to the same level as the originally 

first lowest tenderer. In the event of their refusal to do so, tenders shall be recalled. In case of great 

urgency, authority competent to accept the tender may authorize call of limited or short notice 

tenders.   

 

34. Performance Security  

 

34.1. Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Registrar a Performance Security in any of the forms given below for an amount equivalent to 5% 

of the Contract price plus additional security for unbalanced or front loaded tenders in accordance 

with Clause 29.5 of ITB to be kept as a surety that the contractor completes the work satisfactory. 

The performance security will be valid upto the end of the Defect Liability Period + Time Period + 

45 days or as prescribed in the contract data. In case, the time of completion is enlarged, the 

validity of the guarantee shall be correspondingly extended. It carries no interest and is refunded to 

the contractor after the date specified in the contract. 

 - a bank guarantee in the form given in Section 8; or 

 - certified Bank Draft as indicated in Appendix. 

 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it 

shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled Indian bank or (b) by 

a foreign bank located in India and acceptable to the Employer. 

 

34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 

constitute sufficient grounds for cancellation of the award, forfeiture of the Bid Security and de-

barring the agency for giving tenders for one year. If the work of is an urgent nature and cannot 

brook delay involved in re-tendering, the remaining tenderers shall be offered the lowest approved 

rates. If more than one tenderer turns up, then preferences shall be given to the tenderer graded 

according to the rates quoted in the first instance.  

 

34.4     Subsequent offer:-But if the subsequent even from a non-tenderer (received within one week of the 

previous offer and before the decisions of the contract) is not just marginally but significantly 

favourable to the Government (to the extent of 5% of the lowest tender amount in case of works 

costing more than Rs.5.00 crores, 10% in case of works more than Rs.1.00 crore but less than 

Rs.5.00 crores, 20%  for in case of works more than Rs.5.00 lacs but less than Rs.1.00 crore and 

30% in case of works less than Rs.5.00 lacs or any other limits as decided by Government from 

time to time) then the subsequent offer can be considered provided the bidder deposits the bid 

security and unconditional bank guarantee for the difference of the amounts between the officer of 

the lowest agency and the subsequent fresh offer. In that case, short notice fresh sealed bids shall be 

invited, with special invitation to the previous participants including the subsequent bidder 

mentioned above, but with the stipulation that the subsequent bidder shall not bid higher than his 

previous offer, otherwise his bid security and bank guarantee shall be forfeited. Tender shall be 

allotted to the lowest valid bid received (Introduced as per PWD (B&R) EIC Memo NO. 1416-

93/Genl. Dated 29.02.2012.  
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34.5 The letter of acceptance shall be issued to the contractor for an amount of its financial offer as 

evaluated. If this amount is more than 20% above the administrative approval, Govt. /Client’s 

approval shall be taken. In other cases work can be allotted under intimation to Government/Client. 

In any case, revised administrative approval shall be sought if the excess over the amount of 

administrative approval is more than 10%. The client department shall be given sufficient time to 

arrive at decision, say 30-45 days.  

 

35. Advance Payment and Security 

             The Employer will provide an Advance Payment on the contract price as stipulated in the 

conditions of contract, subject to maximum amount, as stated in the Contract Data.  

 

36. Deleted 

 

37. Corrupt or Fraudulent Practices 

 

37.1. The Registrar, PLCSUPVA, Rohtak will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for the 

contract in question and will declare the firm ineligible, either indefinitely or for a stated period of 

time; to be awarded a contract with Govt. of India/State PWD and any other agencies, if it at any 

time determines that the firm has engaged in corrupt or fraudulent practices in competing for the 

contractor, or in execution. 

 

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.3 and Sub-Clause 

59.2 of the Conditions of Contract. 

 

38. Debarring 

 If the agency submits Financial Bid through e-tendering but fails to submit either bid security or the 

Technical bid or both, then the agency will be debarred from further tendering in Haryana PWD 

(B&R) Department for one year. (As per H.O. instructions issued vide Memo No. 4241/General 

dated 10.08.2011.) 

 

39. Payment System 

 

  The agency/bidder to whom the work is allotted shall be paid lowest of the following in the 

running/finals bills: 

1. Amount calculated with the accepted rates of the lowest agency.  

2. Amount worked out with the rates of L-2/L-3/L-4 and so on  

3. Amount worked out with the accepted percentage above HSR+CP/analytical rates/ NS item 

rates worked out in financial statement. Financial statement will be made a part of agreement.   

 

40. Completion of work  

 

 The agency to whom the work is allotted shall complete the entire work as per drawing irrespective 

of quantities in the DNIT. The agency is bound to consult the drawings before tendering and tender the 

work accordingly.    

 

41. Withdrawal of items  

 

  The Employer can withdraw any item of DNIT at any stage.  No claim on account of withdrawal 

will be entertained.  
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APPENDIX to ITB 

Clause Reference 

With respect to 

Section-I. 

 

1. Name of the Employer: -                  Registrar,                                                            

[Cl. 1.1]               PLCSUPVA, Rohtak 

          

 

    

 

 

 

 

     

 Name of the Engineer: -                 Executive Engineer, 

   (In-charge, UEW) 

   PLCSUPVA, Rohtak. 

    

 

 

 

 

2. Deleted.  

 

 

 

3. The last seven years 

 2015-2016 

 2016-2017 

 2017-2018 

 2018-2019 

 2019-2020 

 2020-2021   

 2021-2022        

 

4. The agency shall have three year experience and this should be certified not below the rank of 

Executive Engineer. 

 

 

5. This annual financial turn over amount is Rs 8,00,000/-  [Cl. 4.5A (b)] 

  

6. Value of work is Rs 28.00 Lacs    

  

7. The contractor must complete the work totaling the work amounting equal to bid value. 

8. Deleted  

  

9. Deleted 

    

10. Liquid assets and/or availability of  [Cl. 4.5B(c)]           

 Credit facilities is 25% of the DNIT amount  

  

11. Price level of the current financial year    [Cl. 4.7]  
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12. Deleted (for this work)   [Cl. 9.2.1]  

  

  

13. The technical bid will be opened by Employer 

 In his office at PLCSUPVA, Rohtak. 

 Deptt. Registrar Office.  

 

14. Address of the Employer  Registrar      [Cl. 4.5(a)]  

   PLCSUPVA, Rohtak 

 

 

15. Identification:         [Cl. 19.2(b)]  

  

    

16. The bid should be submitted latest by _________ upto____:00 hrs.    [Cl. 20.1(a)] 

 

17. The technical bid will be opened by the Tender Committee in the  office of the Registrar, 

 PLCSUPVA, Rohtak.   [Cl. 23.1]  

 

  

18. The Bank Draft / Bank Guarantee from any nationalized bank         [Cl. 34.1] 

 Nationalized/Scheduled Indian bank or (b) by a foreign bank 

 located in India and acceptable to the Employer . 
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ANNEXURE –I 

 

 (Reference CI.4.5 (B) (a) 

 

List of Key plant & Equipment to be deployed on the work (contract (s) amounting more than 

Rs.10.00 crores) except minor Special Repair & Maintenance works. 

 

Sr.  
No. 

Item of Equipment Requirement 

1 Computerized Concrete Batching Plant 1 No. 15 cum/hour as per requirement. 

2 Concrete Weigh Batcher computerized  1 No.(3 bag capacity minimum)  

3 Concrete Pump 1 No. 15 cum/hour minimum  

4 Concrete Transit Mixer As required 

5 Concrete vibrator (Skin) 2 Nos. 

6 Needle vibrator 5 Nos. with minimum 1 no. as petrol 

running.  

7 Plate compactor 1 No. 

8 Tipper/Dumper 2 Nos. 

9 Compressor Optional as required 

10 Generator with CPRIO approved canopy  1 No.  

11 Bar bending Machine 1 No 

12 JCB 1 No. 

13 Hydraulic lift/ordinary lift 1 No. 

14 Tower crane  1 No. for works more than Rs.20 cr.  

15 Reverse Osmosis Plant  1 No. for works where water as per IS 

456 is not available.  

Quality Control Lab Equipment’s:- 

Sr.  
No. 

Item of Equipment Requirement 

1 Sieves required for Coarse Aggregate & fine aggregate 1 Set 

2 Impact value/  Flakiness testing equipment 1 Set 

3 Cube Moulds 18 Nos.  

4 Slump Test 2 Nos 

5 Compression testing machine (Automatic computerized 

recording- AIMIL or  equivalent  make) 

1 No 

6 Electronics Weighing Machine branded  100 Kg capacity  (1 No) 

7 Water testing equipment  1 No 

8 Soil density measuring operators  1 No 

9 Any other equipment required at site for quality control by the Engineer-in-charge like 

Gauze meter, Vernier caliper, Measuring equipment, Dumpy level.  
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List of Key plant & Equipment to be deployed on the work (contract (s) amounting upto Rs.10.00 

crores) except minor Special Repair & Maintenance works. 

 

Sr. 

No. 
Item of Equipment Requirement 

1 Computerized Concrete Weigh Batcher  1 No. (3 bag capacity minimum) in case this 

small weigh batcher is not sufficient at site due 

to heavy foundations or otherwise. 

Computerized Concrete Batching Plant of 

bigger capacity will have to installed. 

2 Concrete vibrator (Skin) 2 Nos.  

3 Needle vibrator 5 Nos. with minimum 1 no. as petrol running 

4 Plate compactor 1 No. 

5 Tipper/Dumper Optional as required 

6 Compressor Optional as required 

7 Generator with CPRI approved canopy 1 No. 

8 Bar bending Machine 1 No for contract(s) (more than Rs.1.00 crore) 

9 JCB Optional as required 

10 Hydraulic lift/ordinary lift 1 No. 

 

Quality Control Lab Equipment’s:- 

Sr. No. Item of Equipment Requirement 

1 Sieves required for Coarse Aggregate & fine 

aggregate 

1 Set 

2 Impact value testing equipment 1 Set 

3 Cube Moulds 6 Nos. (for contract(s) upto Rs.1.00 

crore) 

12 Nos. (for contract(s) upto Rs.5.00 

crore) 

4 Slump Test 2 Nos 

5 Compression testing machine (Automatic 

computerized recording-AIMILor  

equivalent  make) 

1 No 

6 Electronics Weighing Machine branded  50 Kg capacity  (1 No) 

7 Water testing equipment  1 No (for contract(s) upto Rs.1.00 cr.) 

8 Electronic Moisture meter 1 No 

9 Any other equipment required at site for quality control by the Engineer-in-charge 

like Gauze meter, Varnier caliper, Measuring equipment, Dumpy level. 
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Note:-   

1. No Concrete from outside the campus will be allowed for the work. 

2. The numbers, types and capacities of each plant/equipment shall be shown in the proposals 

alongwith the cycle time for each operation for the given production capacity to match the 

requirements.  

3. In case the contractor fails to arrange any of the key plant/equipment at site, the department 

will procure at his risk and cost and make deductions from his bills, the cost of the 

plant/equipment alongwith 14% departmental charges.  

 

ANNEUXRE-II 

 

List of Key Personnel to be deployed on Contract Work. 

(Reference CI 4.5 (B) (b) 

Sr. 

No.  
Agreement Amount. Key personal required to be 

Employed by the contractor. 
Recovery rate in case 

non –Employment. 
1 Upto Rs. 100.00 lacs One Civil Engineer with diploma in 

Civil Engineering with 5 years’ 

experience of building construction. 
 

Rs. 30,000/- per month 

2 Above Rs. 100.00 lacs to 

Rs.500.00 lacs.  
One Civil Engineer with degree in 

Civil Engineering with 2 years’ 

experience or Diploma in Civil 

Engineering with 5 years’ experience 

in building construction. 

Rs. 50,000/- per month 

3 Above Rs. 500.00 lacs One Civil Engineer with degree in 

Civil Engineering with 5 years’ 

experience in building construction 

and one Quality Control Engineer 

with Diploma in Civil Engineering 

with 2 years’ experience in quality 

control. 
 

Rs. 75,000/- per month 

for Civil Engineer and 

Rs. 25,000/- per month 

for Quality Control 

Engineer.  

 

                        In case the contractor fails to employ the Key Personnel required to be employed as above at 

site, the department will employ the personnel and the recoveries will be made as above from his bills 

alongwith 14% departmental charges. The personnel so employed shall be considered as employees of the 

contractor and all responsibilities of them shall lie with him only. 

 

Note: -The above machineries, quality control equipment’s and the key personal will be required 

 related with the tendered work only.   
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QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used for purposes of 

post qualification as provided for in Clause 4 of the Instructions to Bidders.  This information will 

not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1. Constitution or legal status of Bidder 

 [Attach copy] 

 Place of registration:  ___________________________ 

 Principal place of business: ___________________________ 

 Power of attorney of signatory of Bid 

 [Attach] 

 

1.2. Total value of furniture works  

performed in the last seven years  

 ** (in Rs. lacs)    

 

1.3.1. Work performed as prime contractor and work performed in the past as a nominated sub-

contractor will also be considered provided the sub-contract involved execution of all main items of work 

described in the bid document, provided further that all other qualification criteria are satisfied (in the same 

name) on works of a similar nature over the last seven years.** 

 

Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

Contract 

(Rs. 

lacs) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remarks 

explaining 

reasons 

for delay 

& work 

Completed 

         

 

*Attach certificate(s) from the Engineer(s)-in-Charge 

**immediately preceding the financial year in which bids are received. 

ß Attach certificate from chartered Accountant. 

 

#1.3.2 Quantities of work executed as prime contractor and work performed in the past as a 

nominated sub-contractor will also be considered provided the sub-contract involved execution of all main 

items of work described in the bid document, provided further that all other qualification criteria are 

satisfied (in the same name and style) in the last seven years:** 

 
Year Name 

of the 

work 

Name of 

the 

Employer

* 

Quantity of work performed as per applicability   

 

 

 

Remarks* 

(indicate 

contract 

Ref) 

   Cement 

Concrete 

(including 

RCC & 

PCC 

Masonry Plastering 

work 

Flooring 
work 

(terrazzo) 

Flooring 

work 

(granite, 

marble, 

tiles) 

Wood 

Work 

2011-2012 

2012-2013 

2013-2014 

2014-2015 

2015-2016 

2016-2017 

2017-2018 
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1.4.1. Information on Bid Capacity (works for which bids have been submitted and works which are yet 

to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 

Description 

of works 

Place & 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs. Lacs) 

Stipulated 

period of 

completion 

Value of 

works* 

remaining 

to be 

completed 

(Rs. Lacs) 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

 

 

 

       

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c). 

** Immediately preceding the financial year in which bids are received. 

(B) Works for which bids already submitted: 

 

Description 

of works 

Place & 

State 

Name & Address 

of Employer 

Estimated 

value of 

works    

(Rs. Lacs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks,   

if any 

1 2 3 4 5 6 7 

 

 

 

 

      

  

1.5. Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref. 

Clause 4.5(B)(a)].  The Bidder should list all the information requested below.  Refer also to Sub 

Clause 4.3 (d) of the Instructions to Bidders. 

 

Item of 

Equipment 

Requirement Availability proposals Remarks     

(from whom to 

be purchased) 
No. Capacity Owned/ Leased 

to be procured 

Nos./Capacity Age/ 

Condition 

 

 

      

 

 

      

1.6. Qualifications and experience of key personnel required for administration and execution of the 

Contract [Ref. Clause 4.5(B)(b)].  Attach biographical data.  Refer also to Sub Clause 4.3 (e) of 

instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 
Position Name Qualification Year of Experience 

(General) 

Years of experience in 

the proposed position 

Project Manager  

 

   

  

 

   

Etc.  
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1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 
Sanctions of the works Value of Sub-contract Sub-contractor        

(Name & Address) 

Experience in similar 

work 

 

    

    

Attach copies of certificates on possession of valid proof for executing water supply/sanitary 

work/electrification work/building work [Reference Clause 4.5(d) & Clause 4.5(e)] 

*1.8. Financial reports for the last three years: balance sheets, profit and loss statements, auditors’ reports 

(in case of companies/corporation), etc.  List them below and attach copies. 

1.9. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines 

of credit, etc.  List them below and attach copies of support documents. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide 

references if contacted by the Employer. 

1.11. Information on litigation history in which the Bidder is involved. 

Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing 

Present Status 

     

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.   

1.13. Proposed work method and schedule.  The Bidder should attach descriptions, drawings and charts 

as necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)] 

1.14. Programme 

1.15. Quality Assurance Programme 

2. Deleted 

3. Additional Requirements 

3.1  Bidders should provide any additional information required to fulfill the requirements of Clause 4 

of the Instructions to the Bidders, if applicable. 

 (i) Affidavit (ii) Undertaking 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2(I) OF ITB) 

 

BANK CERTIFICATE 

 

This is to certify that M/s. ____________________________________________ is a reputed agency with a 

good financial standing. 

 

If the contract for the work, namely _____________________________________ is awarded to the above 

firms, we shall be able to provide overdraft/credit facilities to the extent of Rs.___________________ to 

meet their working capital requirements for executing the above contract during the contract period. 

 

 

 

 

       __________________ 

        (Signature) 

        

  Name of Bank  

       Senior Bank Manager 

        Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s____________________________________________________ have abandoned any work 

Govt. of India/or any State or Govt. undertakings nor any contract awarded to us for such works 

have been rescinded on account of our default, during last five years prior to the date of this bid. 

Or 

The following work have been abandoned/rescind on account of our default during the last three 

years prior to the date of this bid. 

a. 

b. 

c. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify this statement or 

regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of the Department/ Project implementing 

agency. 

 

                     ___________________________________ 

                      (Signed by an Authorized Officer of the Firm) 

 

           

 _________________ 

              (Title of Officer) 

 

        _________________ 

                (Name of Firm) 
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UNDERTAKING 

 

I, the undersigned do hereby undertake that our firm M/s _____________________________ 

____________________ would invest a minimum cash up to 25% of the value of the work during 

implementation of the Contract. 

 

 

    ___________________________________ 

                                                        (Signed by an Authorized Officer of the Firm) 

 

 

        _________________ 

              (Title of Officer) 

 

 

        _________________ 

                (Name of Firm) 

 

        _________________ 

       DATE 
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CONDITIONS OF CONTRACT 
 

A.GENERAL 

 

1. Definitions 

 

1.1 Terms which are defined in the Control Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 

 

  

 Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

 Compensation Events are those defined in Clause 44 hereunder. 

 

 The Completion Date is the date of completion of the Works as certified by the Engineer-in-

Charge in accordance with Sub Clause 55.1. 

 

 The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.3 below. 

 

 The Contract Data defines the documents and other information which comprise the Contract. 

 

 The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 

by the Employer. 

 

 The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial bids. 

 

 The Contractor Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

 Days are calendar days; months are calendar months. 

 

 A Defect is any part of the Works not completed in accordance with the Contract. 

 

 The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

 

 The Employer is the party who will employ the Contractor to carry out the Works. 

 

 The Engineer is the person named in the Contract Data (or any other competent person appointed 

and notified to the contractor to act in replacement of the Engineer-in-Charge) who is responsible for 

supervising the Contractor, administering the Contract, certifying payments due to the Contractor, issuing 

and valuing Variations to the Contract, awarding extensions of time, and valuing the Compensation Events. 

 

 Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 

the Works. 

 

 The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance. 

 

 The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended 

Completion Date may be revised only by the Engineer-in-Charge by issuing an extension of time. 

 

 

 Materials are all; supplies, including consumables, used by the contractor for incorporation in the 

Works. 
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 Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 

chemical or biological function. 

 

 The Site is the area defined as such in the Contract Data. 

 

 

 Site Investigation Reports are those which were included in the Bidding documents and are 

factual interpretative reports about the surface and sub-surface conditions at the site. 

 

 Specification means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Engineer-in-Charge. 

 

 

 The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

 

 A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the Work in the Contract which includes work on the Site. 

 

 Temporary Works are works designed, constructed, installed, and removed by the Contractor 

which are needed for construction or installation of the Works. 

 

 A Variation is an instruction given by the Engineer-in-Charge, which varies the Works. 

 

 The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as provided in the bid documents, BOQ and drawings etc. and as directed by the Engineer from 

time to time defined in the Contract Data. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance, Words have their normal meaning under 

the language of the Contract unless specifically defined. The Engineer-in-Charge will provide instructions 

clarifying queries about the Conditions of Contract. 

 

2.2 It sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 

(other than references to the Completion Date and Intended Completion date for the whole of the Works). 

 

 

2.3 The documents forming the Contract shall be interpreted in the following order or priority: 

 

(1) Agreement. 

(2) Letter of Acceptance, notice to proceed with the works. 

(3) Contractor’s Bid 

(4) Contract Data. 

(5) Conditions of Contract including Special Conditions of Contract. 

(6) Specifications. 

(7) Drawings 

(8) Bill of quantities and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 

4. Engineer’s Decisions. 
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4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicator after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

 

6. Communications 

 

6.1. Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of India Contract Act.). 

 

7. Sub-contracting 

 

7.1. The Contractor may sub-contract any portion of work, upto a limit specified in Contract Data, with 

the approval of the Engineer-in-Charge but may not assign the Contract without the approval of the 

Employer in writing. Sub-contracting does not alter the Contractor’s obligations. 

 

8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Employer between the date given in the Schedule of other Contractors. The Contractor shall as 

referred to in the Contract Data, also provide facilities and services for them as described in the Schedule. 

The employer may modify the schedule of other contractors and shall notify the contractor of any such 

modification. 

 

9. Personnel 

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the 

Engineer-in-Charge The Engineer-in-Charge will approve any proposed replacement of key personnel only 

if their qualifications, abilities, and relevant experience are substantially equal to or better than those of the 

personnel listed in the Schedule.  In case of non-employment of key personnel action can be taken as per 

clause 59 of conditions of contract & deduction will be made from the bills / due payment of the contractor 

on account of salary per month of key personnel as per Annexure-II of Section-I @ of Rs. 30,000/- P.M for 

Sr.No.1, Rs. 50,000/- P.M for Sr.No.2 and Rs 1,00,000/- P.M for Sr. No. 3. 

 

9.2. If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the work in the Contract. 

 

10. Employer’s and Contractor’s Risks. 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s risks. 

 

11. Employer’s Risks 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless 

restricted to the Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s 

design. 
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12. Contractor’s Risks. 

12.1. All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 

 

13. Insurance. (For contract(s) above Rs.5.00 crores) 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover (contractor all risks policy) from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles states in the Contract Data for the following events which are due to the 

Contractor’s risks: 

 (a) loss or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment. 

(c) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

(d) Personal injury or death. 

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer-in-

Charge before the Start Date. All such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred. 

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the Employer has 

paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums 

shall be a debt due. 14% Departmental charges over payment of premiums will also be recovered from the 

contractors.  

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Competent 

authority. 

 

 

14. Site Investigation Report. 

 

14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. In case such information is not 

available in the contract data, the Contractor shall gather such information from the office of Engineer-In- 

Charge.  No claim on account of non-availability will be entertained. 

 

15. Queries about the Contract Data. 

 

15.1. The Engineer-in-Charge will clarify queries on the Contract Data. 

 

 

16. Contractor to Construct the Works 

 

16.1. The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings. 

 

17. The Works to be completed by the Intended Completion Date. 

 

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the programme submitted by the Contractor, as updated with the approval of the 

Engineer-in-Charge, and complete them by the Intended Completion Date. 

18. Approval by the Engineer-in-Charge 

 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer-in-Charge, who is to approve them if they comply with the Specifications and Drawings. 
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18.2. The Contractor shall be responsible for design of Temporary Works. 

 

18.3. The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 

 

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works where 

required. 

 

18.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 

are subject to prior approval by the Engineer-in-Charge before their use. 

 

19. Safety 

 

19.1. The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries 

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

is the property of the Employer. The Contractor is to notify the Engineer-in-Charge of such discoveries and 

carry out the Engineer-in-Charge’s instructions for dealing with them. 

21. Possession of the Site 

21.1. The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part 

is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the 

relevant activities and this will be Compensation Event. 

22. Access to the Site 

22.1. The Contractor shall allow the Engineer-in-Charge and any person authorized by the Engineer-in-

Charge access to the Site, to any place where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are being 

manufactured/fabricated/assembled for the works. 

23. Instructions 

23.1. The Contractor shall carry out all instructions of the Engineer-in-Charge pertaining to works which 

comply with the applicable laws where the Site is located. 

24. Dispute Redressal System       
24.1       In case of contract(s) of value lesser than Rs.2 cr., the agency will make an appeal to the Appellant 

Authority i.e. concerned I/c UEW/Registrar who will decide the issue within 90 days. In case of 

dissatisfaction on the part of the contractor, he can go to Court after the decision of this appeal or after 90 

days in case of no decision from the Appellant Authority.  

24.2 In case of contract(s) of value more than Rs.2.00 cr. and less than Rs.10.00 cr., the agency will 

make an appeal to the Appellant Authority i.e. concerned I/c UEW/Registrar who will decide the issue 

within 90 days.  If the contractor is not satisfied with the Appeal, he can go for Arbitration. Adjudication of 

the dispute shall be done by Soul Arbitrator to be appointed by the Govt. from the list of Arbitrators 

approved by the Govt. 

24.3 For disputes relating to contract(s) of value higher than Rs.10 cr., the agency may first appeal to the 

concerned I/c UEW/Registrar. In case the contractor is not satisfied with the appeal he can go for 

the Arbitration. The arbitration shall be done by three members tribunal with composition as below.  

24.4 The composition of the Tribunal will be: 

I. One official member, Chairman of the Tribunal, not below the rank of Chief Engineer 

(Serving/retired) of the State Govt./State Govt. Undertakings to be appointed by Govt.   

II. One official member not below the rank of Superintending Engineer (Serving/retired) of 

Hr.PW(B&R) Deptt. to be appointed by Govt. 

III. One non-official member who will be technical expert not below the rank of Superintending 

Engineer (Serving/retired) of Hr.PW(B&R) Deptt. selected by the Contractor from a panel of three 

persons given to him by the Employer. 

 

24.4     The Contractor and the Employer will be entitled to present their 

case in writing duly supported by documents. If so requested, the Tribunal may allow one 

opportunity to the Contractor and the Employer for oral arguments for a specified period. The 
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Tribunal shall give its decision within a period of 180 days from the date of appeal, failing which 

the contractor can approach the appropriate court for the resolution of the dispute. 

 

 

24.5      The decision of the Tribunal will be binding on the Employer for payment of claims up to five 

percent of the Initial Contract Price. The Contractor can accept and receive payment after signing as 

“in full and final settlement of all claims”. If he does not accept the decision, he is not barred from 

approaching the courts. Similarly, if the Employer does not accept the decision of the Tribunal 

above the limit of five percent of the Initial Contract Price, he will be free to approach the courts 

applicable under the law. 

24.6        The Fee and other charges payable to an Arbitrator in arbitration case shall be as given in the 

schedule below:- 

 

Sr. No. Agreement 

Amount 
Fee Payable of 

Sole 

Arbitrator/each 

Arbitrator in 

Tribunal 

TA/DA Charge for 

Computer 

Operator/Clerk 

Reading Fee 

and award 

writing 

including 

typing charge 

and stationery 

etc. 
1. UptoRs. 2.00 

crore 
Not Arbitrator 

required 
   

2. More than Rs. 

2.00 Cr. But 

uptoRs. 10.00 

crore (Sole 

Arbitrator) 

Rs. 10.000/- 

per hering and 

maximum Rs. 

2.00 lacs for 

proceeding. 

As per Govt. 

Rules. 
Rs. 1,000/- per 

hering and 

maximum Rs. 

20,000/- for 

proceeding.. 

25,000/- 

lumpsum 

3. More than Rs. 

10.00 Crores 

Tribunal 

comprising of 

three 

Arbitrator) 

Rs. 12,500/- 

per hering and 

maximum Rs. 

3.00 lacs for 

whole 

proceeding to 

each Arbitrator. 

As per Govt. 

Rules. 
Rs. 12,500/- 

per hering and 

maximum Rs. 

25,000/- for the 

whole 

proceeding.. 

25,000/- 

(lumpsom) 

each 

Arbitrator of 

Tribunal 

 

24.7 The fees structure given above will be shared equally by both parties. 

 

25.      Arbitration 

 

25.1 As per provisions of the clause 24 of Dispute Reddressel System. The claimant shall deposit with 

the Engineer-In-Charge a claim fee @2% of claim amount or as prescribed in tender document. On 

termination of the arbitration proceedings, this fee shall be adjusted against the cost, if any, 

awarded by the arbitrator (or arbitral tribunal) against the claimant party and the balance remaining 

after such adjustment, and in the absence of such cost being awarded, the whole of the sum will be 

refunded within one month of the date of the award.     

 

 

26 Deleted 
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B. TIME CONTROL  

27. Programme 

 

27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer-in-Charge 

for approval a Programme showing the general methods, arrangements, order, and timing for all the 

activities in the Works along with monthly cash flow forecast. 

 

 

27.2. An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

 

 

27.3. The Contractor shall submit to the Engineer-in-Charge, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer-in-Charge may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Programme has been submitted. 

 

27.4. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 

time. A revised Programme is to show the effect of Variations and Compensation Events. 

 

28. Extension of the Intended Completion Date 

 

28.1. The Engineer shall extend the Intended Completion Date, with approval from authority 

competent to grant time extension as mentioned in clause 16.16.6of PWD code through 

employer, if a Compensation Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur additional cost. 

 The clause 16.16.6 is reproduces as under:- 

 “16.16.6The authority competent to technically sanction the estimate shall have the power to grant 

EOT. However, to check disproportionate EOTs and to ensure uniformity in approach, the 

Engineer-in-Chief shall issue instructions in this regard from time to time.”. 

 

28.2. The Engineerwith the approval authority competent to grant time extension as mentioned in 

clause 16.16.6 of PWD code through employer shall decide whether and by how much to extend 

the Intended Completion Date within 60 days of the Contractor asking the Engineer-in-Charge for a 

decision upon the effect of Compensation Events or Variation and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or has failed to cooperate 

in dealing with a delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

 

28.3. The Engineer shall within 40 days of receiving full justification from the contractor for extension of 

Intended Completion Date refer to the Employer. The Employer shall refer the case to authority 

competent to grant time extension as per clause 16.16.6 of PWD code within further 14 days for his 

decision. If the authority competent to grant time extension fails to give his acceptance within next 

28 days, the Engineer shall not grant the time extension and the contractor may refer the matter to 

the Dispute Review System under Clause 24.1. In case the employer happens to be authority 

competent to grant time extension, he would convey his decision to the Engineer within 42 days. 

 



 - 47 - 

Contractor                                                   Witness                                                 Employer 

 

 
29. Deleted 

 

30. Delays Ordered by the Engineer-in-Charge 

 

30.1. The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity 

within the Works. 

 

31. Management Meetings 

31.1. Either the Engineer-in-Charge or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining work 

 and to deal with matters raised in accordance with the early warning procedure. One meeting in each 

quarter is mandatory for smooth running of works. Proceedings of meeting may be circulated to all 

including Head office.  

 

31.2. The Engineer-in-Charge shall record the business of management meetings and is to provide copies 

of his record to those attending the meeting and to the Employer. The responsibility of the parties 

for actions to be taken is to be decided by the Engineer-in-Charge either at the management 

meeting or after the management meeting and stated in writing to all who attended the meeting. 

 

32. Early Warning 
32.1. The Contractor is to warn the Engineer-in-Charge at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract 

Price or delay the execution of works. The Engineer-in-Charge may require the Contractor to 

provide an estimate of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate is to be provided by the Contractor as soon as reasonably 

possible. 

 

32.2. The Contractor shall cooperate with the Engineer-in-Charge in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by anyone involved 

in the work and in carrying out any resulting instruction of the Engineer-in-Charge. 

 

 Non performer agencies/ contractors. 

 

 Deleted 



 - 48 - 

Contractor                                                   Witness                                                 Employer 

 

 

C. QUALITY CONTROL 
33. Identifying Defects 

33.1. The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor’s responsibilities. The Engineer-in-

Charge may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer-in-Charge considers may have a Defect. 

 

34. Tests 

34.1. If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, the Contractor 

shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

 

35. Correction of Defects 

35.1. The Engineer-in-Charge shall give notice to the Contractor of any Defect (structural, technical or 

routine maintenance nature) before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability period shall be extended for 

as long as Defects remain to be corrected.  The defects shall include the routine maintenance 

activities as well. 

 

35.2. Every time notice of a Defect is given the Contractor shall correct the notified Defect within the 

length of time specified by the Engineer-in-Charge’s notice. 

 

36. Uncorrected Defects 

36.1. If the Contractor has not corrected a Defect within the time specified in the Engineer-in-Charge’s 

notice, the Engineer-in-Charge will assess the cost of having the Defect corrected, and the 

Contractor will pay double of this amount. 

 

D. COST CONTROL 

37. Bill of Quantities 

37.1. The Bill of Quantities shall contain items for the construction, installation, testing and 

commissioning work to be done by the Contractor. 

 

37.2. The Bill of Quantities is used to calculate the Contractor Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

 

38. Changes in the Quantities and payment/Variations. 

38.1. The quantity of all items given in the schedule are tentative. These can be increased or decreased as 

per working Architectural drawings/structurals drawings & noting extra shall be paid. The 

Engineer-in-Charge shall have power to make any alteration/omission addition to or substitutions, 

drawing, designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work and the contractor shall be bound to carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-charge and such 

alterations, omissions, additions or substitutions shall not invalidate the contract, and any altered, 

additional of substituted work which the Contractor may be directed to do in the manner above 

specified as part of the work shall be carried out by the Contractor on the same terms & conditions 

in all respects on which he agreed to do the main work, and at the same rates as are specified in the 

tender for the main work. 

 

38.2. If the altered additional or substituted work includes any class of work, for which on rate is 

specified in the contract, than such class of work shall be carried out at the rates entered in the 

Haryana Schedule of rates plus ceiling premium subject to the same percentage above or below as 

per financial statement of the contract and if such class of work is not entered in the schedule of 

rates then the Contractor shall within seven days of the date of the receipt of the order to carry out 

the work inform the Engineer-in-Charge of the rate which it is his intention to charge for such class 

of work. If the Engineer-in-Charge does not agree to this rate he shall be notice in writing be at 
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liberty to cancel his order to carry out such  class of work and arrange to carry it out in such manner 

as he may consider advisable provided always that if the contractor’s shall commence work or incur 

any expenditure  in regard there to before the rates shall have been determined lastly herein before 

mentioned, than and in such case he shall be entitled to be paid in respect of the work carried out or 

expenditure incurred by him prior to the date of determination of the rates as aforesaid according to 

such rate of rates as shall be fixed by the Engineer-in-Charge. In the event of a dispute the decision 

of Employer shall be final.  

 

38.3. Deleted. 

 

39. Deleted. 

 

40. Deleted 

 

41. Cash Flow Forecasts 

41.1. When the Programme is updated, the contractor is to provide the Engineer-in-Charge with an 

updated cash flow forecast. 

 

42. Payment Certificates 

42.1. The Contractor shall submit to the Engineer-in-Charge monthly statements of the estimated value 

of the work completed less the cumulative amount certified previously by 1st week of the month. In 

case contractor does not submit his bill by 1st week of the month, Engineer-In-Charge shall get the 

monthly statement of the estimated value of work completed less cumulative amount prepared by 

the end of third week of the month. This procedure will be followed even if no work is carried out 

at the site of work.  

 

42.2. The Engineer-in-Charge shall check the Contractor’s monthly statement within 14 days and certify 

the amount to be paid to the Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amounts and under conditions set forth 

in sub-clause 51(3) of the conditions of contract. 

 

42.3. The value of work executed shall be determined by the Engineer-in-Charge. 

 

42.4. The value of work executed shall comprise the value of the quantities of the Compensation Events. 

 

42.5. The value of work executed shall include the valuation of Variations and Compensation Events. 

 

42.6. The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

 

43. Payments 

 

43.1. If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or 

an Arbitrator, the Contractor shall be paid interest @10% per annum upon the delayed payment as 

set out in this clause. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute.  

 

43.3. Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by the other rates and price in the Contract. 

 

44. Compensation Events 

44.1. The following are Compensation Events unless they are caused by the Contractor; 

(a) The Employer does not give access to 80% of the Site by the Site Possession Date stated in 

the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which affects the work 

of the contractor under the contract. 
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(c) The Engineer-in-Charge orders a delay or does not issue drawings, specifications or 

instructions required for execution of works due to which the work is delayed.  However, 

these can be issued from time to time during the execution of the work. 

(d) The Engineer-in-Charge instructs the Contractor to uncover or to carry out additional tests 

upon work which is then found to have no Defects. 

(e) The Engineer-in-Charge does not approve of a subcontract to be let, within 30 days. 

(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to Bidders 

(including the Site Investigation Reports), from information available and from a visual 

inspection of the site. 

(g) The Engineer-in-Charge gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

(i) The advance payment is delayed, beyond 45 days after receipt of application and bank 

guarantee. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Engineer-in-Charge unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

 

44.2. If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion 

Date is extended. The Engineer-in-Charge shall decide whether and by how much the Contract Price shall 

be increased and whether and by how much the Intended Completion Date shall be extended. 

 

44.3. As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s 

forecast cost has been provided by the Contractor, it is to be assessed by the Engineer-in-Charge and the 

Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 

Engineer-in-Charge shall adjust the Contract Price based on Engineer-in-Charge’s own forecast. The 

Engineer-in-Charge will assume that the Contractor will react competently and promptly to the event. 

 

44.4. The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with the 

Engineer-in-Charge. 

 

45. Tax 

45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales tax /VAT, 

LabourCess, Service Tax if any and other taxes that the Contractor will have to pay for the performance of 

this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as 

per applicable law. 

 

46. Currencies 

46.1. All payments shall be made in Indian Rupees. 

 

47. Price Adjustment. 

 

47.1 The rate of cement/steel issued under the authority of Engineer-in-Chief Hr. PW (B&R) Deptt., 

Chandigarh on the date of receipt of tender shall be considered as base rate. If during execution of the 

works, the rate of cement/steel increases or decreases, the difference in cost shall be paid/ recouped from 

the contractor in the bill, as per formula given on contract data at sr.no.23 subject to the following 

conditions:- 

 

 47.1.1 The cement/steel will be arranged by the Contractor. 

 47.1.2 The contractor shall submit original bill/ voucher while claiming the payment for the work 

done.  The bill/ voucher should pertain to the period of original contractual time limit and 

should correspond with the progress of work.  No extra payment due to increase in rate of 
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cement/steel will be paid if the original bill/ vouchers are not submitted by the agency.  No 

increase in prices of the cement/steel shall be reimbursed to the contractor beyond the 

original time period allowed for construction as per contract agreement irrespective of 

extension of time limit granted to the agency for any reason, whatsoever. 

 

 47.1.3 After approval of tender, the Contractor shall submit the work programme for execution of 

wok and get it approved from the Engineer-in-Charge in the time limit prescribed in the 

tender document.  The increase in rates of cement/steel shall only be paid if the work is 

carried out within the prescribed period as per the approved work programme. 

 47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not  

  covered by the provisions of this or other clauses in the contract, the unit rates and prices  

  included in the contract shall be deemed to include amounts to cover the contingency of  

  such other rise or fall in costs.  

 

48. Retention Money 

48.1    6% (six percent) retention money shall be deducted from running bills subject to a maximum of 

5% of the agreement amount and shall be refunded 50% immediately after completion of work 

to the satisfaction of Engineer-in-Charge & balance 50% will be released after expiry of the 

defect liability period. However, retention money can be released against unconditional Bank 

Guarantee in favour of department valid for 60 days beyond stipulated period as per schedule.  

  

49. Liquidated Damages (LD) 

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion Date (for the 

whole of the works or the milestone as stated in the contract data). The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages 

from payments due to the Contractor. Payment of liquidated damages does not affect the Contractor’s 

liabilities. 

 

49.2.     If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer-in-Charge shall correct any overpayment of liquidated damages by the Contractor by adjusting the 

next payment certificate. The Contractor shall be paid interest on the over payment calculated from the date 

of payment to the date of repayment at the rates specified in Sub Clause 43.1. If the contractor achieves the 

next mile stone in time, then LD imposed will be waived off automatically and payment shall be released 

without any interest in the next bill due to the contractor. 

 

49.3. If the Contractor fails to comply with the time for completion as stipulated in the tender, then the 

contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for 

such default and not as penalty for everyday or part of day which shall elapse between relevant time for 

completion and the date stated in the taking over certificate of the whole of the works on the relevant 

section, subject to the limit stated in the contract data. 

 

  The engineer may, without prejudice to any other method of recovery deduct the amount of 

such damages from any money due or to become due to the contractor. The payment or deduction of such 

damages shall not relieve the contractor from his obligation to complete the works on from any other of his 

obligations and liabilities under the contract. 

 

50. Bonus 

50.1 If the Contractor achieves completion of the whole of the works prior to the Intended Completion 

Date prescribed in Contract Data the Employer shall pay to the contractor a sum stated in Contract Data as 

bonus for every completed month which shall elapse between the date of completion of all items of works 

as stipulated in the contract, including variations ordered by the Engineer-in-Charge and the time prescribed 

in Clause 17. 

  For the purpose of calculating bonus payments, the time given in the Bid for completion of 

the whole of the works is fixed and unless otherwise agreed, no adjustments of the time by reason of 

granting an extension of time pursuant to Clause 28 or any other clause of these conditions will be allowed. 

Any period falling short of a complete month shall be ignored for the purpose of computing the period 

relevant for the payment of bonus. Time schedule is to be fixed as given below. 
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DNIT Amount Time Schedule 
1-2.5 cr. 12 Months 
2.5-5 cr. 15 Months 
5-10 cr. 18 Months 

10-20 cr. 21 Months  
> 20 cr.  24 Months  

 

51. Advance Payment 

51.1. The Engineer shall make advance payment to the Contractor of the amounts stated in the Contract 

Data by the date stated in the Contract Data, against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Engineer in amounts and currencies equal to the 

advance payment. The guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest 

will not be charged on the advance payment. 

 

51.2.     The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall demonstrate that advance 

payment has been used in this way by supplying copies of invoices or other documents to the Engineer-in-

Charge. 

 

51.3. The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor. Following the schedule of completed percentages of the Works on a payment basis. 

No account shall be taken of the advance payment or its repayment is assessing valuations of work done, 

Variations, price adjustments, Compensation Events, or Liquidated Damages.  

 

51.4. Secured Advance 

 The Engineer-in-Charge shall make advance payment in respect of materials intended for but not 

yet incorporated in the Works in accordance with conditions stipulated in the Contract Data. 

 

 

52. Securities 

 

52.1. The Performance Security (Including additional security for unbalanced bids) shall be provided to 

the Employer not later than the date specified in the Letter of Acceptance and shall be issued in an amount 

and form and by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The 

Performance Security shall be valid until a date 45 days from the date of expiry of Defects Liability Period 

and the additional security for unbalanced bids shall be valid until a date 45 days from the date of issue of 

the certificate of completion. 

 

53. Deleted 

 

 

54. Cost of Repairs 

54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction Periods shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s act or omissions. 

 

 

 

E. FINISHING THE CONTRACT 

 

55. Completion 

 

55.1. The Contractor shall request the Engineer-in-Charge to issue a Certificate of Completion of the 

Works and the Engineer-in-Charge will do so upon deciding that the Work is completed. 
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56. Taking Over 

 

56.1. The Employer shall take over the Site and the Works within seven days of the Engineer-in-Charge 

issuing a certificate of Completion. 

 

57. Final Account 

 

57.1. The Contractor shall supply to the Engineer-in-Charge a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects Liability Period. 

However, the final bill of the work will be passed by the Engineers within 90 days from the date of 

completion. The final account and final bill are different in nature. The Engineer-in-Charge shall issue a 

Defect Liability Certificate and certify any final payment that is due to the Contractor within 56 days after 

the end of defect liability period if it is correct and complete. If it is not, the Engineer-in-Charge shall issue 

within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final 

Account is still unsatisfactory after it has been resubmitted, the Engineer-in-Charge shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 56 days of receiving the 

Contractor’s revised account. 

 

58. Operating and Maintenance Manuals 

58.1. If “as built” Drawing and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer-in-Charge’s approval, the Engineer-in-Charge shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

59. Termination 

59.1. The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 

59.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 20 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer-in-Charge. 

(b) the Engineer-in-Charge instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(d) a payment certified by the Engineer-in-Charge is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer-in-Charge’s certificate; 

(e) the Engineer-in-Charge gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer-in-Charge; 

(f) the Contractor does not maintain a security which is required. 

(g) the Contractor has delayed the completion of miles stone/ work by 30 days and 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract  

(i) Non-employment of key personnel as per clause 9. 

             For the purpose of this paragraph “ corrupt practice” means the offering, giving, receiving 

or soliciting of anything of value to influence the action of a public official in the procurement process or in 

contract execution “ Fraudulent practice: means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Borrower, and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid prices at  

 

artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition.” 

 

59.3. When either party to the Contract gives notice of a breach of contract to the Engineer-in-Charge for 

a cause other than those listed under Sub Clause 59.2 above, the Engineer-in-Charge shall decide whether 

the breach is fundamental or not. 

 

59.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 
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59.5. If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and 

secure and leave the Site as soon as reasonable possible. 

 

60. Payment upon Termination 

60.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer-in-Charge shall issue a certificate for the value of the work done less advance payments received 

up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due 

to be deducted at source as per applicable law and less the percentage to apply to the work not completed as 

indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to 

the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the 

Employer. 

 

60.2. If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer-in-Charge shall issue a certificate for the value of the work done, 

the cost of balance material brought by the contractor and available at site, the reasonable cost of removal 

of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

 

61. Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 

62. Release from Performance 

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of either the Employer or the Contractor the Engineer-in-Charge shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 

F. SPECIAL CONDITIONS OF CONTRACT  

1. LABOUR: 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

 The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a 

return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer-in-Charge may require. 

 

2. COMPLIANCE WITH LABOUR REGULATIONS : 

 During continuance of the contract, the Contractor and his sub-contractors shall abide at all times 

by all existing labour enactments and rules made thereunder, regulations, notifications and bye laws of the 

State or Central Government or local authority and any other labour law (including rules), regulations, bye 

laws that may be passed or notification that may be issued under any labour law in future either by the State 

or the Central Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of contravention of 

any of the provisions of any Act or rules make thereunder, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the Engineer-in-

Charge/Employer shall have the right to deduct any money due to the Contractor including his amount of 

performance security. The Employer/Engineer-in-Charge shall also have right to recover from the 
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Contractor any sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

a) Workman Compensation Act 1923:- The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years service or 

more on death, the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 1o or more employees. 

c) Employee P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contributions by the employer plus workers @10% each. The benefits payable under the Act 

are: 

 (i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit insurance linked with death of the worker during Employment. 

(iii) Payment of P.F. accumulation or retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided by the Principal Employer by Law. The Principal 

Employer is required to take Certificate of Registration and the Contractor is required to take 

licence from the designated Officer. The Act is applicable to the establishments or Contractor 

of Principal Employer, if they employ 20 or more contract labour. 

 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act, if the employment is a 

scheduled employment. Construction of Buildings, Roads, Runways are scheduled 

employments. 

 

(g) Payment of Wages Act 1936:_ It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers. 

 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965:- Bonus will be paid as per latest  policy of the Govt. of India.   

 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution 

of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

 

(k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and Central 

Government to 50 ). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the same certified by the 

designated Authority. 

 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 
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(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulation of 

employment of children in all other occupations and processes. Employment of Child Labour is 

prohibited in Building and Construction Industry. 

 

 

(n) Inter-State-Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:_ The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home upto the establishment 

and back, etc. 

 

(o) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996:- All the establishment who carry on any building 

or other construction work and employs 10 or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

 

(p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave 

and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process. 
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CONTRACT DATA 

  Clause Reference 

                      with respect 

             

 to section 3 

Items marked “N/A” do not apply in this Contract. 

 

 

1 The Employer   
Name:  
Address: 

 

 
PLCSUPVA, Rohtak 

 
2 Name of Engineer-in-

Charge 
                          Executive Engineer, 
                          (In-charge, UEW) 
PLCSUPVA, Rohtak 
 

 

[Cl.1.1] 
 

   
3 The Defects Liability Period is 24 months from the date of completion of 

work. 

 

[Cl.1.1 & 35] 

4 The Start Date shall be 21 days after the date of issue of the acceptance 

letter. 

 

 

 

5 The period of contract will be …….. Months. 
 

[Cl.1.1,17&28] 

[Cl.2.2 &49.1] 

6 The agency will complete the work as per satisfaction of Engineering  
In-charge and in due course of time. 

 
7 The site is located in district Rohtak 

 

[Cl.1.1] 

8 The following documents also form part of the Contract i.e. undertaking of 

the bidder if any. 

 

[Cl. 2.3(9)] 

9 The law which applies to the Contract is the law of Union of India 
 

[Cl.3.1] 

10 The language of the Contract documents is English 

 

[Cl.3.1] 

11 Limit of subcontracting 20% of the Initial Contract Price  
 

[Cl.7.1] 

12 The Schedule of Key Personnel As per Annex.-II of Section I 
 

[Cl.9] 

13 The minimum insurance cover for physical property, injury and death is 

Rs.5 lacs per occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional premium necessary 

to make insurance valid for four occurrences always. This clause is 

applicable for contracts more than 1.00 crore initially 
 

Clause Reference 
 with respect to 

       section 3 

 
[C1.13] 

14 The Site Possession Date shall be the date of issue of acceptance letter 

 

[C1.14] 
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15 Deleted. [C1.21] 
16 Deleted.  

 

[C1.24] 

17 Deleted. [C1.26] 
18 The period for submission of the programme for approval of Engineer 

shall be 21 days from the issue of Letter of Acceptance. 

 

[C1.27.1] 

19 The period between programme updates shall be 90 days. 
 

[C1.27.3] 

20 The amount to be withheld for late submission of an updated programme 

shall be 0.25% of contract price subject to max. of Rs. 2.00 lacs.  
 

[C1.27.3] 

21 The following events shall also be Compensation Events: 
Substantially adverse ground conditions encountered during the course of 

execution of work not provided for in the bidding document 

[C1.44] 

 (i) Removal of underground utilities detected subsequently.  

 (ii) Significant change in classification soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation. 
 

 (iii)Removal of unsuitable material like marsh, debris dumps, etc. 
 not caused by the contractor. 

 

 (iv) Artesian conditions  

 (v) Seepage, erosion, landslide.  

 (vi) River training requiring protection of permanent work.  

 (vii) Presence of historical, archeological or religious structures, 

monuments interfering with works. 
 

 (viii) Restriction of access of ground imposed by civil, judicial, or 

military authority. 
 

22 The currency of the Contract is Indian Rupees. 

 

[C1.46] 

23 (a) Deleted 

23 (b)     Deleted 

24. The proportion of payments retained (retention money) shall be 6%        [Cl.48] 

 from each bill subject to a maximum of 5% of  

 the contract amount. 
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25 Amount of liquidated damages for delay in 

completion of works  
For Whole of work 1/500 of the Initial 

Contract Price per day. 
For Milestones (as specified, in item 6 of 

Contract Data)  
1/500 of the initial contract price per day 

[Cl.49] 

    
26 Maximum limit of liquidated damages for 

delay in completion of work/ milestones 
10 per cent of the Initial Contract Price 

rounded off to the nearest thousand. 

 

[Cl.49] 

    
27 Amount of Bonus for early completion of  

Whole of the works   
0.5 percent of the Initial Contract Price 

(part of a month to be excluded), rounded 

off to the nearest thousand, per month. 
 

[Cl.50] 

    
28 Maximum limit of Bonus for early 

completion of work 
2.5 per cent of the Contract Price 

rounded off to the nearest thousand. 
[Cl.51&52] 

29 The amounts of the advance payment are: 
 

(CL:51 & 52 

 Nature of Advance         Amount (Rs) Conditions to be fulfilled 

I Mobilization / 

equipment  
Maximum 5 % of the 

contract price (90% 

of cost of working 

equipment) 

      An interest bearing mobilization advance upto the 

extent of 5% of contract value (or such limit as 

prescribed) may be given to contractors for works 

costing more than Rs.2.00 crores, against unconditional 

and irrecoverable bank guarantees to be furnished by the 

contractor equal to the amount of advances paid from 

time to time. Interest @Prime Lending Rate (PLR) of 

SBI prevalent at the time of tender per annum shall be 

charged against the mobilization advance given to he 

contractor.   
        The recovery of the mobilization advance together 

with interest shall be done through percentage 

deductions from interim/running payments, in the 

manner prescribed in the contract. It shall be desirable to 

recover the total amount of mobilization advance 

alongwith interest within 80% of the time stipulated for 

completion. The mobilization bank guarantee shall be 

released after the recovery of full mobilization advance, 

including interest thereon.   
        In case, of slow progress of work, the Engineer-In-

Charge comes to a conclusion that the total amount of 

mobilization advance with interest cannot be recovered 

by the time 80% of stipulated time is over, the bank 

guarantee(s) furnished by the contractor may be 

encashed.  
      If the tender document so provides, the contractor 

will have the option to furnish mobilization bank 

guarantee in parts and on recovering of ¼ , ½, ¾ and full 

advance, proportional bank guarantees can be released. 
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II Secured advance 

for non-perishable 

materials brought 

to site 

75% of Invoice value In case the contractor requires an advance on the 

security of materials brought to site, Engineer-In-Charge 

may, on written request from the contractor sanctioned 

the advance upto an amount 75% or as decided by the 

Engineer-In-Charge of the value (as assessed by 

themselves) as stated in the Contract Data of such 

materials, provided thereof imperishable nature and that 

a formal agreement is drawn up with the contractors 

under which Govt. secures a lien on the materials and is 

safeguarded against losses due to the contractor 

postponing the execution of the work or misuse of the 

material and against the expense entailed for their proper 

watch and safe custody.  If the material is fire prone or 

can be destroyed fully/partially on storage, it shall be 

desirable to have it first insured by the contractor.  Cases 

in which a contractor, whose contract is for finished 

work, requires an advance on the security of materials 

brought to site. Divisional Officer may, on written 

request from the contractor, sanction the advance upto 

an amount of 75% or as decided by the competent 

authority of the value (as assessed by themselves) of 

such materials, provided they are of an imperishable 

nature and that a formal agreement is drawn up with the 

contractor under which Government secures a lien on 

the materials and is safeguarded against losses due to the 

contractor postponing the execution of the work or 

misuse of the material and against the expense entailed 

for their proper watch and safe custody. If the materials 

is fire prone or can be destroyed fully/partially on 

storage, it shall be desirable to have it first insured by 

the contractor. 
 

 

 

III Machinery 

Advance 
        For works costing more than Rs.10.00 crores, or 

such limit as may be prescribed by the Government from 

time to time, another interest bearing machinery advance 

to a maximum of 5% of the contract price, depending on 

merits of the case, can be given with the approval of the 

Chief Engineer(Buildings) against the new key 

construction equipment brought to the site, if a written 

request is made by the contractor. 
          The advance shall be paid only upon the 

contractor furnishing (i) an affidavit that the machinery 

in question is free of any charge or hypothecation with 

any bank or financial institution: (ii) unconditional and 

irrecoverable bank guarantee(s) (iii) satisfactory proof of 

purchase/payment of the machinery, and (iv) a written 

undertaking that the equipment so purchased by him is 

required for use on the work in question, is fully 

serviceable shall work only on that job and shall not be 

removed from the site without obtaining written 

approval of the Engineer-In-Charge. The recovery of 

machinery advance and the interest to be charged 

thereon shall be as per tender document. Interest 

@Prime Lending Rate (PLR) of SBI prevalent at the 

time of tender per annum shall be charged against the 
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machinery advance given to he contractor. 
             The recovery of the machinery advance together 

with interest shall be done through percentage 

deductions from interim/running payments, in the 

manner prescribed in the contract. It shall be desirable to 

recover the total amount of machinery advance 

alongwith interest within 80% of the time stipulated for 

completion. The mobilization bank guarantee shall be 

released after the recovery of full machinery advance, 

including interest thereon.   

 
IV Bank Guarantees            The bank guarantee shall be unconditional, 

requiring the bank to pay the beneficiary the sum 

specified in the guarantee on the first demand and 

without demur, and without reference to the party on 

whose behalf it has been issued, notwithstanding any 

dispute or disagreement that might have arisen between 

the employer and the contractor. The form of bank 

guarantee shall be prescribed by the departments.  
            It shall be the duty of the Engineer-In-Charge to 

obtain independent confirmation about the genuineness 

of the bank guarantees directly from the bank issuing 

them. Further, he shall keep them in safe custody and 

hand them over to his successor when a change of 

charge takes place. Details of bank guarantees shall be 

entered into a register which shall be reviewed every 

month to ensure timely action in respect of renewal of 

any guarantee, if required, before it expires 

 

 (The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the above 

conditions) 
 

30 Deleted. 

 

31 Always provided that the advance shall be completely repaid prior to the expiry of the original time 

for completion pursuant to clauses 17 and 28. 

Repayment of Secured advance. 
32.  The advance shall be repaid from each succeeding monthly payments to the extent 

materials [for which advance was previously paid pursuant to Clause 51.4 of G.C.C.] have been 

incorporated into the Works. 

 The Securities shall be for the following minimum amounts equivalent as a percentage of the 

Contract Price  

 Performance Security for 5 per cent of contract price plus Rs……………… (to be decided after 

evaluation of the bid) as additional security in terms of ITB Clause 29.5. 

33.  The standard form of Performance Security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding Documents. 

34.  The date by which “as-built” drawings including PH/EI fixations (in scale as directed) in 2 

sets are required is within 28 days of issue of certificate of completion of whole or section of the 

work, as the case may be. 

35.  The amount to be withheld for failing to supply “as-built” drawings by the date required is 

1% of the contract value.  

36.  The following events shall also be fundamental breach of contract: 

 “The Contractor has contravened Sub-clause 7.1 and Clause 9 of conditions of contract.” 

37.  The Contractor has contravened Sub-clause 7.1 and Clause 9.0 of GCC. 

   If the Contract is terminated on account of fundamental breach of Contract 

by the Contractor, then the additional penalty for not completing the work shall be 20 percent of 

the value of the work not completed in addition to the Liquidated damages,                 

[Cl:60] 

                            (To be calculated as per Clause 25 of contract date) 
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SECTION – 5 
 

TECHNICAL SPECIFICATIONS 

 

 

 

 



 - 64 - 

Contractor                                                   Witness                                                 Employer 

 

 
1. SPECIFICATIONS  

 

  The work will be executed as per Haryana PWD B&R Specifications as per latest 

amendment. 

  In case of any discrepancy the Bureau of Indian Standards shall be followed and then 

CPWD specifications shall be followed. These will be in order of preference as mentioned below: 

i) Haryana PWD (B&R) Specifications. 

ii) Bureau of Indian Standards. 

iii) CPWD Specifications.  

  In case, any item is not covered by all three above, then the decision of Engineer-in-Charge 

shall be final.  

 

2.                PREAMBLE 

2.1 The technical specifications contained herein shall be read in conjunction with the other 

bidding documents as specified in volume-1. 

2.2 SITE INFORMATION 

2.2.1 The information given here under and provided else where in these documents is given in good 

faith by the employer but the contractor shall satisfy himself regarding all aspects of site 

conditions and no claim will be entertained on the plea that the information supplied by the 

employer in erroneous insufficient. 

2.2.2 The area in which the works are located is mostly plain terrain. 

2.2.3 GENERAL CLIMATIC CONDITIONS 

2.2.3.1 The Variation in daily temperature in this region is as under :- 

. (i)   During summer months, from about 20º C minimum to 46º C maximum. 

 (ii) During winter months, from about 2º C minimum to 28º C maximum. 

2.2.3.2 The average annual rainfall in the area is of the order of 500mm.  A good portion of which is 

concentrated during the months of August and September each year. 

2.2.3.3    The range of relative humidity varies from a minimum of 40% to a maximum of 80%. 
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BROAD SPECIFICATION OF STEEL & CEMENT TO BE 

ARRANGED AND USED BYTHE CONTRACTOR/BIDDER 
 

 

1. STEEL 

 

 The steel to be used for the work shall be T.M.T. steel as per I.S.1786 Fe. 500  instead of cold 

 twisted Deformed (Ribbed/Tor Steel) and the same will be used by the agency from either of 

 Company TISCON,  SAIL, RINL as approved by Engineer-in-Charge equivalent as per IS code 

 1786. Preferably TISCON will be used. In case TISCON is not available, preference will be given 

 to RINL/SAIL. 

 

2. CEMENT 

 I.S.I. marked 43 grade  ordinary Portland cements as per I.S. 8112 (Latest) packed in HDOE bags 

 of 50kg each from the reputed firm from Birla , J.K., Ambuja, J.P. or as approved by Engineer-in-

 Charge is to be used  by the Contractor/ bidder Pozallana, Portland cement can be used only in non 

 RCC work.  

 

3.     Test Certificate from Shri Ram Test House/ NIT Kurukshetra or any other approved test center 

 shall be supplied by the agency for each lot of material and the cost thereof shall be borne by the 

 agency. 

 

4.     Payment of items involving use of cement , steel  will be  made  to the agency  only if original 

 voucher  or bill of  purchase  is supplied  to the Engineer-in-Charge-in-Charge . 

5. No payment of items involving  use of  cement  steel  and other material will be made to the 

 agency if it is brought  from any other manufacturer other  than mentioned  in this DNIT  and item 

 thus  executed  will rejected  & No payment  will be made for such items.  

 

6.   Marble, Dholpur, Kotah or any other type of stone should be used in the work as approved by the 

 Engineer-in-Charge-in-charge. 

 

7    In case factory manufactured items, the contractor will give the name of manufacturers and a 

 warranty certificate of five years in favour of Engineer-in-Charge-in-charge. In case of doors 

 shutters the type of wood used shall also be given by the manufacturer. 

8.    All material which will be brought to the site either should be got tested at site or a test certificate 

 from the manufacturer will be produced by the contractor .In case Engineer-in-Charge-in-charge is 

 not satisfied with the certificate produced by the contractor than the material will be sent to a 

 reputed laboratory for testing as desired by the Engineer-in-Charge-in Charge and charges there of 

 shall be borne by the agency. 
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 9.   In case sample is not found up to the specification than the testing expenditure will be borne by the 

 agency and material is to be replaced.  

10.   If test certificate is not produced by the contractor/manufacturer the same will be got tested at the 

 frequency as in I.S. code/laboratory manual/PWD specification and the entire expenditure will be 

 borne by the agency. 

 

11. The aluminum sections to be used in the Joinery work shall be of Jindal or Hindalco. 

 

12. The Cement and Steel will be arranged by the Agency himself at his own cost and the rates quoted 

 by the agency shall also include the cost of Cement and Steel. This claim is applicable for 

 contract(s) costing Rs.1.00 crore and above.  

 

13. The Cement manufactured by the mini Cement plant shall not be allowed to used. 

 

14. The contractor shall use canal water for the construction of building or water from any other 

 sources as approved by the Engineer-in-Charge. Water should be got from tested at regular 

 intervals i.e. maximum of 2 (two) months from the laboratory approved by the Engineer-in-Charge 

 and no extra cost will be paid for the same. Water to be used shall meet latest IS standard as per IS 

 456/other relevant codes. In case canal water is not available, contractor will install RO system of 

 suitable capacity and check quality of water daily from the Lab set up at site in addition to regular 

 testing from reputed lab.    
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CONDITIONS FOR EARTH WORK 
 

1.  The earth to be used shall be good and free from leaves, mud, vegetable metter slush 

and other materials. 

2.  The work shall be carried out strictly in accordance with the P.W.D. specification book 

of 1990 of latest edition, there to and to the entire satisfaction of the Engineer-in-Charge-in-

Charge of the work and as amended from time to time, till the date of final payment. 

3.  The rate to be quoted shall includes all allowances for hardness wetness sales tax 

forest, dues octroi, cess and all such other charges and taxes leviable if any and nothing extra 

shall be payable to the agency on this account.  

4.  Nothing shall be paid for any loss of damages done due to rains, floods, or any other 

act of God.  

5.  Payment for earth filling will be done on the basis of cross sections as laid down in the 

Haryana PWD specification No. 6.2 para 27 (b) read with the para 28 and multiplying the ratio 

of dry built density of the earth and laid to dry bulk density of natural fill.  

6.  20% deduction shall be made for actual measured cubic contents in all cases of un-

compacted fills to arrive at the net cubic contents/measurements.  

7.  No earth shall be taken from Govt. land. 

8.  In case agency brings/use the earth from lesser lead than provided in the D.N.I.T. / 

analysis. The rate shall be reduced proportionately.  

9.  Cross section of existing ground at the interval of 15 metres shall be accepted and 

signed by the tenderer before start of the work. 
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TECHANICAL CONDITION FOR EI WORK 
 

1. The recovery of the pipe already laid will be made on measurement rate basis or point rate 

basis or on actual expenditure basis whichever is on high side. In case of Departmental work, 

10% supervision charges shall also be added. 

 

2. Conduit pipe where already laid for wiring purpose will be delivered to the contractor in 

absolutely clean condition with round inspection boxes duly painted,  covered and 

whole system tested. After the conduit system is handed over to the contractor to whom the 

work is allotted, he will be responsible for its upkeep. 

 

3. During execution of work, if the contractor does not lay pipe and its accessories in  the slab 

within time prescribed by the Engineer-in-Charge of the work, the Deptt. can then lay the 

said pipe-departmentally at contractors risk and cost without operating the clause 2 and 3 of 

the contract agreement.  

 

4. Separate conduit pipe for power plug with independent circuit wires shall be laid. 

 

5. Multi plugs shall be provided in all the buildings.   

 

6. C-Series MCB will be provided for air conditioner wiring and no extra payment  will be 

made and only one make of MCB’s will be used in whole work. 

 

7. Vertical type of MCB distribution boards will be provided wherever required as per design.   

 

8. The contractor is also allowed to use MCBs duly ISI marked of more than 9 KA breaking 

capacity for which no extra payment will be made. 

 

9. For HSR item no.31.12 (D), 31.15 the make of enclosure will be same as that of  MCB of 

standard size having thickness 1.6 mm and 1.2 mm in case of TPN and  SPN enclosure 

respectively.   

 

10. All MCCBs upto 220 Amp will have 25 KA minimum breaking capacity and above 220 amp. 

MCCBs will have 50 KA minimum breaking capacity. All MCCBs will have magnetic 

thermal release and rotary operating mechanism duly interlocked and only one make of 

MCCBs shall be used in whole work. No extra  payment on this account shall be made. 

 

11.  The thickness of M.S. Sheet of switch boxes should be of 16 gauges for which  no extra 

payment will be made. 

 

12.  The fan boxes sheet should be 16 gauge and anodized for which no extra payment  will be 

made. 

 

13.  The contractor shall install the material from the list of approved electrical material appended 

in the NIT.  Material not covered in the list will be used as per HSR-1988, and PWD 

Specifications-1990.   

 

14.  The contractor must ensure preparation and submission of pipe diagram, wiring diagram, key 

diagram etc. as required vide PWD Specifications Chapter No. 31.6. 

 

15.  Where ISI recommends multi stranded conductor of cable, cable with multi-   stranded 

conductor only will be used on work. 
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16.  Rates should be quoted by the tenderer both in word and in figure, in case of any difference 

between the two, the lowest of the same shall be considered as final rate. 

 

17. The rates of bus bar includes the cost of all Labour and material required to complete the job 

in all respect including thimbles etc. of the same material as that of bars. The support for bars 

will be made of porcelain. No extra payment in this  regard will be given. 

 

18.  The tenderer must either be ‘A’ Class Electrical Contractor enlisted with Haryana 

 PW(B&R) Deptt. or he must sublet the electrical work to a sub-contractor possessing the 

above qualification. The Sub contracting will be done with the written approval of 

Superintending Engineer, Elect. Circle PW(B&R) Deptt., Karnal or Executive Engineer, 

Elect. Divn. PW(B&R) Deptt.  (Concerned division) as per competency. 

 

19.         The contractor must employ the following staff while carrying out work:-   

  

List of Key Personnel to be deployed on Contract Work. 

(Reference CI 4.5 (B) (b) 

Sr. 

No.  
Agreement Amount. Key personal required to be 

Employed by the contractor. 
Recovery rate in case 

non –Employment. 
1 UptoRs. 1.00 crore One Electrical Engineer with 

diploma in Electrical Engineering 

with 5 years experience of building 

construction. 

Rs. 30,000/- per month 

2  Above Rs. 1.00 cr. to 

Rs. 5.00 cr.  
One Electrical Engineer with degree 

in Electrical Engineering with 2 

years experience or Diploma in 

Electrical Engineering with 5 years 

experience in building construction. 

Rs. 50,000/- per month 

3 Above Rs. 5.00 cr. One Electrical Engineer with degree 

in Electrical Engineering with 5 

years experience in building 

construction  

 

Rs. 75,000/- per month 

for Civil Engineer.  

 

 

21.  All the street light fittings, bulbs and cables will be got inspected by the contractor at the 

works/Go down of the manufacturer before installation at site. A certificate will also be 

produced/ submitted by the contractor about the authenticity of purchase of above material 

from the authorized source. 

 

22. Only HYLAM make ISI make (I.S.2036-1995) white Bakelite sheet will be used without 

any extra cost. 

23.  The rates mentioned in the NIT are for complete item including cost of all

 accessories, material, labour, tool plants, water electricity bills etc. Unless otherwise 

 specified. No extra payment for the same shall be made.    

24. The minimum size of MS control switch boards for controlling one fan point and one light 

point shall not be less than 20cm x 25cm x 10cm.  

25. The MS box for telephone, Intercom and Bell push shall be installed of size  100mm x 

100mmx 60mm in place of 75mm x 75mm x 60mm.  
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26. The tender having ambiguous/confusing rates and conditions shall be summarily rejected. 

27.  The quantity/amount of NIT can be increased or decreased. 

28.  No Road cut charges shall be paid. 

29.  The contractor shall install two number check nuts and one No. PVC threaded Bush for 

each pipe in MS inspection boxes. The contractor shall also install PVC flanged bush in the 

junction boxes for each pipe. No extra payment on this account will be made. The 

contractor shall quote the rates accordingly. 

 

 

L.T. panel: - 

 

 

General: - This distribution board shall be fabricated out of 14 gauge sheet steel cubical type suitable for 

floor mounting end or dead front type. Suitable rubber gaskets shall be provided between all opening and 

joint to make the distribution board dust, moisture and vermin proof. The distribution board shall be 

suitable for indoor location and shall consist of the bus bar chambers both vertically and horizontally and 

the cable entry for the distribution shall be from bottom. Distribution board will consist of a number of 

vertical sections. Each vertical section shall be divided in to a few standard sizes of the compartment. The 

equipment for the various incoming and out going feeders shall be housed in a separate compartment. 

Each compartment door of distribution board shall be provided with inter locking arrangement with the 

handle of the respective switches/ MCCB such that the door can not be opened unless the switches are  in 

the off position. Vertical cable entry shall be provided on each section of the distribution board for 

cabling purpose. Continues bus bar of copper shall be provided at the bottom along the entire length, 

cable compartment with concealed hinged front door will be fully segregated from the main horizontal/ 

vertical bus bar of equipment module. The distribution board shall be painted with a suitable enameled 

shade after necessary primary treatment. The distribution board shall be suitable for operation on 415 

volts 3 phase 50 cycles per second A.C. supply system.   

 

Bus Bar: -  Thehigh conductivi ty copper  bus bar provided in the chambers shall  be duly 

t inned and insulated andrigidly supported at  the short  intervals by strong 12mm thick 

non inflammable hylam parti t ions. The par ti t ions shall  be so designed so as  to with 

stand the stress,  which can normally occur on short  circuits.  Further,  The bus bars and 

l inks shall  be of flat  copper dully t inned so that  the contract  between bus bars shall  be 

easily accessible from front for any connections and inspection etc.  

The bus bars chamber should have of strong metal having no possibility of any dents, due to   accidents and 

damage, which could result into electrical fault. Bus bars chamber shall be of unit type construction and 

have standard flanges opening at the top and bottom on both side so that any modification, extension can 

be easily effected at the site.  
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Test Certificate: - A test certificate from the manufacturer shall be handed over to the department before 

installation of the panel specifying that the panel conform to relevant ISS/ PWD specifications.  

 

 

 

 

Wiring Diagram: - After completion of the work complete diagram showing connections to the various 

equipment on the board is to be prepared by the contractor and to be submitted to the department along 

with final bill of the work. In case contractor fails to supply the diagram amount @ 0.5% of the work 

executed shall be deducted from the contractor’s final bill. 

 

   Connection: - Inter connections from bus bar chamber to the different molded case circuit breaker / air 

circuit breaker should be through solid copper bars of the required capacity duly tinned and insulated for 

which no extra payment will be made. 
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LIST OF APPROVED MAKES OF ELECTRICAL ACCESSORIES AND ITEMS. 

  

SR.NO. NAME OF ITEMS NAME OF BRANDS. 
   

1 (A)Electrical accessories, Batten 

Holder, Pendent Holder, Ceiling rose, 

Bellpush, Switches and sockets 

etc.(ISI Marked).                                                   

Anchor Penta, SSK 

 (B) Modular accessories Anchor( Wood), ABB( Classic), 

Lagrand(Mosaic), North West. 
2  Bakelite sheet (only white in colour). Hylem make 5 mm thick (ISI marked) as per                                                  

IS 2036-95 

   
3 MS Conduit pipes.(I.S.I Marked) BEC, NIC, STEEL KRAFTS.   

   
4 Call Bell and Buzzer. Anchor,Rider, SSK 

   
5 PVC wires ( Copper condutor) (ISI 

Marked) 
Havell's,Polycab, Standard  

   
6 PVC underground cable with 

aluminium conductor (ISI marked) 
Havell's,Polycab 

   
7 HT-XLPE cables with AI. Conductor 

(ISI Marked). 
Havell's, Polycab 

   
8 LT-XLPE cables with AI. Conductor 

(ISI Marked). 
Havell's, Polycab 

   
9 PVC pipe 6Kg. Pressure (ISI 

Marked). 
Swastik, Kasta, Polypack, Supreme 

   
10 GI pipe and MS pipe (Medium) (ISI 

Marked) 
Hindustan, Jindal, Parkash, Ravindra, Tata. 

   
11 I.C Switches.  Category-A: Havells, Standard, Indo Asian                               

Category-B:(ISI Marked):                                                                                                                                                                                                                                           

Havell's, Standard,Indo Asian.  

   
12 MCB's (ISI Marked). Havell's,Indo Asian, Standard,  

   
13 Enclosures (Standard Size only). Makes as per MCB's i.eHavell’s, Standard, Indo 

Asian. 

   
14 ELCB's/ RCCB's (ISI Marked). Havell's, Standard, Indo Asian, 

   
15 MCCB's  Havell's, Standard, Indo Asian. 

   
16 Poles. Manufactured by any firm as per ISI Marked 

sectional lengths and strictly according to IS 

specifications. 

 

 
17 PVC Tee Joints. 

 
M-Seal, Raychem 
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18 Ceiling fans (Double ball bearings). Crompton,  Orient/ Havells 

   
19 Exhaust Fans (Heavy Duty). Crompton,  Orient. / Havells 

   
20 Indoor tube light fittings. Bajaj, Philips. 

   
21 Tubes/ Bulbs (ISI Marked). Bajaj, Philips. 

   
22 OUTDOOR Street / Flood Light 

Fittings. 
Bajaj, Crompton , Philips. 

   
23 ACB's  L&T, Siemens, ABB, Indo Asian 

   
24 VCB's. ABB, Crompton, Siemens. 

   
25 TRANSFORMERS. Kirloskar 

   
26 GENERATORS: a) Engines: Cummins,                                                                                                                 

  Kirloskar 

  b) Alternator: Crompton,Kirlosker,                                                                                                   

   Stamford. 

   
27 Energy Meter/ Sub Meter. As per approved list of HVPN. 
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TECHNICAL CONDITION FOR P.H. ITEMS. 

 

 P.H. fixtures. 

1. The P.H. fixtures such as seats, urinals, Cistern, Sinks etc. shall be of reputed manufacturers 

such as Hindware, Periware etc. shall be used. Preferably Hindware will be used.  

 

2. The G.I. pipe to be used of ‘B’ Class of reputed manufacturers such as Tata/Jindal. The weight 

of pipe per meter shall be as per recommendation of the manufacturers.  

 

  3. The P.V.C. pipes shall be I.S.I. marked and reputed brand such as Finolex, Prince & Supreme 

etc.  

 

  4. The other fixture of C.P. brass as mentioned in the Schedule shall be I.S.I. marked or of reputed 

manufacturers such as Jaguar /Marc or equivalent duly approved by Engineer-In-Charge.  

 

  5. The item of H.C.I. as mentioned in the Schedule shall be as per Haryana P.W.D. Specification.  

 

 6.   In this contract schedule of rates only essential portion of items has been written, for Public 

Health item, but it will deem to cover only the entire items as fully described in Haryana PWD 

Schedule of Rates - 1988. 

 

7.    The Engineer-in-Charge shall be entitled to order against any item of work shown in this 

contract schedule of rates here-in-after called the “Schedule” to any extent and without any 

limitation what-so-ever required in his opinion for the purpose of work irrespective of the fact 

that the quantities are omitted altogether in the schedule to be carried out.  
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Conditions for Public Health Works 

 

1.  The work will  be carried out strict ly in accordance with the PWD Book of  

specification addit ion 1990, which will  form a part  and parcel  of this contract 

agreement.  

2. In this contract schedule of rates only essential portion of item has been written, but it will deem to 

cover the entire items as fully descry bed in Haryana PWD schedule of rates-1988. 

3. The Engineer-in-Charge-in-charge shall be entitled to order work against any item of work shown 

in this contract schedule of rates hereinafter called the schedule, to any extent and without any 

limitation where ever as may be required in his opinion for the purpose of work, Irrespective of the 

fact that the quantities are omitted all together in the schedule or are shown more or less than the 

work ordered to be carried out. 

4. The rate for any item of work not provided in the Haryana PWD schedule of rates 1988 but 

executed at site will be decided by the competent authority and the decision will be binding upon 

the contractor.  

5. All the items in this contract schedule or rates are subject to the footnotes given in the Haryana 

PWD schedule or rates of rates 1988 regarding these items. 

6. Approximate quantities are given in this contract schedule of rates and may vary at the time of 

execution of works. The payment will however be made for the actual work done by the contractor. 

No extra claims whatsoever will be admissible to the contractor on account of v variation 

alternation or deletion of any items over the quantities depicted in this contract schedule of rates. 

7. All amendments issued on the Haryana PWD Schedule of Rates-1988 upto the date of opening of 

tenders will be applicable on the contract schedule of rates. 

8. The contractor will have to make his own arrangement of bricks. 

9. Any other items not included in this contract schedule of rates and got done at site of work will be 

paid according to Haryana PWD schedule of rates 1988 accepted in the allotment letter approval 

issued by the competent authority against this agreement. 

10.  No claim will be entertained from the contractor in case of any omission in description 

rates or unit which might have occurred in any of these items taken in this schedule while 

comparing this schedule or on account of typing comparison or overwriting in case of any error the 

same shall be rectifiable at any stage as per Haryana PWD schedule of rates 1988 alongwith the 

amendments on the same received from time to time. 

 

11.  The premium should be quoted above or below the contract schedule of rates and no 

condition should be given in case any condition is tendered this will be considered as Null and void 

and only the premium or discount quoted by the tenderer shall be accepted in case any tenderer 

refuses to accept this his earnest money will be forted. 
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12.  The contractor shall submitted the test certificate if the steel brought by him to site of work 

also the sample of steel may be got tested by the Engineer-in-Charge-in-Charge. The steel shall be 

ISI marked. 

13.  No. premium shall be payable on the allotted rates of NS items by the competent authority.  

14.  Inspection of SW pipe & RCC NP3 pipe will be carried out by the Engineer-in-Charge-in-

Charge or his representative before the same are brought at site for use & SW pipe & RCC NP3 

pipe will be confirming to all the tests including optional test as per IS 651-1992 for SW pipe and 

458-1988 for RCC NP3 pipe with upto date amendment. 

15.  The measurement of SW pipe & RCC NP3 pipe sewer provided on through rate basis will 

be done by at least 2 No J.Es to be nominated by Engineer-in-Charge-in-Charge. 

16.  Each manhole cover and frame shall have the trade mark of manufacturer month and year 

alongwith class and work and shall be ISI mark. 

17.  All taxes such as royalty municipal tax octori charges and any other kind of taxes shall be 

paid by the contractor and are included in the rate quoted by the contractor separately for which no 

premium will be allowed. 

18.        As and when contractor gives condition that arrangement of water shall made by the 

department, it shall be deemed that all the charges incurred thereon shall be borne by the 

department and recovery on the total work done shall be made from him. 

19.        Rate to be quoted by the contractor for each N.S item for complete Job including all taxes, 

carriage etc. Nothing extra on any account shall be paid. 

20.        Payment will be made according to the actual work done by the contractor. 

21.        Towel rails and bottle traps will be fitted after the written approval of Engineer-in-Charge.    
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SECTION 6 

FORM OF BID 
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FORM OF BID 
Description of the Works: 

___________________________________________________________________________ 

 

To : 

 

 

 

Address : 

 

 

1. We offer to execute the Works described above and remedy any defects therein in conformity with 

the conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum(s) 

of 

 _____________________________________________________________________ 

 ( _________________________________________________________________ ) 

 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Engineer-in-Charge’s notice to commence, and to complete the whole of the 

Works comprised in the Contract within the time stated in the document. 

 

3. We agree to abide by this Bid for the period of * _______ days from the date fixed for receiving the 

same, and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period. 

 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

 Dated this _____________ day of __________________________ 20…… 

 

 Signature____________________________ in the capacity of ___________________ duly 

authorized to sign bids for and on behalf of ______________________________ 

_____________________________________________________________________ 

 

 

  

 (in block capitals or types) 

 

 Address 

 

 _____________________________________________________________________  

  

 Witness 

 

 _____________________________________________________________________ 

 

 Address 

 

 _____________________________________________________________________ 

 

 Occupation 

 _____________________________________________________________________  
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SECTION 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES  

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding.  The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer-in-Charge and 

valued at the rates and prices tendered in the priced Bill of Quantities, where applicable, and 

otherwise at such rates and prices as the Engineer-in-Charge may fix within the terms of the 

Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, 

erection, maintenance, insurance, profit, taxes cess and duties, together with all general risks, 

liabilities and obligations set out or implied in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to 

be covered by other rates and prices entered in the Bill of Quantities. 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work. 

 

7. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities.  References to the relevant sections of the contract 

documentation shall be made before entering rates or prices against each item in the Bill of 

Quantities. 

 

8. The method of measurement of completed work for payment shall be in accordance with the 

specification of Haryana PWD (B&R) 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidders. 

 

 

10. Rock is defined as all materials which, in the opinion of the Engineer-in-Charge, require blasting, 

or the use of metal wedges and sledgehammers, or the use of compressed air drilling for its 

removal, and which cannot be extracted by ripping with a tractor of at least   150 kw with a single 

rear mounted heavy duty ripper. 

 

 

 
Notes for Public Health items 

1. Any items of work not provided in the contract schedule of rates if required to be executed will 

be paid as per Haryana PWD schedule of rates 1988 plus ceiling premium as applicable in 

DNIT subject to the premium tendered by the contractor. In case of non-schedule item, these 

will be paid by the Engineer-in-Charge based on market rates of that time after getting approval 

from the competent authority and will be binding upon the contractor. 
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2. The work will be carried out strictly in accordance with the PWD book of specification 1990 

edition and that will form part and parcel of this contract agreement. 

 

3. The Engineer-in-charge shall be entitled to order work against any item or work shown in this 

contract schedule of rates hereinafter called the “Schedule” to any extent and without any 

limitation whatsoever as may be required in his opinion for the purpose of work irrespective of 

the fact the quantities are omitted altogether in the “Schedule” or shown more or less than the 

work ordered to be carried out. 

 

4. In this contract schedule of rates only essential portion of items has been written, but it will 

deem to cover the entire items as fully described in Haryana PWD schedule rates 1988 till the 

date of opening of tender and will be applicable on this contract schedule of rates. 

 

5. All the items in this contract schedule of rates 1988 subject to the foot notes given in the 

Haryana PWD schedule of rates 1988 till the date of opening of tender and will be applicable 

on this contract schedule of rates. 

 

6. Approximate quantities are given in this contract schedule of rates and may very at the time of 

execution of works done at site by the contractor. 

 

7. The condition regarding this agreement of bricks & tiles by the departments be accepted & 

tagged with this condition is liable or rejection will be issued from the department. The bricks 

will be arrangement by the contractor himself. 

 

8. All amendments issued to the Haryana PWD schedule of rates will be applicable on the 

contract schedule of rates. 

 

9. As and when contractor gives condition that arrangement of water shall be made by the 

department, it shall be deemed that all the charges incurred thereon shall be borne by the 

department and recovery on the total work done shall be made from him. 

 

10. No claim will be entertained from the contractor in case of any mistake in description, rate or 

unit occurred on account of typing or comparison or over sight. If there is any mistake, the 

same shall be rectifiable by the Engineer-In-Charge at any stage as per Haryana PWD schedule 

of rates 1988 and all the amendments received from time to time. 

 

11. The premium should be quoted above or below the contract schedule or rates and  no condition 

should be given. In case any conditions is tendered, this will be considered as null and void and 

only the premium or discount quoted by the tenderer small be accepted. In case any tendered 

refused to accept the above afterwards, his earnest money will be forfeited. 

 

12. Tender premium will not be allowed on N.S. item. 

 

13. Rate to be quoted by the contractor for each N.S. item for complete job including all taxes, 

carriage etc. Nothing extra on any account shall be paid. 

 

14. The payment will be made according to the actual work done by the contractor. 

 

15. Towel rails and bottle traps will be fitted after written approval of Engineer-in-Charge. 
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SECTION 8 

SECURITIES AND OTHER FORMS 



- 83 -                                                                                            E.E 

Contractor                                                   Witness                                                Employer 

 

 

BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________________ [name of Bidder] (hereinafter called “the 

Bidder”) has submitted his Bid dated _________________ [date] for the construction of 

__________________ [name of Contract hereinafter called “the Bid”]. 

 

 

KNOW ALL PEOPLE by these presents that We __________________________________________ 

[name of Bank] of _____________________________ [name of country] having our registered office 

at __________________________________________ (hereinafter called “the Bank”) are bound unto 

_____________________________ [name of Employer] (hereinafter called “the Employer”) in the 

sum of ___________________________* for which payment well and truly to be made to the said 

Employer the Bank itself, his successors and assigns by these presents. 

 

 

SEALED with the Common Seal of the said Bank this _____________ day of ___________, 20____. 

 

THE CONDITIONS of this obligation are : 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified 

in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the 

period of Bid validity: 

 (a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or 

 (b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 (c) does not accept the correction of the Bid Price pursuant to Clause 27. 

  We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owning to the occurrence of one or 

any of the three conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date _______________________** days 

after the deadline for submission of Bids as such deadline for submission of Bids as such deadline is 

stated in the Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension(s) to the Bank is hereby waived.  Any demand in respect of this guarantee should reach the 

Bank not later than the above date. 

 

 

DATE ______________________ SIGNATURE ______________________ 

 

WITNESS __________________ SEAL _____________________________ 

 

__________________________________________________________________________________ 

[Signature, name and address] 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees.  This figure should be the same as shown in Clause 16.1 of the Instructions to 

Bidders. 

** 45 days after the end of the validity period of the Bid.  Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 
 

 

 

To 

 

 ______________________________ [name of Employer] 

 ______________________________ [address of Employer] 

 ______________________________ 

 

 

 WHEREAS ________________________________ [name and address of Contractor] 

(hereafter called “the Contractor”) has undertaken, in pursuance of Contract No. __________ dated 

__________ to execute ____________________________ [name of Contract and brief description of 

Works] (hereinafter called “ the Contract”). 

 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 

 

 AND 

WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________________________ [amount of guarantee]* 

_______________________ (in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits of 

_____________________________ [amount of guarantee] as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

 

 

 We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 

 

 We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract documents which may 

be made between your and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability 

Period. 

Signature and Seal of the guarantor _____________________ 

Name of Bank ______________________________________ 

Address ___________________________________________ 

                                                                      Date ____________ 

 

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

 

 

To 

 

 ______________________________ [name of Employer] 

 ______________________________ [address of Employer] 

 ______________________________ [name of Contractor] 

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 (“Advance 

Payment”) of the above-mentioned Contract, ______________________________ [name and address 

of Contractor] (hereinafter called “the Contractor”) shall deposit with __________________________ 

[name of Employer] a bank guarantee to guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of _______________________ [amount of Guarantee]* 

_______________________ [in words]. 

 

 We, the ______________________ [bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 

merely, the payment to __________________________________ [name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding _________________________ [amount of guarantee]* 

_________________________________ [in words]. 

 

 We further agree that no change or addition to or other modification of terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which may be 

made between _______________________ [name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 

 This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until _______________________________ [name of Employer] receives full 

repayment of the same amount from the Contractor. 

 

  Yours truly, 

 

 

Signature and Seal of the guarantor _____________________ 

Name of Bank ______________________________________ 

Address ___________________________________________ 

Date ____________ 

 

 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of 

the Advance Payment, and denominated in Indian Rupees. 
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INDENTURE FOR SECURED ADVANCES 

FORM 31 
 

(for use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time). 

 

 This indenture made the ___________________ day of __________________, 20___ 

BETWEEN ______________________(hereinafter called the contractor which expression shall 

where the context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 

 Whereas by an agreement dated _______________________ (hereinafter called the said 

agreement) the contractor has agreed. 

 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site of 

the works the subject of the said agreement for use in the constructions of such of the works as he has 

undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges). 

 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

__________________________________________________ on the security of  materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advances attached to the 

Running Account bill for the said works signed by the Contractor on_________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of other 

materials brought by the Contractor to the site of the said works. 

 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

 

(1) That the said sum of Rupees _______________________ so advanced by the Employer to the 

Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for 

no other purpose whatsoever. 

 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to an accepted by the Employer as security are absolutely the Contractor’s own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 
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solely in the execution of the said works in accordance with the directions of the 

Engineer-in-Charge. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and 

that until used in construction as aforesaid the said materials shall remain at the site of the 

said works in the Contractor’s custody and on his own responsibility and shall at all times 

be open to inspection by the Engineer-in-Charge or any officer authorized by him.  In the 

event of the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and wear thereof 

the Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer-in-Charge. 

(5) That the said materials shall not be any account be removed from the site of the said 

works except with the written permission of the Engineer-in-Charge or an officer 

authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate payments 

are made to the Contractor on account of work done than on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor’s bill for 

such payment by deducting there from the value of the said materials than actually used in 

the construction and in respect of which recovery has not been made previously, the value 

for this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still be owing of the 

Employer shall immediately on the happening of such default be re- 

 payable by the Contractor to be the Employer together with interest thereon at twelve per 

cent per annum from the date or respective dates of such advance or advances to the date 

of repayment and with all costs, charges, damages and expenses incurred by the 

Employer in or for the recovery thereof or the enforcement of this security or otherwise 

by reason of the default of the Contractor and the Contractor hereby covenants and agrees 

with the Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees ____________________________________ and 

any further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and with- out prejudice 

to the power contained therein if and whenever the covenant for payment and repayment 

here-in-before contained shall become enforceable and the money owing shall not be paid 

in accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best : 

 (a) Seize and utilize the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provisions in that 

behalf contained in the said agreement debiting the contractor with the actual cost 

of effecting such completion and the amount due to the contractor with the value 

of work done as if he had carried it out in accordance with the said agreement and 

at the rates thereby provided.  If the balance is against the contractor, he is to pay 

same to the Employer on demand. 

 (b) Remove and sell by public auction the seized materials or any part there of and 

out of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) to 

the Contractor. 

 (c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 
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(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevails and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference. 

 

 

Letter of Acceptance 
(Letterhead paper of the Employer) 

 

 

_________________________(Date) 

 

To 

 ______________________________ (Name and address of the Contractor) 

 ______________________________ 

 ______________________________ 

 

 

Dear Sirs, 

 

 

 This is to notify you that your Bid dated _________________ for execution of the 

____________________________________ (name of the contract and identification number, as 

given in the Instructions to Bidders) for the Contract Price of Rupees _________________ 

____________________ (______________________) (amount in words and figures), as corrected 

and modified in accordance with the Instructions to Bidders¹  is hereby accepted by our agency. 

 

 

 We accept/ do not accept that __________________ be appointed as the Adjudicator².  
You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of ITB 

for an amount equivalent to Rs._____________ within 21 days of the receipt of this letter of 

acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e. up to 

______________ and sign the contract, failing which action as stated in Para 34.3 of ITB will be 

taken. 

 

 

Yours faithfully, 

 

 

  Authorized Signature 

  Name and title of Signatory 

  Name of Agency 

 

 

¹ Delete “corrected and” or “and modified” if only one of these actions applies.  Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 

 

² To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the “Instructions to Bidders”. 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

 

 

_________________________(Date) 

 

 

To 

 ______________________________ (Name and address of the Contractor) 

 ______________________________ 

 ______________________________ 

 

 

Dear Sirs, 

 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and 

signing of the Contract for the construction of __________________________________ 

___________________________________________________________________________ 

_________________________________________________________________________ at a Bid 

Price of Rs._________________________________________________________. 

 

 

 You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 

 

  Yours faithfully, 

 

 

  (Signature, name and title of signatory authorized 

  to sign on behalf of Employer) 
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Agreement Form 
 

Agreement 

 

 This agreement, made the _____________ day of __________________ between 

_________________________(name and address of Employer) [hereinafter called “the Employer] 

and _______________________________________________________________ (name and address 

of contractor) hereinafter called “the Contractor” of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

___________________________________________________________________________ 

(name and identification number of Contract) (hereinafter called “the Works”) and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein, at a cost of Rs. _______________________ 

___________________________________________________________________________ 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form 

and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 

and remedy any defects therein in conformity in all aspects with the provisions of the contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

 i) Letter of Acceptance 

ii) Notice to proceed with the works; 

iii) Contractor’s Bid 

iv) Condition of Contract: General and Special 

v) Contract Data 

vi) Additional condition 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract Data as forming part of the Contract. 

 

 In witnessed whereto the parties there to have caused this Agreement to be executed the day 

and year first before written. 

 

 The Common Seal of ___________________________________________________ 

Was hereunto affixed in the presence of: 

 

 Signed, Sealed and Delivered by the said ____________________________________ 

___________________________________________________________________________ 

 

in the presence of: 

 

Binding Signature of Employer   ________________________________________________ 

 

Binding Signature of Contractor _________________________________________________ 
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UNDERTAKING 
 

 

I, the undersigned do hereby undertake that our firm M/s 

_______________________________________ agree to abide by this bid for a period _____ days for 

the date fixed for receiving the same and it shall be binding on us and may be accepted at any time 

before the expiration of that period. 

 

 

 

_____________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

____________ 

Title of Officer 

 

 

 

___________ 

Name of Firm 

 

 

 

______ 

DATE 
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SECTION-9 

 

 

 

 

 

 

 

 Additional conditions and other clauses 
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ADDITIONAL CONDITIONS 

1. Item for which no rate or price have been entered in, will not be paid for by the employer 

when executed and shall be deemed covered by the other rates and prices in the bill quantities 

(Refer: ITB Clause 13.2 and conditions of contract Clause 43.3). 

2. Units rate and prices shall be quoted by the bidder in Indian Rupee (ITB Clause 14.1). 

3. Where there is a discrepancy between unit rate and the line item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall govern (ITB clause 27.1(b)). 

4. The agency to whom the work is allotted will have to produce original voucher for all 

quantities in lieu of purchase of bitumen, steel and cement from the original manufacture or 

the authorized dealer/ distributors to the satisfaction of the Engineer-in-Charge for 

ascertaining the genuineness of material.  Attested copy of such voucher will have to be 

submitted along with the bills. 

5. The documentary proof of procurement of cement & steel from the reputed source and test result 

from CRRI or Sri Ram Test House, New Delhi will be produced by the agency. 

QUALITY CONTROL LAB: 

7. The contractor shall have to provide a field laboratory fully equipped at work site before 

starting the execution of works for conducting all the relevant tests mentioned in the Haryana 

PWD specification subject to the approval of the Engineer-in-Charge-in-charge or his 

representative. The record of such tests is to be maintained in proper register duly signed by 

the Contractor or his representatives, which will become the property of the department. The 

Contractor will bear all the running expenses for conducting such tests. All the tests will be 

carried in the presence of S.D.E.-in-charge of the work. All the entries are to be signed by the 

contractor, S.D.E. and J.E.-in-charge. 

8. The quality control tests which are carried out by the department and the material for such 

tests will be supplied by the contractor free of cost. In case the material is not found up to the 

requirement, the same will be rejected.  

9. Contractor shall provide suitable measuring arrangement and leveling instruments latest 

quality duly approved by Engineer-in-Charge-in-charge at the site of work.  

10. No extra payment on account of quality control measures shall be paid to the contractor. 

11. The Engineer-in-Charge-in-charge at his discretion can get any type/Nos. of tests carried out 

any other approved laboratory for his satisfaction for which all the expenses incurred would be 

borne by the agency. The results so obtained from the laboratory would be acceptable and 

binding to the agency.  

12. The Contractor shall be required to provide all such materials/equipment’s at site to conduct 

field tests and to ensure that the quality of aggregate shall be according to the prescribed 

specification and no payment for material required for sample for such tests shall be made to 

him. In case, the material is not found up to mark, the same will be reject. 
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13. For cement,  steel and similar other material, the essential tests are to be carried out at the 

manufacturer’s plants or at laboratories other than the site laboratory, the cost of samples, 

testing and furnishing of test certificates shall be born by the contractor. He shall also furnish 

the test certificates to the Engineer-in-Charge.  

 

PROFORMA FOR CEMENT/STEEL REGISTER 

RECEIPT 

 

Date of Receipt Qty. Received. Progressive Total Date of issue 

 

1. 2. 3. 4. 

 

Qty. of issued Total issued. Balance in hand. Contractor’s initial 

 

5. 6. 7. 8. 

 

Daily comparison of issue with requirements 
 Item of work for App. Qty. of work Theoretical requirement 

 Which issued done on each day. for work done 

   On each day. 

  

9. 10. 11. 12. 

 

SDE/JE Remarks 

 Ex. Engineer-in-Charge. 

13. 14. 

 

 

14.  Tenderers are advised to visit the site sufficiently in advance of the date fixed for 

submission of the tender.  A tenderer shall be deemed to have full knowledge of all 

the relevant document/samples and site etc. whether he inspects them or not. 

15. The acceptance of the tender will rest with the Employer i.e. ________________Hr. 

PW(B&R) Deptt. ______________  who does not bind himself to accept the lowest 

tender and reserves to himself the authority to reject any or all the tenders received 

without assigning any reasons.  

16.  Deleted. 

17. Deleted. 

18. The liquidated damages can be deferred/reduced/waived (whole or part) by the SE 

concerned for contract(s) upto Rs.1.00 cr., CE(Buildings) from Rs.1.00 cr. to Rs.10.0. cr. 

and E-In-C of Haryana PW(B&R) Deptt. for contract(s) above Rs.10.00 cr. This will 

be done on the written request of the contractor and written recommendations of 

EE/SE as the case may be.  

19. Upon completion and before offering the work for acceptance, the contractor shall 

remove all false work, excavated and useless materials, rubbish, temporary building 

constructed by him and shall leave the site and adjacent area in a neat and clean condition 
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to the entire satisfaction of the Engineer-in-Charge. The Engineer-in-Charge, reserves the 

option to take away any item of work or any part thereof at any time during the currency 

of the contract and reallocate it to any other agency with due notice to the contractor 

without liability of any kind or payment of any compensation. Extra amount if incurred 

will be recovered from the agency.  

20. The contractor has to make his own arrangements for water, bricks, wood and every item 

required directly or indirectly for completion of work. 

21. No claim shall be entertained on account of increase in price of labour and material due 

to any cause whatsoever. 

22. In case of emergency the Contractor shall be required to pay his labour every day and if 

this is not done, the Engineer-In-Charge i.e. the In-charge UEW,PLCSUPVA will make 

the requisite payment and recover the same from the contractor. 

23. Actual quantities of completed and accepted work shall only be paid. 

24. No pits shall be dug by the contractor near the site of work or within Govt. land for 

taking out earth for use on the works.  In case of default the pits so dug will be filled in 

by the department at the cost of the contractor plus fourteen percent departmental 

charges. 

25. The rates to be quoted by the contractor shall be inclusive of octroi terminal tax, royalty, 

cess and all other taxes and charges.  These are for complete work in all respects 

26. The Contractor shall not be entitled for any payment on account of work done untill he 

signs the agreement. 

27. Nothing extra shall be paid for any lead and if unless otherwise specified for any material 

required directly or indirectly and the rates to be given in the tender shall include all leads 

in the contract schedule. 

28. The Contractor shall be responsible for any /all losses of material, damage done to 

unfinished work as a result of floods and other acts of God.  The Govt. will not be 

responsible for any compensation as a result of such damage or loss to the Contractor and 

the Contractor shall be liable to set right such damage at his own cost to the satisfaction 

of the Engineer-in-Charge. 

29. The royalty, sales tax, cess and any other taxes, if any shall be paid by the contractor 

direct to the respective department in accordance with their rules and regulations in force 

from time to time without intervention of the Public Works Department. 
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30. Amount of work may be increased or decreased and any item committed and substituted 

in accordance with the requirement of the department and no claim on this amount shall 

be entertained.  

31. Contractor shall be responsible to provide to the entire satisfaction of the Engineer-in-

Charge at his own expenses the following amenities for the labour employed by him. 

(i) Suitable temporary huts accommodation. 

(ii) Trench latrines, bathing enclosures platforms separately for men and women and their 

regular cleanliness. 

(iii) Clean drinking water. 

 In the event of his failure to provide any or all of the amenities the same shall be 

provided by the Govt. and cost thereof shall be recovered from the contractor.  Any 

dispute regarding above points shall be settled by the Engineer-in-Charge and his 

decision shall be final. 

32. The contractor shall be responsible for housing, sanitation and medical treatment of 

laborers employed by him and shall abide by all the rules and regulations made by Govt. 

in this behalf from time to time.  

33. For Contractor’s labour regulations, fair wage clause, and rules for protection of health 

and sanitation arrangements for workers employed by the public works department or its 

contractor’s reference be made to chapter 7,8 and 9 respectively. 

34. The jurisdiction of the Court will be at Rohtak. 

35. Apprentice Act- The Contractor shall comply with the provisions of the Apprentice Act, 

1961 and the rules and orders issued there-under from time to time.  If the Contractor 

fails to do so his failure will be breach of the contract the Employer i.e. Registrar, 

PLCSUPVA, Rohtak may at his discretion cancel the contract.  The Contractor shall 

also be liable for any peculiary liability arising on account of any violation by him of the 

provision of the Act. 

36. If during the execution of the work, the contractor will engage imported labour, he shall 

immediately inform the local health authorities entrusted. 

37. Imported labour means Labour belonging to a state other than Haryana State. 

38. All material left at site by the contractor for a period of more than one month after the 

completion of work shall become the property of the PLCSUPVA, Rohtak and 

Contractor shall have no claim whatsoever for such material. 

39. The Contractor shall maintain at site of work full details of specification of the work 

fixed by the Engineer-in-Charge and approved drawing of the work. 
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40. Nothing extra shall be paid to the Contractor for diversion of water in the channels stream 

if it becomes necessary for the execution and completion of the work. 

41. The Contractor will not have any claim in case of delay by the Department for removal of 

tree or shifting, raising, removing of telegraph, telephone or electric lines (Over head of 

underground) and other structure, if any, which comes in the way of the work.  

42. The items rate should be quoted by the Contractor and no condition should be given. In 

case any condition is tendered this will be considered as null and void and only item rates 

quoted by the tenderer shall be accepted. In case any tenderer refuses to accept this his 

earnest money will be forfeited. 

43. Relation with Public Authorities: 

 The Contractor shall comply with all legal orders and directions given from time to time 

by any local or public authorities and shall pay out of his own money the fees or charges 

to which he may be liable. 

45(i)  The contractor will be held strictly responsible to the true intent of the specification in 

regard to quality of materials, workmanship and the diligent execution of the contract. 

(ii)  All materials and each part of detail of the work shall be subject at all times to inspection 

by the Engineer in-charge. Departmental Representative or other authorized subordinate 

who shall be furnished with reasonable facilities and assistance by the contractor for 

ascertaining whether or not the work as performed or the materials used are in 

accordance with the requirements and intent of the plans and specifications. 

(iii)  The contractor shall furnish written information to the Engineer-in-Charge stating the 

original source of supply and dates of manufactures of all materials manufactured away 

from the actual site of work.  The information shall be furnished at least two weeks (or 

such other period as may be directed by Engineer-in-Charge in advance of the 

incorporation of any such materials in the works. 

(iv) Any work done or materials used without supervision or inspection by the Engineer-in-

Charge/Departmental Representative is liable to be ordered to be removed and replaced 

at the contractor’s expenses. 

(v)  If so directed the Contractor shall at any time before the acceptance of the work, remove 

or uncover such portion of the finished work as may be directed.  After examination, the 

contractor shall restore the said portion of the work to the standards required as per 

specifications.  The work shall not be considered to have been completed in accordance 

with the terms of the contract until the Engineerin-Charge shall have certified in writing 

that it has been completed to his satisfaction.  No approval of materials or workmanship 

or approval of part of the work during the progress of execution shall bind the Engineer 
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in any way or effect his power to reject the work when alleged to be completed or to 

suspend the issue of his certificate of completion until such alterations or modifications 

or reconstructions have been affected as shall enable him to certify that the work has been 

completed to his satisfaction. 

(vi) The inspection of the work or materials shall not relieve the Contractor any of his 

obligation to fulfill the terms of the contract as herein prescribed by the plans and 

specifications. 

(vii)  Failure to reject any defective work or material will not in any way prevent later rejection 

when such defect is discovered or obligate the department to make final acceptance. 

46.              Canvassing in connection with a tender in any form renders the tender liable to rejection.  

 

47. If there are varying or conflicting provisions made in any documents forming part to the contract 

the accepting authority shall be the decision authority with regarded to the intension of the 

documents. 

 

48. If, however, the contractor seeks to some assistance from the department in connection with 

arranging water/electric connection from the public utility service authorities for the purpose of 

Govt. work such assistance only to the extent of writing a letter from the Engineer-in-Charge to 

the authority concerned for giving such connection may be provided. All charges etc. shall be 

borne by the contractor.  

 

49.            The contractor may, on application of the contractor, issue essentiality certificate for 

Diesel/Petrol (if it becomes a controlled commodity) required for materials to be used    on the 

work but the department will not undertake any responsibility for the arrangement of such 

Petrol/Diesel, Non availability of any such materials will not absolve the contractor of his 

contractual obligation. 

 

MAINTAINENCE-CUM-DEFECT LIABILITY PERIOD 

 

50 The defect liability-cum-maintenance period shall be two years from the date of completion in 

case of original works. For maintenance and S/R works, defect liability period will be one 

year and re-painting /white wash/snowcem/distempering will not be required. The date of 

completion shall be considered as the date certified by the Engineer-In-Charge. 

 

50.1 The Engineer shall give notice to the contractor of any defects before the end of the effects 

Liability-cum-Maintenance Period. The Defects Liability-cum-Maintenance period shall be 

extended for as long as defects remain to be corrected. 

 

50.2   The Contractor shall correct the notified Defect / Defects within the length of time as specified 

by the Engineer’s, notice. 

 

50.3 The contractor will be fully responsible for the quality and workmanship of the works 

executed by him. The liability on account of shortcomings in executed items found by any 

investigating agency during the defect liability period or afterwards shall be born by the 

agency. 

 

50.4 The Contractor shall do the routine maintenance of building to the required standards in the 

manners as per Haryana PWD specifications latest edition, DNIT, agreement conditions and 
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keep the whole building in defect free condition during defect liability period as defined 

above. 

50.5 The routine maintenance standards shall meet the following minimum requirements to the 

entire satisfaction of Engineer-in-charge.:- 

i) Plaster work and flooring work to be repaired soon after these appear or brought to 

his notice either during contractor’s monthly inspection or by the Engineer or 

otherwise. Repair shall be carried out in a manner which does not affect the 

aesthetics.  

ii) Defective joinery such as door, window, cup-board shutters, chowkhats, wire gauge, 

glass panes, fitting, fixtures etc. to be rectified / replaced immediately after the 

defects appear. 

iii) Any structural damage / fault / defect to be rectified to the satisfaction of Engineer-In-

Charge as soon as the same appears. 

iv) Defective or incomplete/improper white washing / colour washing, distempering, 

painting etc. to be rectified immediately on notice by the Engineer-in-charge.   

 

v) All rain water pipes, sun-shades and the like components to be inspected every 

fortnightly and cleaned as and when required. 

 

vi) Leakage of water of any kind in the building to be set right immediately on priority. 

 

vii) All electrical / Public Health installations including wiring, pipelines etc. made in the 

building to be repaired / rectified / replaced as soon as any defect has appeared / 

notice. 

viii) The agency shall make good all the items / works damaged during the repair being 

done by him and bring the same in original form. 

 

ix) Any other maintenance operation required to keep the building use worthy at all the 

time during the maintenance period. 

x) He shall maintain a register in the building for daily recording the defects, damages, 

shortcomings noticed by user and address the problem within three days or else he 

will approach the Engineer-in-charge for extension of this time. 

 

xi) Before the end of defect-cum-maintenance period is completed, painting, 

snowcem, white washing, distempering, Providing and fixing broken window 

panes, door /window fittings, Public Health fixtures, taps etc. of the whole 

building as per original work will be carried out by the contractor to the entire 

satisfaction of the Engineer-In-Charge and nothing extra will be paid.   

50.6 To fulfill the objectives laid down in above sub clauses, the Contractor shall undertake 

detailed inspection of the building at least once in a month. The Engineer-in-charge can 

reduce this frequency in case of emergency. The Contractor shall forward to the Engineer-in-

charge the record of inspection and rectification every month. The contractor shall pay 

particular attention on the maintenance of building during rains and rainy season. 

50.7 The Engineer may issue notice to the Contractor to carry out maintenance or remove defects, 

if any, notice in his inspection, or brought to his notice. The contractor shall remove the 

defects within the period specified in the notice and submit to the Engineer-in-charge a 

compliance report. By not giving notice, will not absolve the contractor from his 

responsibility.  

50.8 In case the Contractor fails to make good the defects, the Executive Engineer may employ any 

other person to make good such defects and all expenses consequent and incidental there to 

shall be borne by the Contractor. 

50.9 The contract shall not be considered as completed until a defect liability-cum-maintenance 

certificate has been signed by the Executive Engineer and delivered to the contractor stating 
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that the works have been completed and maintained to his satisfaction. The defect liability-

cum-maintenance certificate shall be given by the Executive Engineer (In-charge UEW), 

PLCSUPVA, Rohtak. 

51. Department shall not be responsible for any depreciation in the value of securities, not for 

any loss of interest thereon. 

52. There will be double lock system for the cement store. One Key of the lock will be with the 

representative of the department and other key of the lock will be with the agency. 

 

 

53. If the agency does not fill/quote the rates of any items then it will be considered as NIL and 

same will be executed by the agency free of cost and it will be contingent to work. The agency 

will have to give an undertaking on account of above, otherwise earnest money will be forfeited; 

in addition, Engineer-in-Charge my also blacklist the agency. 

 

54.    A FOR EXCESS CONSUMPTION OF MATERIALS FROM THE 

THEORETICAL CONSUMPTION 

 

(i) No Claim for Excess Consumption of material other than those specified shall be entertained by 

the department.  

B. FOR SHORT CONSUMPTION OF CEMENT 
 

(i) Upto 5%, the recovery of cost of material thus saved shall be made from the contractor at the base 

price as applicable on the date of tender. 

(ii) Less consumption by more than 5% (i.e. above 5 %) the rates of items of work involved shall be 

reduced. If it is not possible to determine the exact items on which less material has been used, the 

cost of the material so saved shall be recovered from the contractor at double the issue rate. The 

In-charge UEW reserves the right to take any other deterrent action which he deems fit against the 

contractor. It shall be at the discretion of the department to determine whether the stability of the 

structure is affected adversely due to less consumption of materials and in case it is felt that it is 

likely to be so, the In-charge UEW shall reject the work and the decision of In-charge UEW in 

such matter shall be final. 

55. No claim of any kind what-so-ever shall be entertained for any and all the losses or damages to 

the contractor due to the completion of the work getting delayed due to the failure or delay on the 

part of the UEW under the terms and conditions of the contract. 

56. The contractor shall supply at his own cost and expenses all labour materials etc. for labour and 

checking of any portion of the work during work. Whosesoever required by the Engineer-in-

Charge or his representative and nothing extra shall be paid for same. 

57. Occupation of Additional Lands: 

 In case, when it becomes necessary for due fulfillment of the contract for the contractor to occupy 

land outside the University limits the contractor shall make his own arrangement with the land 

owners and pay such amount, as may be mutually agreed upon by them. 

 

58. No claim by the contractor for additional payment will be allowed on the ground of any 

misunderstanding or misapprehension in respect of any such matter or otherwise on the ground of 

any allegation or fact that incorrect information was given to him by any person whether in the 

employ of the Govt. or not or of the failure on his part to obtain correct information nor shall the 

contractor be relieved from any risk or obligations imposed on or undertaken by him under the 

contract on any such ground or on the ground that he did not or could not fore-see any matter 

which may in fact, effect or have affected the execution of the work. 

 

59.  During the absence on work of the Engineer-in-Charge he shall be represented by one of his 

subordinate whose duties are to watch and supervise the works, to test and examine any materials 

to be used or workmanship employed to ensure that the works are performed in conformity with 

the plans, estimates and specifications in all respects and to keep Engineer-in-charge informed of 
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the progress of the works and the manner in which they are done.  The Engineer-in-charge may 

from time to time delegate any of the powers and authorities vested in him to the departmental 

representative in writing. 

 

60. The Departmental representative shall have no authority to alter or waive the provisions of plans 

and estimates and specifications or to relieve the contractor or any of his duties or obligations 

under the contract. He shall however, have the authority to inform the contractor in writing to 

replace any materials considered defective and to suspend, to do, or rectify the work improperly 

performed or not according to plans and estimates or specifications in his judgment and the 

contractor shall comply. 

 

61. Failure of the Departmental Representative to disapprove any work of materials shall not 

prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials 

and to order the pulling down, removal or breaking up thereof.  If the contractor shall be 

dissatisfied by reason of any decision of the Departmental representative, he shall be entitled to 

refer the matter to the Engineer-in-Charge.  Who shall thereupon confirm or reverse such a 

decision. 

62. The contractor shall also inform the Engineer-in-Charge in writing when any portion is ready for 

inspection giving him sufficient notice to enable him to inspect the same without retarding the 

further progress of the work. 

63. Unless otherwise provided in the contract document materials such as rubble, gravel sand, 

murrum, kankar earth, soil, etc. obtained from excavation and materials obtained by dismantling 

any existing structures shall remain the property of the University. 

64. Any tress branches, bushes, crops etc. which may be required to be cut during the execution of the 

work shall be handed over to the Public Works Department or disposed of as directed. 

65. The contractor will submit the design of temporary structure scaffolding to department in advance 

without any cost. The contractor will remain responsible for design and safety of scaffolding 

irrespective of approval by the Engineer-in Charge 

66. The contractor shall use canal water for work or water from any other sources as approved by the 

Engineer-in-Charge. Water should be got tested at regular intervals i.e. maximum of 2 (two) 

months from the laboratory approved by the Engineer-in-Charge and no extra cost will be paid for 

the same. Water to be used shall meet latest IS standard as per IS 456/other relevant codes.    
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CHAPTER-7 

Contractor’s Labour Regulation 

 

1. Short Title  

 

         These regulations may be called Haryana Public Works Department Contractor’s 

Labour Regulations. 

 

 

2. Definition 

 

        In these regulations, unless otherwise expressed or indicated the following words 

and expressions shall have the meaning hereby assigned to them respectively that is to say: 

 

(1) Labour means workers employed by a Public Works Department contractors directly or 

indirectly through a sub-contractor or other persons of by an agent on his behalf. 

 

(2) Fair wages means, whether for item or place work, notified at the time of inviting tenders 

for the work and where such wages have not been so notified the wages prescribed by the 

Public Works, Department for the district in which the work is done. 

 

(3) “Wages” shall have the same meaning as defined in the payment of Wages Act 1936 and 

includes time and place rate wages. 

 

 

3. Display of notice regarded wages etc. 

 

       The contractor shall before he commences his work on contract display and correctly 

maintain & continue to display and correctly in a clean and legible condition in conspicuous places on 

the work notice in English and in the Local Language spoken by the majority of the Workers giving 

the fair wages notified or prescribed by the Haryana Public Works Department and the hours of work 

for which such wages are earned. 

 

 

4. Payment of Wages  

 

(i) Wages due to every worker be paid to him directly. 

 

(ii) All wages shall be paid in current coin or currency or in both. 

 

 

5. Fixation of Wages Periods 

 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

 

(ii) No wage period shall exceed one month. 

 

(iii) Wages of every workman employed on the contract shall be paid before the expiry of ten 

days after the last day of the wage period in respect of which the wages are payable. 

 

(iv) When the employment of any worker is terminated by or on behalf of the Contractor, the 

wages, earned by him shall be paid before the expiry of succeeding the one on which his 

employment is terminated. 

 

(v) All payment of wages shall be made on a working day. 
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6. Wages Book and Wages Slip etc. 

 

(i) The contractor shall maintain a wage book of each worker in such form as may be 

convenient but the same shall include the following particulars  

 

(a) Rate of daily or monthly wages. 

 

(b) Name of work on which employed. 

 

(c) Total numbers of days worked during each wage period. 

 

(d) Total amount payable for the work during each wage period. 

 

(e) All deductions made from the wages with an indication in each case of the ground for 

which the deduction is made. 

 

(f) Wages actually paid for each wage period. 

 

(ii) The contractor shall also maintain a wage slip for each worker employed on the work. 

 

(iii) The authority competent to accept the contract may grant an exemption from the 

maintenance of Wages book and Wage Slips to a contractor who in his opinion may not 

directly or indirectly employ more than 100 persons in the work. 

 

7. Fines and deductions which may be made from wages 

 

(1) The wages of a worker shall be paid to him without any deduction of any kind except the  

following : 

 

(a) Fines. 

 

(b) Deductions for absence from duty i.e. from the place or places where by the terms of 

his employment he is required to work. The amount of deduction shall be in 

proportionate to the person for which he was absent. 

 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed 

person for custody or for loss of money for which he is required to account where 

such damage or loss is directly attributable to his neglect or default. 

 

(d) Any other deductions which the University may from time to time allow. 

 

2.)  No fine shall be imposed on a worker and no deduction for damage or loss be made from 

his wages until the worker has been given an opportunity of showing cause against such 

fines or deductions. 

 

3.).  The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to 50 paisa in a rupee of the wage payable to him in respect 

of that wage period. 

 

4.)  No fine imposed on any worker shall be recoverable from him by installments or after the 

expiry of 60 days from the date on which it was imposed. 
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8. Register of Fine etc. 
 

1. The contactor shall maintain a register of fine and of all deductions for damage or loss 

such Register shall maintain the reason for which fine was imposed or deduction for 

damage or loss was made. 

 

2. The contractor shall maintain, a list in English and local Indian Language clearly 

 defining acts and commissions for which penalty of fine can be imposed. He shall 

 display such list and maintain it in a clean and legible condition in conspicuous 

 places on the work. 

  

9. Preservation of Books 

 

 The wage book, the wage slips and the Register of lines, deductions required be maintained 

under these regulations shall be preserved for 12 months after the date of last entry made in them. 

 

 

10. Power of Labour Welfare Officer to make Investigation of Enquiry 

 

 The Labour Welfare Officer or any person authorized by the Government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper observance of 

the wage clause and provisions of their regulations. He shall investigate into any complaint regarding 

the default made by the Contractor or sub-Contractor in regard to such provisions. 

 

11. Report of Labour Welfare Officer  

 

 The Labour Welfare Officer or any other person authorized aforesaid shall submit a report of 

the result of his investigations enquiry to the In-charge UEW concerned indicating the extent, if any, 

to which the default has been committed and the amount of fine recoverable in respect of the acts or 

commission and omission of the labourer with a note that necessary deduction from contractor’s will 

be made and the wages and other dues be paid to the labourers concerned. 

 

12.    Appeal against the decision of Labour Welfare Officers 

 

 Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or 

other person so authorized may appeal against decision to the Labour Commissioner but subject to 

such appeal the decision of the officer shall be final and binding upon the Contractor. 

 

12A-  No party shall be allowed to be represented by a lawyer during any investigation, enquiry 

appeal or any other proceedings under these regulations. 

 

13. Inspection of Register 

 

 The contractor shall allow inspection of the Wage Book. Wage Slips to any of his workers or 

to his agent at a convenient time and place after due notice is received, or to the Labour Welfare 

Officer or any other person authorized by the Haryana Government in his behalf. 

 

14. Submission of Returns 

 

 The contractor shall submit periodical as may be specified from time to time. 
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15. Amendment  

 

 The Haryana Government may, from time to time and to amend these regulations, the 

decision of the Labour Commissioner, Haryana Government or any other person authorized by the 

Haryana Government in that behalf shall be final. 

 

 

 

 

 

 

 

Registrar,  

PLCSUPVA, Rohtak 

Phone- 01262-660503 

  E-mail: Registrar.supva@gmail.com 
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CHAPTER-8 
III-FAIR WAGES CLAUSES 

 

FAIR WAGE CLAUSES 

 

(a) The Contractor shall pay not less than the fair wage to labourers engaged by him on 

the work. 

EXAMINATION :- Fair Wage’ means wage whether for t ime of piece 

work notified from time to t ime for the area and where such wages 

have not been so noti fied the wages specif ied by the Public Works 

(B&R) Deptt .  Haryana for the district  in which the work is done.  

 

(b) The Contractor shall not withstanding the provisions of any agreement to the 

contrary, caused to be paid fair wages to labour, indirectly engaged on the work 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labourers had been directly employed by him. 

 

(c) In respect of labour directly or indirectly employed on the works for the performances 

of the contractor’s part on this agreement the contractor shall comply with or cause to 

be complied with the Haryana PWD Contractor’s Labour’s Regulations made by the 

Government from time to time in regard to payment of wages wage period deductions 

from wages recovery of wages not paid and deductions unauthorized made 

maintenance of wage register wage book, wage slip, publication of wages and other 

terms of employment inspection and submission of periodical returns and all other 

matters of a lime nature. 

 

(d) The In-charge UEW or Sub Divisional Engineer concerned shall have the rights to 

deduct, from the moneys due to the Contractor, any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract for benefit of the workers, non-payment 

of wages or deductions made from his or their wages, which are not justified by terms 

of the contract for non-observance of the regulations referred to in clause (c) above. 

 

(e) Vis-à-vis the Haryana Government, the Contractor shall be primarily liable for all 

payments to be made under and the observance of the regulations aforesaid without 

prejudice to his right to claim indemnity from his sub-Contractors. 

 

(f) The regulations shall be deemed to be a part of this contract and any branch there 

shall be deemed to be branch of this contract. 

 

 

Registrar,  

PLCSUPVA, Rohtak 

Phone- 01262-660503 

  E-mail: Registrar.supva@gmail.com 
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CHAPTER-9 

RULES FOR PROTECTION OF HEALTH & SANITARY ARRANGEMENTS  

 

Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by the 

University or its Contractors 

 

 The Contractor shall at his own expense provide or arrange for the provision of foot wear for 

any labour doing cement mixing work (the Contractor has undertaken to execute under this contract) 

to the satisfaction of the Engineer – in – charge and on his failure to do so University shall be entitled 

to provide the same and recover the cost thereof from Contractor. 

 

 The Contractor shall submit by the 4th and 19th of every month to the In-charge UEW a true 

statement showing in respect of the second half of the proceeding month and the first half of the 

current month respectively (i) the number of laborers employed by him on the work (ii) their working 

hours (iii) the wages paid to them (iv) the accident that occurred during the said forthright showing 

the circumstances under which they happened and the extent of damage and injury caused by them 

and (v) the number of female workers who have been allowed Maternity benefit according to clause 

19-F and the amount paid to them failing which the Contractor shall be liable to pay to Government a 

sum not exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the In-

charge UEW shall be final in deducting from any bill due to the contractor the amount levied as fine. 

 

 Maternity benefit for female workers employed by the Contractor, leave and pay during leave 

shall be regulated as follow: - 

 

1. LEAVE (i) in case of delivery/maternity leave not exceeding 8 weeks (4 weeks up to and 

including the day of delivery and 4 weeks following that day) (ii) in case of miscarriage : 

up to 3 weeks from the date of miscarriage. 

 

2. PAY (i) In case of delivery, leave pay during maternity leave will be at the rate of the 

woman’s average daily earning calculated on the total wages earned on the day when full 

time work was done during a period of 3 months immediately preceding the date of which 

she gives notice that she excepts to be confined or at the rate of Rs. 12/- per day 

whichever is greater. 

 

(ii) In case of miscarriage, Leave pay at the rate of average daily earning calculated on the 

total wages earned on the days when full time work was done during a period of 3 months 

immediately proceeding the date of such miscarriage. 

 

(iii) Conditions for the grant of Maternity leave :- No Maternity leave benefit shall be 

admissible to a woman unless she produces a certificate of confinement and excepted 

delivery within 4 weeks proceeding the date on she proceeds on leave. 

 

3.  FIRST AID (a) At every work place, there shall be maintained in readily accessible 

place first aid appliances including an adequate supply of sterilized dressing and cotton 

wools. The appliances shall be kept in good order and in large workplaces it shall be 

placed under the charge of a responsible person who shall be readily available during the 

working hours. 

 

(b) All large work places where hospital facilities are not available within easy distance of 

the work, first aid post shall be established and be run by a trained compo under. 

(c) Where large work places are remote from regular hospital an indoor ward shall be 

provided with one bed for every 250 employees. 
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(d) Where large work places are situated in cities, towns in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals a suitable transport 

shall be provided to facilitate removal of urgent cases to these hospitals. 

 

At other work place, the conveyance facilities such as car shall be kept readily available 

to take injured or persons suddenly taken seriously ill, to the nearest hospital. 

 

SCALES OF ACCOMMODATION IN LATRINES URINALS 

 

 

 These shall be provided within the precinct of every work places, Latrines and Urinals in an 

accessible place and the accommodation separately for each of them shall not be less than the 

following scales : -  

         No. of Shades 

 

 (a) Where the number of persons does not exceed 50  2 

 

 (b) Where the number of persons exceeding 50 but    3 

 does not exceeds 100 

 

 (c) For every additional 100       3 per 100 

 

In particulars cases the Registrar shall have the powers to very the scale where necessary. 

 

Latrines and Urinals for women  

 If women are employed, separate latrines and urinals screamed from these for men and 

marked in vernacular in conspicuous letters ‘FOR WOMEN ONLY’ shall be provided on the scale 

laid in rules, Similarly those for men shall be marked ‘FOR MEN ONLY’ A poster showing the 

figures of a man and women shall also be exhibited at the entrance of latrine for each sex. There shall 

be adequate supply of water close to latrines. 

 

 

LATRINES AND URINAL 

 Except in work places provided with flush latrines concerned with a water borne sewerages 

systems all latrines shall be provided with receptacies order earth system which shall be in working 

order and kept in strictly sanitary conditions. The receptacles shall be tarried inside and outside at 

least once a year. 

 

 The inside walls shall be constructed of masonry or some suitable heat resisting nonabsorbent 

material and shall be cement washed inside and outside at least once a year. The dates of cement shall 

be noted in register maintained for this purpose and kept available for inspection. 

DISPOSAL OF EXCRETA 

 

 Unless otherwise aggranged for by the local sanitary authority arrangements for proper 

disposal and a sanitary of excreta by incineration at the work place shall be made by means of a 

suitable incineration approved by the Asstt. Director of Public Health or Municipal Medical Officer of 

Health, as the case may be, in whose jurisdiction the work place is situated. Alternately excreta may 

be disposed of by putting a layer of night soil at the bottom of pucca tank prepared for the purpose 

and covering it with 9 inches layers of earth for a fortnight when it will turn into a manure. 

CRECHE: 

 

 At every work place these shall be provided free of cost two suitable sheds one main and the 

other for the use of labour. The height of the shelter shall not be less than eleven feet from the floor 

level to the lowest part of the roof. 
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PROVISION OR SHELTER DURING REST: 

 

 At every work place at which 50 or more women workers are ordinary employed, these two 

huts for use of children under the age of six years belonging to such women. One hut shall be used for 

infants “Games and to play” and the other as their bed room. The hut shall not be constructed on a 

lower standard then the following :- 

 

(i) Thatched roofs. 

 

(ii) Mud floors and walls. 

 

(iii) Plants spread over mud floor and covered with mating. 

 

 

The huts shall be provided with suitable and sufficient opening for light and 

ventilations. There shall be adequate provision of sweepers to keep the place clean. There 

shall be two day attendant. Sanitary, utensils shall be provided to the satisfaction of Health 

Office of the area concerned. The use of the hut shall be restricted to children, their attendant 

and mothers of the children. 

 

CANTEEN: 

A cooked food canteen on a moderate scale shall be provided for the benefit of workers where 

over it is considered expedient. 

 

GENERAL RULES AS TO SCAFFOLDS : 

 

(i) Suitable scaffolds shall be provided for all workmen for all works that cannot be 

safely done from a ladder or by other means. 

 

(ii) A scaffolds shall not be constructed taken down or substantially altered except. 

 

(a) Under the supervision of a competent and responsible person, and  

 

(b) As far as possible by competent workers possessing adequate experience 

 

 in this kind of work. 

 

(c) All scaffolds and appliances connected there with and ladder shall :- 

 

1. be of sound material. 

 

2. be of adequate strength having regard to the load and strains to which they will be 

subjected and. 

 

3. be maintained in proper condition. 

 

4. scaffolds shall not be overloaded and so far as practicable, the load shall be evenly 

distributed. 

 

5. scaffolds shall be so constructed that no part thereof can be displaced in on normal use. 

 

6. Before installing, lifting gear on scaffolds special precautions shall be taken to ensure the 

strength and stability of the scaffolds. 
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7. scaffolds shall be periodically inspected by the competent person. 

 

 

8. before allowing a scaffold to be used by the workman, every care shall be taken to see 

whether the scaffolds have been erected by his workmen and steps taken to ensure that it 

complies fully with the requirement of the articles. 

 

9. Working platforms gangways and stairways shall. 

(a) be so constructed that no part of the road is covered. 

 

(b) Be so constructed and maintained, having regard to the prevailing condition as to 

reduce as for as practicable. 

 

(c) Be kept free from any unnecessary obstruction. 

 

(d) In case of working platforms gangways place and stairways at a height exceeding 

that to be prescribed by a national laws and regulations :- 

 

(i) Every working platform and every gangway shall be closely boarded unless other 

adequate measures are taken to ensure safety. 

 

(ii) Every working platform and every gangway shall have adequate width, and. 

Every opening in the floor of a building or in working platforms shall except for 

the time and to the extent required to allow the access of persons or the transport 

or shifting of material be provided with suitable means to prevent the fall of 

persons or materials. 

 

When persons are employed on a roof where there is a danger of failing from a height 

exceeding that to be prescribed by national laws of regulations suitable precautions 

shall be a taken to prevent the fall of persons or materials. 

Suitable precautions shall be taken to prevent persons being struck by articles which 

might fall from scaffolds or other working places. 

 

1. Soft means of access shall be provided to all working platforms an other working places. 

2. Every place where work is carried on the means approach there to shall be adequately 

lighted. 

3. Every ladder shall be securely fixed of such length as to provide secure hand held and 

foot at every position at which it is used. 

 

4. Adequate precautions shall be taken to prevent danger from electrical equipment. 

 

5. No material on the site shall be so stacked or placed as to cause danger to any person. 
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GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID 

 

(1) All necessary personal safety equipment shall be kept and available for use of the 

persons employed on the site be maintained in condition suitable for immediate 

use. 

 

(2) The worker shall be required to use the equipment thus provided and the 

employed shall take adequate steps to ensure proper use of the equipment by 

these concerned. 

 

 

Adequate provision shall be made for prompt first aid treatment of all injuries likely 

to be sustained during the course of the work. 
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EXPLANATORY NOTES 

 

1. The above rates are for complete work including cost of all materials, labour, tools and 

plants and water etc. unless or otherwise specified.  

 

2.    Deleted.  

 

3. All clauses and notes given in the Haryana PWD schedule of rates 1988 2nd edition with 

upto date correction slips issued upto the date of tender shall be applicable to all above 

items wherever necessary. 

 

4. The description, rates, units, etc. of above schedule shall be corrected as per Haryana PWD 

schedule of rate 1988, 2nd edition in case of any error or omission.  

 

5. Chapter numbers with items referred to above are of Haryana PWD schedule of rates 1988 

2nd edition, corrected upto date. 

 

6. The whole work shall be carried out strictly in accordance with the Haryana PWD 

specifications book 1990 latest edition as applicable to Haryana State with upto date 

correction slips. 

 

7. No premium shall be payable on the items which are not provided in the Haryana PWD 

schedule of rates 1988, 2nd edition, corrected-up-to-date. 

 

8. Samples of all building materials, doors and windows, fittings and other articles required 

for use on the work shall be got approved from the Engineer-in-Charge, Articles 

manufactured by firms of repute, approved by the Engineer-in-Charge shall only be used. 

Only articles classified, as First Quality by the manufactures shall be used. Articles which 

are not First quality shall be rejected by the Engineer-in-Charge. Preference shall be given 

to those articles, which bear I.S.I. certification mark. In case articles bearing ISI 

certification mark are not available, the quality of samples brought by the contractor shall 

be judged by the standards laid down in the relevant ISI specifications. All materials and 

articles brought by the contractor to the site of work for use shall confirm to the samples 

approved, which shall be preserved till the completion of work. Final decision to reject any 

material shall rest with the Engineer-in-Charge. 

 

9. The contractor shall provide suitable measuring arrangements at site for checking of various 

articles brought by him to ensure mixing in specified proportions.  

 

10. The contractor shall provide such recesses, hole, openings etc. as directed by Engineer-in-

Charge as required for the Electrical / sanitary work and nothing shall be payable on this 

account. 

 

11. Thickness of RCC shall be measured and paid for structural sizes designed.  

 

12. Steel used in supports, spacers and for hooks and overlaps, which are not, approved i.e. 

which are not provided according to the drawing or the instructions of Engineer-in-Charge 

shall not be measured for payment. 

 

13. Where there is a provision for flush door shutters, only doors as bear the ISI certification 

marks and arranged from manufacturer of good repute like Green, Duro, Kitply shall be 

accepted. In case flush door shutters bearing ISI certification marks are not available in the 

market, flush door shutters confirming to ISI specifications and arranged from manufacturer 

of good repute shall only be accepted. They should be water proof, termite proof and have a 

guarantee for 10 years for any defect liability. 



- 113 -                                                                                            E.E 

Contractor                                                   Witness                                                Employer 

 

 

 

 

14. Steel butt hinges shall strictly confirm to Indian standard specification, IS-1341-1970 

(Latest edition) and dimensions given in table 2 for medium weight cold rolled mild steel 

butt hinges of the above specifications Hinges shall be of good workmanship and 

manufactured by the firm of good repute. 

 

15. Analysis of rates for non-schedule / non agreement items i.e. items which are not provided 

in the Notice Inviting Tender / Haryana PWD Schedule of Rates, 1988 2nd editions 

corrected upto date shall be payable as per actual lowest market rates from the recognized 

public market suitable to the executing division and wages of labour as applicable at the 

time of execution of work, plus admissible contractors profit and over head charge. For 

such items of materials the contractor shall be required to produce original vouchers which 

shall be subjected to verification by the Engineer-in-Charge. The rates for non-schedule 

items shall be approved by the competent authority as recognized in the departmental 

financial rules in existence at the time of approval.  

 

16. First Quality glazed/ceramic/vitrified tiles of reputed manufactures such as Kajaria, 

RAK, NITCO, Naveen to be supplied by the Deptt. or arranged by the contractor.  

 

17. The Tender with the condition regarding steel work to be done at labour rates shall be 

considered invalid and rejected straightway.  

 

18. The quantities of all items given in the Schedule are tentative.  These can be increased 

or decreased as per working Architectural drawings/structurals drawings. 

 

19. For quality control, the contractor shall be required to use cement concrete mix giving a 

minimum cube strength as may be prescribed in the relevant structural drawings of 

work.  For cement concrete and cement mortar work and other items the test should be 

regularly carried out as per procedure laid down in relevant I.S.I. & other codes at the 

expense of the contractor.  The rates provided in the H.S.R. 1988 2nd edition included 

the cost of such testing. 

 

20. Irrespective of what is stated in para 6 of General Rules of Haryana P.W.D. schedule of 

rates, 1988 2nd edition no carriage of cement, steel, bricks and water or any other type 

or material shall be admissible irrespective of any lead involved. 

 

21. All the flooring like terrazzo, Kotah stone or marble flooring should be granite finished. 

No extra rate shall be paid on this account to the contractor 

 

22. Where-ever brick work or earth filling/embankment work is to be executed, the same 

has to be executed in accordance with the provision in the Fly Ash Notification dated 

14.9.99 & 27.8.2003 i.e. by using Fly Ash brick and filling/embankment constn. by 

Pond Ash/Fly Ash as specified in the aforesaid notification after getting the design 

approved from Engineer-in-Charge. Only I.S.I. marked factory manufactured flush 

door shutter ply and block board should be used, where ever required. 

 

23. In case factory manufactured items, the contractor will get the name of manufacturers 

approved form deptt. and a warranty of 5 years certificate in favour of Engineer-in-

Charge in charge. In case of door shutters the type of wood used shall also be given by 

the manufacturer. The agency shall produced  a certificate  that door & window  

shutters fixed at site are actually factory manufactured –in case  agency  fails  to do so  

the rate for the same shall be paid for site manufactured shutters as per HSR 17.30 & 

17.31 of HSR 1988 2nd edition. 
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24. The agency will provide 2 Nos. boards of size 4’ X 2½’ at the site of work intimating 

the details of the project otherwise deduction will be made from the first running bill of 

the Agency @ Rs 15000/- per board. 

 

25. Contractor will use coarse aggregate (all type of stone grit) and course sand i.e. stone 

dust (Zone IInd as per IS code). The material should confirming to the latest IS 

specification. 

 

26. Regular and monthly quality control test as per frequency as per IS code specification / 

PWD specification is to be done by the Contractor at his own cost and submit the result 

to the Engineer-in-Charge regularly and in case if he fails to do the same, Engineer-in-

Charge will got conduct all quality control test as per frequency for any reputed lab & 

amount of the same will be recovered for the agency. Beside this Engineer-in-Charge 

will carry out their own quality control test and also will engage IIIrd party quality 

control agency for proper quality control work and charges of this will be borne by the 

Govt. 

 

27. All aluminum fittings for doors and windows shall be of ‘Classic’ or equivalents make 

confirming to I.S. Specifications as approved by the Engineer-in-Charge. 
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Technical terms and conditions 

1. That the work will be carried out strictly in accordance to the specifications to the 

entire satisfaction of the Engineer-in-Charge of this work, as given in the DNIT. 

2. The agency will be responsible for any damage done by your labour directly or 

indirectly during the execution of this work. 

3. The agency is requested to start the work and submit the detailed work programme 

immediately to engineer-in-charge. The work should be completed in prescribed time 

limit. 

4. Any damage of electrical line, water line, sewer line and telephone line etc. occurred 

during the excavation/execution will be got repaired by the contractor at his own cost. 

5. The agency is requested to mobilize your site personnel, plant and equipments and 

other resources, so that works can be started within the time. 

6. The day to day operation work which will be for 12 months have to be for VRF/VRV 

plant is to be in 2 shifts of 8 hours each and must be comprising of two HVAC 

mechanic and two helpers in each shifts and one VRF/VRV plant supervisor. The 2 

no. shift timing will be decided by the engineer-in-charge as per site requirement.   

7. Scope of work for Annual Maintenance and Comprehensive Maintenance Contract of 

Central Air Conditioning System / VRF/VRV plant (ODU Model No MDV- 0450 

(16) W/DSN1 of 672 HP plant). 

8. The scope of work shall cover all repairing including material (Annual Maintenance 

and all routine, breakdown / preventive and special maintenance works as required 

from time to time for Maintenance of Central Air-Conditioning System/ VRF/VRV 

plant (ODU Model No MDV- 0450 (16)W/DSN1 of 672 HP plant). All the 

equipments/installations shall always be kept in good and trouble free operating 

conditions. All the required record for break- downs/repairs and maintenance etc. 

shall be maintained in the form of history books. All the maintenance works shall be 

carried out in accordance with the manufactures specifications, maintenance schedule 

and instructions of the Engineer-In-Charge. 

9. Watch and Ward of all material, machineries and system etc. till end of contract shall 

be the sole responsibility of the agency and pilferage etc. shall be entirely on his 

account. 

10. Any damage to machinery / system incurred due to negligence or due to repair by 

Engineer is the sole responsibility of agency to make the system in good condition 

within certain specified period up to satisfaction of PLCSUPVA Engineer-in-charge. 

11. The following scope of work is only indicative and agency is strongly advised to use 

his own judgment in evaluating the quantum of work involved in Repairing with 

material and Comprehensive Maintenance Contract of equipments covered in. The 

bidder is strongly advised to understand the criticality of the application and the 

importance of maintaining the system trouble free and to keep operational always. 

12. To maintain Central Air Conditioning System/ VRF/VRV system (ODU Model No 

MDV- 0450 (16) W/DSN1 of 672 HP plant) along with the Equipment like Indoor 

units, Starter Panels System ,repairing them , replacement of their faulty 

equipments/spars complete in all respect upto entire satisfaction of engineer-in-

charge.  

13. To check and replace, if necessary the performance of all operational safety cutouts 

and preventive maintenance. This activity has to be done at least once in a month and 

if required earlier too failing which the payment would not be made to the agency.  

14. Replacement of bearings and rewinding of electrical motors in all rotating 

machineries. 
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15. To attend to the repairs of mechanical & electrical equipments such as compressor, 

pump sets, and motor drives etc. including minor and major overhauling. 

16. The agency has to lubricate motor / compressor /bearings as per routine maintenance. 

17. The agency has to check electrical circuits and rectify the same as and when 

necessary. To clean, tighten electrical contact points once a month, replace electrical 

contacts and other items in the MCC’s as and when necessary. 

18. To tighten all the fasteners of the bus bars as and when necessary and not more than 

once in three months. Also to re-terminate the heated up contacts and replace cabling / 

wiring as and when necessary. 

19. To maintain all machineries as per direction of Engineer-in-charge, PLCSUPVA. 

20. To paint the equipments, pipeline etc. as and when required or once in year as per 

direction of Engineer-in-charge. 

21. To arrange for well-equipped first-aid box and maintain it in a healthy condition to 

take care of all first aid eventualities. 

22. Checking of mounting bolts of machineries and other maintenance schedule work as 

directed by Engineer-In-Charge, PLCSUPVA. 

23. Details of VRF/VRV Plant along with its related equipments and accessories are 

indicated under DNIT. Continuous satisfactory performance of the VRF/VRV Plant 

including related equipments and accessories is under the scope of agency. 

24. Plant (along with related accessories) is to be maintaining on all the days of the year. 

25. The responsibility of PLCSUPVA towards power supply for VRF/VRV Plant is up to 

incoming point of Main M.V. panel of AC Plant (which is located in the AC Plant 

Room).From there onwards responsibility of power supply for various 

equipments/accessories/ controls etc. including power supply with in Main M.V. 

Panel lies with AC Agency. In case of power failure causing disruption in power 

supply at incoming point of Main M.V.Panel; AC operator will immediately 

coordinate with Electrical substation shift operator (who will be available in same 

building on Round the clock basis) for necessary action. (In substation building DG 

sets are also provided to cater power supply in case of regular power supply failure). 

26. In case any repair/services of any equipment of system like VRF/VRV unit and other 

equipments is to be carried out by agency through OEM (or their authorized dealer); 

all the arrangements including tools, spares etc. will be the total responsibility of 

agency. 

27. Agency will arrange and maintain separate history register/service reports for 

services/maintenance of VRF/VRV System. (This will be in addition to logbook 

register for operation of VRF/VRV Plant). Record of work done for 

services/maintenance repairs etc. will be recorded by agency engineer in this register. 

This register should be always with updated records & should be produced to 

PLCSUPVA Engineer-in-Charge on weekly basis or as & when required by him. 

28. Agency should arrange and maintain sufficient stock of spares, specially consumable 

at site (PLCSUPVA) which can be kept by agency in cupboards to be arranged by 

them. Similarly all necessary tools & instruments required for the purpose of 

servicing / maintenance; routine testing etc. should be arranged by agency and should 

be available at site at all times. 

29. Normally repairs/servicing works should be done by agency at site up to maximum 

possible extent. However in case any equipment or accessories is essentially required 

to be taken by agency out of PLCSUPVA premises for repairing/servicing; all 

necessary arrangements including to and for transportation will be the responsibility 

of agency. Agency will also inform concerned Engineer-in-Charge of PLCSUPVA for 

doing procedural formalities (like issue of gate pass etc.); prior to taking out the 

materials out of PLCSUPVA premises. 
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30. Agency will be fully responsible for safety of his personal all times. Agency will also 

be responsible for all the safety precautions at all the times especially during 

servicing/preventive maintenance and repairs of VRF/VRV Plant equipments and 

Electrical Panel Boards etc. 

31. All the safety controls of VRF/VRV Plant will be positively checked at least once a 

month and same will be recorded by agency engineer and should be produced to 

PLCSUPVA Engineer-in-Charge & when required by him. 

32. Central AC plant/ VRF/VRV Plant is meant for providing Air conditioning to various 

labs, offices, conference rooms, seminar room, cafeteria, auditorium etc. at SUPVS. 

For labs, AC environment is to be maintained on daily basis throughout the year. For 

lab areas, inside design conditions are 23±1◦c (RH 45±5%). For office areas, 

conference rooms and auditorium etc. it is 25±1◦c (with RH ≤60%). 

33. Coil-washing of condensers, valves etc. shall be carried out twice in a season and also 

‘as and when’ required to maintain refrigerant pressure within allowable limits. 

Arrangement for de-scaling pump, replacement of gaskets / packing, chemicals etc., 

shall be the firm’s responsibility on his own expenses and all the necessary 

maintenance work as per site requirement directed by the Engineer-in-Charge, 

PLCSUPVA. 

34. All the general & special tools, tackles including chain pully blocks etc., required for 

proper maintenance and repairs/break down etc, shall be arranged by the agency at his 

own cost and issue to the staff deployed by him for this work. 

35. The Agency shall be fully responsible for any kind of accident / mis-happening to 

their staff as well as machineries while attending the complaints or at work in the 

PLCSUPVA premises. 

36. For undertaking any maintenance works of VRF/VRV Plant for any heavy 

dismantling work for proper inspection/maintenance/repairing any extra manpower 

required as per site requirement, shall be arranged by the Firm without any extra 

charges. 

37. For maintenance/inspection/repairing/servicing of ACB’s, panel’s, relays, control 

wiring, checking of alignment of machine/ pumps/ motor etc., highly technical 

manpower, if required, shall be arranged by the Firm without any extra charge. (The 

Panels, ACB’s, relay etc. installed in the air-conditioning services area only & its 

servicing should be done on yearly basis from original manufacturer or authorized 

Firm of OEM or in consultation of Engineer-In-charge, PLCSUPVA). 

38. The staff of the Agency has to be courteous and maintain good behavior at site with 

PLCSUPVA authorities. Any person found discourteous or misbehaving shall have to 

be replaced within 24hrs. 

39. After the expiry of the contract, the firm shall have to hand over complete installation 

to the department in proper working order. All defect and deficiencies shall have to be 

rectified by the firm to the entire satisfaction of Engineer-in-Charge failing which the 

work shall be got done at the risk and cost of the firm. 

40. Any extra labour of any nature if required, at any time for attending any repair/break 

down shall be deployed by the agency at its own cost for which nothing extra shall be 

payable. 

41. Any unjustified delay in repairing of equipments shall be treated as breach of contract 

and suitable penalty shall be imposed which may be recovered from the monthly bill. 

Down period shall not be more than Four hour for minor breakdowns and twenty four 

hours for major breakdowns subjects to force majeure clause beyond the control of 

the agency. 
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In case of any abnormal delay on the part of the agency beyond the specified time, 

penalties as follows shall be imposed and recovered from the monthly bills. 

 

Minor Breakdown- Rs.200/- per hour of delay  

MajorBreakdown- Rs.500/- per hour of delay 

 

42. The agency shall supply & maintain atleast 15 percent of minimum stock of minimum 

following consumables & general spares / items for smooth operation of all the 

system and the rates quoted by the agency/ contractor. 

43. All tools & tackles, manpower, transportation and other resources required for 

executing the job shall be in the scope of the contractor. No extra charges will be paid 

by the PLCSUPVA regarding tools & tackles, manpower, transportation etc. 

44. Spares of VRF/VRV Plant compressor, control panel card, Software etc. which may 

be required during maintenance of the all the system will have to be supplied by the 

contractor as per instruction of the PLCSUPVA. 

45. Day to Day Operation & Carrying out inspection of equipment’s, as per the standard 

practice per month or as and when required by the Engineer-in-Charge. 

46. Checking the VRF system and equipment such as compressors, indoor and outdoor 

fan motor and their electrical controls on the respective equipment. 

47. Checking the refrigeration system for any leaks and rectification of leaks if found. 

48. Checking the electrical and refrigeration control system for operation and adjustments 

of set values as necessary. 

49. Cleaning of air filters. 

50. Cleaning the IDU evaporator / ODU condenser coils once a year (Chemical or with 

plain water). 

51. Lubricating of all necessary points in the system and its components in line with the 

checklist. 

52. Inspect and clean control panel of indoor and outdoor units. Inspect drain pan for any 

blockage in the drain opening. 

53. Checking, of the microprocessor/PCBs and sensors of IDU/ODU units for its proper 

functioning and repair/replacement of the same if found necessary as per direction of 

Engineer-in-Charge. 

54. Every history sheets, breakdown reports, preventive maintenance schedule and 

maintenance works must be first given in written to engineer-in-charge and all works 

must be executed in presence of the engineer-in-charge or the person nominate by 

him.  
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TECHNICAL DOCUMENTS 

 

Sr. no. Description Copy 

Enclosed 

(Yes/No) 

1.  The agency /contractor must be OEM/ Sole Distributor/ 

Authorized Dealer of the VRV/VRF equipment’s of Make 

Midea/ Voltas Midea /  Carrier Midea 

 

2.  Average annual financial turnover should be at least 80% of the 

estimated during the immediate last three financial years. 
 

3.  ITR (Income Tax Return) for last 03 financial years  

4.  Successfully work done/work award certificates/completion 

certificate of similar nature of works during last 7 financial 

years in any Government Department of Center/State 

Government or in any reputed institution/firm as under:- 

One certificate of 80% of the estimated cost of this tender. 

                                 Or 

Two certificates of 60% each of the estimated cost of this 

tender 

                                Or 

Three certificates of 40% each of the estimated cost of this 

tender. 

 

5.  Copy of GST No.   

6.  PAN No.  

7.  Bank Account Details & IFSC code.  

8.  Address proof of agency/contractor with mobile number 

(Contact details) 
 

9.  Proof of Enlistment  

10.  ISO Certificate  
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DNIT for Operation and Comprehensive Maintenance Contract for 672 HP 

VRV/VRF plant in PLCSUPVA, Rohtak  

Approx. Amount: Rs. 51,83,000/- 

Earnest Money: Rs. 1,03,660/- / 51,830/- 

Time Limit = 12 Months for CMC and operation work   

Sr. 

No. 
Description of Item Qty. Unit 

Rate to be 

Quoted by 

the 

Contractor 

per HP per 

month  

1.  Comprehensive maintenance contract for 672 HP 

VRV/VRF plant for 12 months (rate to be quoted per HP 

per month) 

672 HP   

2.  Operation work for 672 HP VRV/VRF plant for 12 months 

(rate to be quoted per HP per month) 

672 HP   

 

Note:- 

 

1. The contractor/agency shall quote the rates including all the taxes, GST etc. complete 

and no extra amount will be paid on this account. The contractor who does not quote 

the rates, the tender of that contractor shall be rejected out rightly. 

2. The work shall be allotted to the contractor on overall lowest basis. 

3. No material shall be supplied by the University. 

4. The conditional tender and the tender in variation of the tender documents shall out 

rightly be rejected. 

5. Quantity/amount can be increased or decreased as per site requirement. 

6. The contractor/agency who fulfills the requirement of the documents as per technical 

document sheet, is eligible for purchase/filling the tender. 

7. The validity of tender shall be 120 days. 

8. The successful bidder shall submit a Performance Security in the favour of Registrar, 

PLCSUPVA, Rohtak in the shape of Bank Guarantee/ FDR from any Nationalized 

Bank equivalent to 5% of the Contract price within 15 days from letter of 

intent/acceptance. 

9. The performance security will be valid upto expiry of Time period + 45 days. 

10. The agency /contractor must be OEM/ Sole Distributor/ Authorized Dealer of Carrier 

Midea / Voltas Midea / Midea  

11. The agency/contactor must have experience certificates for execution of same nature 

of works in Government Department/Reputed Institutions/Reputed Firms. 


