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Name of work:  Comprehensive Maintenance Contract for Water Coolers/Purifiers installed in 

University Campus & Residential Complex, DLCSUPVA, Rohtak. 
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PRESS NOTICE 

 

DLCSUPVA, ROHTAK 

Notice Inviting Tender 

(1st Call) 

Name of Work:                      

 

                                                    

Comprehensive Maintenance Contract for Water 

Coolers/Purifiers installed in University Campus & 

Residential Complex, DLCSUPVA, Rohtak. 

Cost:            

 

Earnest Money:            

                 

 

Time limit                  

Rs. 3,78,204/- 

 

(i) For Contractor     = Rs. 7,564/- 

(ii) For L&C Society = Rs. 3,782/- 

 

12 Months 

 

Tenders to be received till:         05.00 PM on dated   04-08-2025 

 

i. The tenders will be received only through E-tendering For further details, please 

visit website https://etenders.hry.nic.in 
ii. Cost of the Bid document is Rs.1000/- (non-refundable), e- Service/processing Fees 

is Rs. 1000/- and Earnest Money as stated above will be deposited through 

online/Net banking or RTGS. 
  

 

 

 

                                                                           

Registrar 

DLCSUPVA, Rohtak 

 

 

  

http://.haryanapmgsy.etenders.in/
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DETAIL NOTICE INVITING TENDER 
e-Tender is invited for below mentioned items in single stage two cover system i.e. Request for Pre-Qualification/Technical Bid 

(online Bid under PQQ/ Technical Envelope) and Request for Financial Bid (comprising of price bid Proposal under online available 

Commercial Envelope):- 

Sr. 
No 

Description of work 
/ Items 
 

Appx. Cost 
(Rs. In 
lacs) 

EMD to be 
deposited 
by Bidder 

Tender Document Fee & 
eService Fee (Rs.) 

Start Date & Time 
of Bid Preparation 

& Submission 

Expiry Date & Time 
of Bid Preparation & 

Submission 

1. Comprehensive 

Maintenance 

Contract for 

Water 

Coolers/Purifiers 

installed in 

University 

Campus & 

Residential 

Complex, 

DLCSUPVA, 

Rohtak. 

Rs. 
3,78,204/- 

Rs 7,564/- for 
Contractor &                  

Rs. 3,782/-. for 
society 

Rs 1000/-. -for Tender 
Document fee & Rs 

1000/- for e-Service fee 

19.07.2025 
at 09:00 AM 

Upto 04.08.2025  
at 05:00 PM 

1.      Detailed notice inviting tender/estimate drawing can be seen at the office of the undersigned during office hours. 

2.      Bidding documents available on website https://etenders.hry.nic.in  

3. Newly enlisted contractors/societies/suppliers/manufactures should bring with them proof of their enlistment in appropriate 

class. 

4.      The bidders would submit bid through e-tendering only on the website i.e. https://etenders.hry.nic.in  

Under this process, the Pre-qualification/ Technical online bid Application as well as online Price Bid shall be invited at single stage 

under two covers i.e. PQQ/Technical & Commercial Envelope. Eligibility and qualification of the Applicant will be first examined based 

on the details submitted online under first cover (PQQ or Technical) with respect to eligibility and qualification criteria prescribed in 

this Tender document. The Price Bid under the second cover shall be opened for only those Applicants whose PQQ/ Technical 

Applications are responsive to eligibility and qualifications requirements as per Tender document. 

1. The payment for Tender Document Fee and e-Service Fee shall be made by eligible bidders online directly through 

Debit Cards & Internet Banking Accounts and the payment for EMD can be made online directly through NET 

BANKING/RTGS/NEFT or OTC Please refer to ‘Online Payment Guideline’ available at the Single e-Procurement portal of 

GoH (Govt. of Haryana) and also mentioned under the Tender Document. 

2. Intending bidders will be mandatorily required to online sign-up (create user account) on the website 

https://etenders.hry.nic.in to be eligible to participate in the e-Tender. He/She will be required to make online payment of 

(as mentioned above) towards EMD fee in due course of time. If the intended bidder fails to pay EMD fee with in the stipulated 

time frame shall not be allowed to submit his / her bid for the respective event / Tenders. 

3. The interested bidders must remit the funds at least T+1 working day (Transaction day + One working Day) in advance i.e. on 

or before (as mentioned above); and make payment via NET BANKING/RTGS /NEFT. The intended bidder / Agency thereafter 

will be able to successfully verify their payment online, and submit their bids on or before the expiry date & time of the 

respective events/Tenders at https://etenders.hry.nic.in.   

              The interested bidders shall have to pay mandatorily e-Service fee (under document fee – Non-refundable) of Rs.1000/- 

(Rupee One Thousand Only) online by using the service of secure electronic gateway. The secure electronic payments gateway is 

an online interface between bidders & online payment authorization networks. 

The Payment for document fee/ e-Service fee can be made by eligible bidders online directly through Debit Cards & Internet 

Banking. 

The Bidders can submit their tender documents (Online) as per the dates mentioned in the key dates:- 

http://.haryanapmgsy.etenders.in/
http://.haryanapmgsy.etenders.in/
http://.haryanapmgsy.etenders.in/
http://.haryanapmgsy.etenders.in/
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Key Dates 

Sr. No. Department Stage Bidder's Stage Start date and time Expiry date and time 

1  Tender Document Download 

and Bid 

Preparation/Submission  

19.07.2025 
at 09:00 AM 

Upto 04.08.2025  
at 05:00 PM 

2 Technical Bid Opening  05.08.2025 at 11:00 AM 
        

3 Financial Bid Opening  To be announced later 

Important Note: 

1) The Applicants/bidders have to complete ‘Application / Bid Preparation & Submission’ stage at the scheduled time as 

mentioned above. If any Applicant / bidder fails to complete his / her aforesaid stage with in the stipulated online time schedule for 

this stage, his / her Application/bid status will be considered as ‘Applications / bids not submitted’.  

2) Applicant/Bidder must confirm & check his/her Application/bid status after completion of his/her all activities for e-bidding. 

3) Applicant/Bidder can rework on his/her bids even after completion of ‘Application/Bid Preparation & submission stage’ 

(Application/Bidder Stage), subject to the condition that the rework must take place during the stipulated time frame of the 

Applicant/Bidder Stage.   

4) In the first instance, the online payment details of tender document fee + e-Service and EMD & PQQ/Technical Envelope 

shall be opened. Henceforth financial bid quoted against each of the item by the shortlisted bidder/ Agency wherever required shall 

be opened online in the presence of such bidders/ Agency who either themselves or through their representatives choose to be 

present. The bidder can submit online their bids as per the dates mentioned in the schedule/Key Dates above.  

The bids shall be submitted online in two separate envelopes: 

Envelope 1: Technical Bid 

The bidders shall upload the required eligibility & technical documents online in the Technical Bid. 

Envelope 2: Commercial Bid 

The bidders shall quote the prices in price bid format under Commercial Bid. 

CONDITIONS: - 
 

1. The tenderer will keep in touch with the University Web site for any change in the NIT/DNIT till the last date/revised last date         

of sale of tender and incorporate such changes in NIT/DNIT and the tender bids. 

2. DNIT & prequalification criteria can be seen on any working day during office hours in office of the undersigned. 

3. Conditional tenders will not be entertained & are liable to be rejected. 

4. In case the day of opening of tenders happens to be holiday, the tenders will be opened on the next working day.  The time 

and place of receipt of tenders and other conditions will remain unchanged. 

5. The DLCSUPVA, Rohtak reserves the right to reject any tender or all the tenders without assigning any reasons. 

6. The societies shall produce an attested copy of the resolution of the Co-operative department for the issuance of tenders. 

7. The tender without earnest money/bid security will not be opened. 

8. In case of any dispute, The Jurisdiction of court will be at Rohtak. 

9. The tender of the bidder who does not satisfy the qualification criteria in the bid documents is liable to be rejected summarily 

without assigning any reason and no claim whatsoever on this account will be considered. 

10. The bid for the work shall remain open for acceptance during the bid validity period to be reckoned from the last date of 

submission of the tender.  If any bidder/tenderer withdraws his bid/tender before the said period or makes any modifications in 

the terms and conditions of the bid, during the fix validity period, the earnest money shall stand forfeited.  Bids shall be valid for 

120 days from the date of bid closing i.e. from the last date of manual submission of EMD.  In case the last day to accept the 
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tender happens to be holiday, validity to accept tender will be the next working day. 

11. Contractor/Agency/Society___________________________________. 

12. Any work, here tendered, may be withdrawn from further processing at any stage at the discretion of the competent authority 

without assigning any reason. 

13. Engineer-in-Charge is competent to increase/decrease the quantity of work.  In case of decrease of quantity, the contractor 

shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full. 

14. The University reserves the right to accept or reject or negotiate any of the tender or conditions/items without assigning any 

reason. 

15. Plumbing and E.I work shall be got done through license holder agencies for the works involving PH/E.I. 

 

 

 

 
Registrar 
DLCSUPVA, Rohtak 

 
 

Endst. No. UEW/2020/           
                                                                  
              Dated :  

 

Copy forwarded to the following for information and necessary action: 

 

1. Superintending Engineer, PWD & BR Circles, Rohtak. 

2. Technical Advisor, DLCSUPVA, Rohtak. 

3. In-charge, University Engineering Wing (UEW), DLCSUPVA, Rohtak. 

4.              Executive Engineer, PWD & BR (Medical College), Rohtak/ KUK /HAU, Hisar/ GJU, Hisar/ CDLU, Sirsa/  BPS Women          

 University, Khanpur/ DBSCRU, Murthal/ Indira Gandhi University, Meerpur (Rewari)/ Ch. Bansilal University, Bhiwani/ 

 Chaudhary Ranbir Singh University, Jind. 

5. P.A. to Vice-Chancellor (for kind information of the worthy Vice-Chancellor), DLCSUPVA, Rohtak. 

6. OSD to Registrar (for kind information of Registrar), DLCSUPVA, Rohtak. 

7. CAO, DLCSUPVA, Rohtak. 

8. Notice Board. 

 
 
 

 
 

          I/C Engineering Wing
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Instructions to bidder on Electronic Tendering System 

 
 These conditions will over-rule the conditions stated in the tender documents, 
wherever relevant and applicable. 
 
1. Registration of bidders on e-Procurement  Portal:- 

All the bidders intending to participate in the tenders’ process online are required to get registered on 
the centralized E-Procurement Portal i.e. https://etenders.hry.nic.in. Please visit the website for more 
details. 
2. Obtaining a Digital Certificate:  

            2.1 The Bids submitted online should be encrypted and signed electronically with a Digital 
Certificate to establish the identity of the bidder bidding online. These Digital Certificates are issued by 
an Approved Certifying Authority, by the Controller of Certifying Authorities, Government of India. 
 2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN 
Card) and Address proofs and verification form duly attested by the Bank Manager / Post Master / 
Gazetted Officer. Only upon the receipt of the required documents, a digital certificate can be issued. 
For more details please visit the website – https://etenders.hry.nic.in. 
         2.3   The bidders may obtain Class-II or III digital signature certificate from any Certifying 
Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or may 
obtain information and application format and documents required for the issue of digital certificate 
from. 
 M/s Nextenders (india) Pvt. Ltd.  

 2.4     The bidder must ensure that he/she comply by the online available important 
guidelines at the portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the 
e-Token carrying DSCs. 
         2.5   Bid for a particular tender must be submitted online using the digital certificate      
(Encryption & Signing), which is used to encrypt and sign the data during the stage of bid preparation. 
In case, during the process of a particular tender, the user loses his digital certificate (due to virus 
attack, hardware problem, operating system or any other problem) he will not be able to submit the bid 
online. Hence, the users are advised to keep a backup of the certificate and also keep the copies at 
safe place under proper security (for its use in case of emergencies). 
 2.6    In case of online tendering, if the digital certificate issued to the authorized user of a 
firm is used for signing and submitting a bid, it will be considered equivalent to a no-objection 
certificate /power of attorney / lawful authorization to that User. The firm has to authorize a specific 
individual through an authorization certificate signed by all partners to use the digital certificate as per 
Indian Information Technology Act 2000. Unless the certificates are revoked, it will be assumed to 
represent adequate authority of the user to bid on behalf of the firm in the department tenders as per 
Information Technology Act 2000. The digital signature of this authorized user will be binding on the 
firm.  
             2.7 In case of any change in the authorization, it shall be the responsibility of management 
/ partners of the firm to inform the certifying authority about the change and to obtain the digital 
signatures of the new person / user on behalf of the firm / company.  The procedure for application of 
a digital certificate however will remain the same for the new user. 
         2.8 The same procedure holds true for the authorized users in a private/Public limited   
company. In this case, the authorization certificate will have to be signed by the directors of the 
company. 
 3 Opening of an Electronic payment : 
   For purchasing the tender documents online, bidders are required to pay the tender 
documents fee online using the electronic payments gateway service. For online payments guidelines, 
please refer to the Home page of the e-tendering Portal   https://etenders.hry.nic.in 
 4 Pre-requisites for online bidding: 
   In order to operate on the electronic tender management system, a user’s machine is 
required to be set up. A help file on system setup/Pre-requisite can be obtained from Nextenders (India) 
Pvt. Ltd. or downloaded from the home page of the website -  https://etenders.hry.nic.in.. The link for 

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in./
https://haryanaeprocurement.gov.in./
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downloading required java applet & DC setup are also available on the Home page of the e-tendering 
Portal. 
  5   Online Viewing of Detailed Notice Inviting Tenders: 
             The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the 
tenders floated through the single portal e-Procurement system on the Home Page at 
https://etenders.hry.nic.in. 
  6      Download of Tender Documents: 
    The tender documents can be downloaded free of cost from the e-Procurement portal 
https://etenders.hry.nic.in 
  7      Key Dates: 
   The bidders are strictly advised to follow dates and times as indicated in the online 
Notice Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time 
tracked and the system enforces time locks that ensure that no activity or transaction can take place 
outside the start and end dates and the time of the stage as defined in the online Notice Inviting Tenders. 

 8    Bid Preparation (Technical & Financial) Online Payment of Tender Document Fee, 

eService fee, EMD fees. 

 8.1  The online payment for Tender document fee, eService Fee & EMD can be done using 
the secure electronic payment gateway. The Payment for Tender Document Fee and eService Fee 
can be made by eligible bidders/ contractors online directly through Debit Cards & Internet Banking 
Accounts and the Payment for EMD can be made online directly through RTGS / NEFT. 
  The secure electronic payments gateway is an online interface between contractors 
and Debit card / online payment authorization networks. 
  Hence, the bidders have to provide information and credentials related to manual 
payment submission at single portal e - Procurement system, under Technical Envelope of the 
respective tenders.    
 8.2   The bidders shall upload their technical offer containing documents, qualifying 
criteria, technical specification, schedule of deliveries, and all other terms and conditions except 
the rates (price bid). 
               The bidders shall quote the prices in price bid format. 

NOTE:- 

(A) Bidders participating in online tenders shall check the validity of his/her Digital Signature 
Certificate before participating in the online Tenders at the portal https://etenders.hry.nic.in. 

(B) For help manual please refer to the ‘Home Page’ of the eProcurement website at 
https://etenders.hry.nic.in, and click on the available link ‘How to...?’ to download the file. 

1. The agency shall get the bank Guarantee of Earnest Money verified from the concerned 
issuing bank branch and submit the Confirmation letter of Bank Guarantee alongwith the 
bank Guarantee. The Confirmation letter should contain the land line telephone No. Fax 
No. of the issuing Bank branch and land line telephone No. Fax No., of the regional office 
of the Bank. The Bank Guarantee should contain full names & designation of the two 
officers signing the Bank Guarantee alongwith their code number.    

                                                                                                                            

                Registrar, 

          DLCSUPVA, Rohtak  

  

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/


            - 9 -           

Contractor                                                   Witness                                                 Employer 

 

 
 

 

 

 

 

 

 

SECTION-1  

 

INSTRUCTIONS TO BIDDERS 

 

(ITB) 
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Section 1:  Instructions to Bidders 

Table of Clauses 

 

 A. General  D. Submission of Bids 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders  E. Bid Opening 

4 Qualification of the Bidder 23 Bid Opening 

5 One Bid per Bidder 24 Process to be Confidential 

6 Cost of Bidding 25 Clarification of Financial Bids  

7 Site Visit 26 Examination of bids  

and Determination of Responsiveness 

 B. Bidding Documents and 

Evaluation 

27 Correction of Errors 

8 Content of Bidding Documents 28 Deleted 

9 Clarification of Bidding 

Documents and pre-bid meeting. 

29 Evaluation and Comparison of Financial 

Bids 

10 Amendment of Bidding Documents 30 Deleted 

 C. Preparation of Bids  F. Award of Contract 

11 Language of Bid 31 Award Criteria 

12 Documents Comprising the Bid 32 Employer's Right to Accept any Bid and 

to Reject any or all Bids

 16 

13 Bid Prices 33 Notification of Award and Signing of 

Agreement 

14 Currencies of Bid and Payment 34 Performance Security 

15 Bid Validity 35 Advances Payment and Security 

16 Bid Security 36 Deleted 

17 Alternative Proposals by Bidders 37 Corrupt or Fraudulent Practices 

18 Format and Signing of Bid 38 Appendix to ITB 

19 Sealing and Marking of Bids 39 Annexure I & II 
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A. GENERAL 

1                  Scope of Bid 

 

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in 

these documents and referred to as “the works”) detailed in the table given in IFB. The bidders may 

submit bids for any or all of the works detailed in the table given in ITB. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds  

 

2.1 The expenditure on this project will be met from the DLCSUPVA, Rohtak. 

 

3. Eligible Bidders. 

 

3.1 This Invitation for Bids is open to all bidders who fulfill the qualification criteria. 

 

4.  Qualification of the Bidder (Applicable for contract(s).   
 

4.1 All bidders shall provide in Section-2, Forms of Bid and Qualification Information a preliminary 

description of the proposed work method and schedule, including drawing and charts, as necessary. 

The proposed methodology should include programme of construction backed with equipment 

planning and deployment duly supported with broad calculations and quality assurance procedures 

proposed to be adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

 

4.2 Deleted 

 

4.3 All bidders shall include the following information and documents with their bids in Section 2: 

a) copies of original documents defining the constitution or legal status, place of registration, Pan Card 

and principal place of business, written power of attorney of the signatory of the Bid to commit the 

Bidder. 

b)  Total monetary value of work performed for each of the last seven years. 

c)  Experience in works of similar nature (defined as billing for work in progress and completed 

in all cases of Buildings, Bridges, ROB’s and RUB’s only) and size for each of the last seven years 

and details of work underway or contractually committed, and clients who may be contacted for 

further information on those contracts. 

d)  Major items of construction equipment proposed to carry out the Contract. 

e)  qualifications and experience of key site management and technical personnel proposed for 

Contract: 

f)  Reports on the financial standing of Bidder, such as profit and loss statements and auditor’s 

reports for the past seven years. 

g)  Evidence of access to line(s) of credit and availability of other financial resources facilities 

(25% of contract value), certified by the Bankers (Not more than 6 months old). 

h)  Undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value 

of work, during implementation of work. 
 

i)  authority to seek references from the Bidder’s bankers; 
 
 

j)  information regarding any litigation, current or during the last five years, in which the Bidder 

is involved, the parties concerned, and disputed amount; 

k)  proposals for subcontracting components of the works amounting to more than 20 per cent 

of the Bid Price (for each, the qualifications and experience of the identified sub-contractor in the 

relevant field should be annexed); and 

l)  The proposed methodology and programme of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and quality control procedures proposed to 
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be adopted, justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per milestones. 

 

4.4  Bids from Joint ventures are not acceptable. 

 

4.5        Qualification Criteria  

 

4.5A. To qualify for award of the contract, each bidder in its name should have in the last seven years 

as referred to in Appendix. 
 

a)  The applicant should have experience of having successfully completed similar works 

during last seven years ending last day of month.  
 

This should be certified by an officer not below the rank of Executive Engineer/ Project 

Manager or equivalent. 
 

b)   The applicant should have minimum Average Annual financial turnover during the last 

3 years, ending 31st March of the previous financial year, should be at least 30% of the 

estimated cost. This should be duly audited by a Chartered Accountant (10% 

compounded value per year to be added) 

c)   The applicant should have not incurred any loss in more than two years during the last 

five years ending last day of tender duly certified by the Charted Accountant. 

d) The contractor or his identified sub-contractor should possess required experience in 

furniture works. 

e) The applicant’s performance for each work completed in the last three years and in hand 

should be certified by an officer not below the rank of Executive Engineer/Project manager 

or equivalent and should be obtained in sealed cover.  

B. Each bidder should further demonstrate: 

(a) Availability (either owned or leased) of the key and critical equipment to attain the 

completion of works in accordance with the prescribed construction schedule are shown in 

the Annexure-I.  

  The bidders should, however, undertake their own studies and furnish with their bid, 

a detailed construction planning and methodology supported with layout and necessary 

drawings and calculations (detailed) as stated in clause 4.3(l) above to allow the employer to 

review their proposals. The numbers, types and capacities of each plant/equipment shall be 

shown in the proposals along with the cycle time for each operation for the given production 

capacity to match the requirements.  If the contractual agency fails to bring any of the 

quality control lab equipment as mentioned in Annexure-I, the item will be arranged by 

DLCSUPVA, Rohtak and recovery shall be made from the contractor’s bill @ double 

the cost of that item.  

 

(b) Availability for this work of personnel with adequate experience as required; as per 

Annexure-II. 

 

 

(c) Liquid assets and/or availability of credit facilities of not less than amount indicated 

in Appendix. 

 

C. To qualify for a package of contracts made up of this and other contracts for which 

bids are invited in the IFB, the bidder must demonstrate having experience and resources 

sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 
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4.6. Sub-contractors’ experience and resources shall not be taken into account in determining the 

bidder’s compliance with the qualifying criteria except to the extent stated in 4.5 (A) above. 

 

 

4.7. Bid Capacity  

Bidders who meet the minimum qualifications criteria shall be qualified only if their 

available bid capacity for construction work is equal to or more than the total bid value.  

 

4.8 Even though the bidder met the above qualifying criteria, they are subject to be disqualified 

if they have: 

 -  made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or. 

 -  Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc.: and/or. 

 -  participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the employer. 

  

 The bidder who had abandoned the work or his contract was rescinded or 

was terminated due to non-completion of work/or any other default on the 

part of the contractor in three or more contracts during last five years shall 

be considered as non-performer and no work will be allotted to him. No 

specific order for department shall be needed for this purpose. 

 In case the number of contracts where the work has been abandoned by 

the contractor of his contract was rescinded or terminated in less than 3 

works, he is required to submit additional 10% (Ten percent) performance 

security over and above what has been stipulated in the bidding document. 

 

 

5. One Bid per Bidder. 

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates 

in more than one Bid (other than as a subcontractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder’s participation to be 

disqualified. 

 

 

6. Cost of Bidding. 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit. 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site 

of Works and its surroundings and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for construction of the Works. The costs of visiting the Site shall be at 

the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

8. Content of Bidding Documents. 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10: 

 

Section Particulars. 

 Invitation for Bids 

1 Instructions to Bidders 

2. Qualification Information, and other forms. 

3 Conditions of Contract 

4. Contract-Data. 

5. Technical Specifications 

6. Form of Bid. 

7. Bill of Quantities. 

8. Securities and others forms 

9. Drawings 

10. Documents to be furnished by the bidder.  

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 

risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to the requirements of 

the Bid documents shall be rejected. 

 

9. Clarification of Bidding Documents. 

 

9.1. A prospective bidder requiring any clarification of the bidding documents may notify the Employer 

in writing or by cable (hereinafter “cable” includes telex and facsimile) at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for clarification which 

he received earlier than 15 days prior to the deadline for submission of bids. Copies of the Employer’s 

response will be forwarded to all purchases of the bidding documents, including a description of the 

enquiry but without identifying its source. 

9.2 Pre-bid meeting 

 

9.2.1 In case of works with DNIT amount above Rs. 10.00 crores, a pre-bid meeting shall be held at 

_________ on __________.    

 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions for clarification of any 

doubts on any provision of the contract or on any matter that may be raised at that stage. 

 

9.2.3. The bidder is requested to submit any questions in writing or by cable to reach the Employer not later 

than one week before the meeting. 

 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 

documents and a copy placed on departmental website. Any modification of the bidding documents 

listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be made 

by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through 

the minutes of the pre-bid meeting. 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents. 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 
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10.2. Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 

acknowledge receipt of each addendum in writing or by cable to the Employer. The Employer will 

assume no responsibility for postal delays. 

 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer may, at his discretion, extend as necessary the deadline for submission of 

bids, in accordance with Sub-Clause 20.2 below. 

 

C. PREPARATION OF BIDS 

 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

 

12.  Documents Comprising the Bid.  

12.1 The bid to be submitted by the bidder (refer Clause 8.1) shall be in two separate parts: 

 Part-I shall be named “Technical Bid” which will be submitted online except those documents to be 

submitted in physical form.   

(i) For bidding documents downloaded from website (refer IFB), the cost of bidding document 

will be paid online. 

(ii) Bid Security in the form specified in Section 8. 

(iii) Qualification Information and supporting documents as specified in Section-2. 

(iv) Certificate, undertakings, affidavits as specified in Section 2. 

(v) Information pursuant to Clause 4 of these instructions. 

(vi) Undertaking that the bid shall remain valid for the period specified in Clause 15.1. 

  

Part-II shall be named “Financial Bid” and shall comprise. 

 

(i) Form of Bid as specified in Section 6. 

(ii) Priced Bill of Quantities for items specified in Section 7. 

 

 Both bids will be submitted online in accordance with Clause 19. 

 

12.2. Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

 

Section.  Particulars.    

 

1.  Invitation for Bids (IFB).  

2.  Instructions to Bidders.   

3.  Conditions of Contract.  

4.  Contract Data. 

5.  Specifications.    

6.  Drawings    

 

13. Bid Prices. 

 

13.1. The contract shall be for the whole works as described in Sub-Clause 1, 1, based on the priced Bill 

of Quantities submitted by the Bidder. 

 

13.2. The intending Contractors shall fill in Item rate at its appropriate places in figures. Items for which 

no rate or price is entered by the bidder will not be paid for by the Employer and considered as nil 

rate. 

  

13.3. All taxes including service tax, duties, cess, other levies and surcharge as applicable from time to 

time payable by the contractor under the contract, or for any other cause shall be included in the rates, 

prices and total Bid Price submitted by the Bidder. 
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14. Currencies of the Bid and Payment. 

 

14.1. The unit rates and the price shall be considered in Indian Rupees. All payments shall be made in 

Indian Rupees. 

 

15.  Bid Validity.  

15.1. Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission. 

A bid valid for a shorter period shall be rejected by the Registrar, DLCSUPVA, Rohtak as non-

responsive. In exceptional circumstances, prior to expiry of original time limit, the Employer may 

request that the bidder may extend the period of validity for a specified additional period.   

 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request and 

the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify 

his bid except as provided in 15.3 hereinafter, but will be required to extend the validity of his bid 

security for a period of the extension, and in compliance with Clause 16 in all respects. 

 

 

15.3. In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), in the 

event that the Employer requests and the Bidder agrees to an extension of the validity period, the 

contract price, if the Bidder is selected for award shall be the bid price corrected as follows; 

 The price shall be increased by the factor of 0.2% for each week or part of a week that has elapsed 

from the expiration of the initial bid validity to the date of issue of letter of acceptance to the 

successful Bidder. 

 

 

15.4. Bid evaluation will be based on the bid prices without taking into consideration the above correction. 

 

16 . Bid Security. 

 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the 

table of IFB for this particular work. The bid security is to be paid online via Credit Cards / Internet 

Banking Accounts / ITZ Cash Cards/Debit Cards for contract(s) more than Rs.5.00 lacs. For 

contract(s) less than Rs.5.00 lacs, bid security shall be in favour of Registrar, DLCSUPVA, Rohtak 

and may be in one of the following forms:   

 

a) Deposit-at-Call Receipt from any scheduled Indian Bank or a foreign Bank located in India 

and approved by the Reserve Bank of India. 

b) Indian Post Office/National Savings Certificate duly endorsed by the competent postal 

authority in India. 

c) Bank Guarantee from any Nationalized Indian bank/ Scheduled Indian Bank or a foreign 

Bank or a foreign Bank approved by the Reserve Bank of India in format given in Volume 

III. 

d) Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued by any 

Scheduled Indian Bank or a foreign Bank or a foreign Bank approved by the Reserve Bank 

of India. 

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be 

valid for 45 days beyond the validity of the bid. 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 

16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4. The Bid Security of unsuccessful bidders will be returned within 45 days of the end of the bid validity 

period specified in Sub-Clause 15.1. 

16.5. The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 
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16.6. The Bid Security may be forfeited. 

 

(a) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or. 

(b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to 

   (i) Sign the Agreement; or. 

   (ii) Furnish the required Performance Security. 

 

 17. Alternative Proposals by Bidders. 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract, basic technical design as indicated in the drawing and 

specifications. Conditional offer or alternative offers will not be considered further in the process of 

tender evaluation. 

 

18. Format and Signing of Bid 

 Deleted 

 

D. ONLINE SUBMISSION OF BIDS 

 

Instructions to bidder on Electronic Tendering System 

 
19.              Bidding through E-Tendering System  

 

Instructions to bidder on Electronic Tendering System 

 

 These conditions will over-rule the conditions stated in the tender documents, wherever relevant 

and applicable. 

 

19.1 Registration of bidders on eTender Portal:- 

 

All the bidders intending to participate in the tenders processed online are required to get registered 

on the centralized e -Tender Portal i.e. http://etenders.hry.nic.in. Please visit the website for more 

details. 

 

19.2 Obtaining a Digital Certificate:  

 

19. 2.1 The Bids submitted online should be encrypted and signed electronically with a Digital 

Certificate to establish the identity of the bidder bidding online. These Digital Certificates are issued 

by an Approved Certifying Authority, by the Controller of Certifying Authorities, Government of 

India. 

 

19.2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN Card) 

and Address proofs and verification form duly attested by the Bank Manager / Post Master / Gazetted 

Officer. Only upon the receipt of the required documents, a digital certificate can be issued. For more 

details please visit the website – http://etenders.hry.nic.in. 

 

 19.2.3 The bidders may obtain Class-II or III digital signature certificate from any Certifying 

Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or may 

obtain information and application format and documents required for the issue of digital certificate 

from. 

19.2.4 The bidder must ensure that he/she comply by the online available important guidelines at the 

portal http://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-Token carrying 

DSCs. 

 

https://haryanaeprocurement.gov.in/
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19.2.5 Bid for a particular tender must be submitted online using the digital certificate (Encryption & 

Signing), which is used to encrypt and sign the data during the stage of bid preparation. In case, during 

the process of a particular tender, the user loses his digital certificate (due to virus attack, hardware 

problem, operating system or any other problem) he will not be able to submit the bid online.  

 

 Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe 

place under proper security (for its use in case of emergencies). 

19.2.6 In case of online tendering, if the digital certificate issued to the authorized user of a firm is used 

for signing and submitting a bid, it will be considered equivalent to a no-objection certificate/power of 

attorney /lawful authorization to that User. The firm has to authorize a specific individual through an 

authorization certificate signed by all partners to use the digital certificate as per Indian Information 

Technology Act 2000. Unless the certificates are revoked, it will be assumed to represent adequate 

authority of the user to bid on behalf of the firm in the department tenders as per Information 

Technology Act 2000. The digital signature of this authorized user will be binding on the firm.  

 

 19.2.7 In case of any change in the authorization, it shall be the responsibility of management / 

partners of the firm to inform the certifying authority about the change and to obtain the digital 

signatures of the new person / user on behalf of the firm / company.  The procedure for application of 

a digital certificate however will remain the same for the new user. 

 

 19.2.8 The same procedure holds true for the authorized users in a private/Public limited   company. 

In this case, the authorization certificate will have to be signed by the directors of the company. 

 

19.3 Pre-requisites for online bidding: 

 

  In order to bid online on the portal http://etenders.hry.nic.in , the user machine must be Java 

JRE 8 Update 151(32 bit), 161(32 bit), 171(32 bit), 181(32 bit), 191(32 bit), 201(32 bit) & DC setup and 

Internet explorer 10 and above/Mozilla Firefox 46.0.1 Version only. The link for downloading Java JRE 

8 & DC setup are available on the Home page of the e-tendering Portal.  

 

19.4   Online Viewing of Detailed Notice Inviting Tenders: 

 

 The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders 

floated through the single portal eTender system on the Home Page at  http://etenders.hry.nic.in 

 

19.5    Download of Tender Documents: 

 

   The tender documents can be downloaded free of cost from the eTendering portal 

http://etenders.hry.nic.in 

 

 

 

19.6     Key Dates: 

 

  The bidders are strictly advised to follow dates and times as indicated in the online Notice 

Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time tracked 

and the system enforces time locks that ensure that no activity or transaction can take place outside the 

start and end dates and the time of the stage as defined in the online Notice Inviting Tenders. 

 

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
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19.7 Online Payment of eService fee & Bid Preparation & Submission (PQQ/ Technical & 

Commercial/Price Bid): 

 

i) Online Payment e-Service fee: 

 

The online payment for eService fee can be done using the secure electronic payment 

gateway by bidders/ Vendors online directly through Debit Cards & Internet Banking Accounts. The 

secure electronic payments gateway is an online interface between contractors and Debit card / online 

payment authorization networks. 

The Bid Security / earnest money will have to be in any one of the form as specified in the bidding 

document and tender document.  The details of the EMD and tender document fee are required to be 

provided/uploaded through scan copies at the time of online Bid Preparation & submission Stage. 

 

ii)    PREPARATION & SUBMISSION OF ONLINE APPLICATIONS/BIDS:  

 

  Detailed Tender documents may be downloaded from e-tender website 

(http://etenders.hry.nic.in) and tender mandatorily be submitted online.  

 Scan copy of Documents to be submitted/uploaded for Prequalification or Technical bid under online 

PQQ/ Technical Cover: The required documents (refer to DNIT) shall be prepared and scanned in 

different file formats (in PDF /JPEG/MS WORD format such that file size is not exceed more than 10 

MB) and uploaded during the on-line submission of PQQ or Technical Cover. 

FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online in the Excel Format 

under Commercial Cover and original not to be submitted manually) 

19.8.1 ASSISTANCE TO THE BIDDERS:- 

 

 In case of any query regarding process of etenders,  the helpdesk details are given in 

the etenders website .  The intended bidder can also avail the following and can contact service 

provider as per below: 

 

 Office Timings of Help-desk support for Single e-Tender  Portal of Government of Haryana- 

Technical Support Assistance will be available over telephone Monday to Friday (09:00am.to5:00 pm) 

0172-2700275 and also contact to helpdesk team of delhi (24 x 7) as given below:- 

 

0120-4001002 

0120-4200462 

0120-4001005 

0120-6277787 

 

All queries would require to be registered at our official eproc.nichry@yahoo.com and support-

eproc@nic.in (Only those queries which are sent through email along with appropriate screenshots or 

error description will be considered as registered with the Help-desk) 

 

Important Note:- 

 

(a)  Any intending bidder can contact the helpdesk on or before prior to 4 hours of the scheduled 

closing date & time of respective e-Auction/Tender event. 

(b) For queries pertaining to e-Payment, please contact the helpdesk atleast 2 business days prior 

to the closing date & time of e-Auction/Tender event. 

 

(c) Help-desk support will remain closed during lunch break i.e. from1:30PM upto 2:15PM on 

each working day. 

Haryana eTender Help Desk Office will remain closed on Saturday Sunday and National 

Holidays 

 

NOTE:-  Bidders participating in online tenders shall check the validity of his/her Digital Signature 

https://haryanaeprocurement.gov.in/
mailto:eproc.nichry@yahoo.com
mailto:support-eproc@nic.in
mailto:support-eproc@nic.in
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Certificate before participating in the online Tenders at the portal http://etenders.hry.nic.in.   

For help manual please refer to the ‘Home Page’ of the e-Tender website at http://etenders.hry.nic.in. 

 

20. Deadline for Submission of Bids  

 
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not 
later than the date and time indicated in the Appendix to ITB.  
 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline.  
 
 
21. Late Bids  

 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 

returned unopened to the bidder.  

 
21.2.  However, if the subsequent offer even from a non-tenderer, who satisfies the qualification 
criteria as provided in the bid document,  (received within one week of the previous offer and before 
the decision of the contract) is not just marginally but significantly favourbale to the Government (to 
the extent of 5% of the lowest tender amount in case of works costing more than Rs. 5 crore, 10% in 
case of works more than Rs. 1 crore but less than Rs. 5 crore, 20% in case of works more than Rs. 5 
lacs but less than Rs. 1 crore and 30% in case of works less than 5 lacs or any other limits as decided 
by Government from time to time) then the subsequent offer can be considered provided the bidder 
deposits the bid security and unconditional bank guarantee for the difference of the amount between 
the offer of the lowest agency and the subsequent fresh offer. In that case, short notice fresh sealed bids 
shall be invited, with special invitation to the previous participants including the subsequent bidder 
mentioned above, but with the stipulation that the subsequent bidder shall not bid higher than his 
previous offer, otherwise his bid security and bank guarantee shall be forfeited. Tender shall be allotted 
to the lowest valid bid received”. The subsequent offer must be accompanied by the pre-qualification 
information showing his eligibility failing which the offer shall not be considered.  

 

21.3 No bid shall be modified or withdrawn after the deadline of submission of bids. 
 
21.4 Withdrawal or modification of a bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in clause 15.1 above or as extended pursuant 
to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16.  

 
22.   Deleted  

  

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
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E. BID OPENING AND EVALUATION 

 

23. Bid Opening 

23.1. The Registrar, DLCSUPVA, ROHTAK will open all the Bids received (except those received late), 

including modifications made pursuant to Clause 22, in the presence of the Bidders or their 

representatives who choose to attend at time, date and the place specified in Appendix in the manner 

specified in Clause 23.3. In the even of the specified date of Bid opening being declared a holiday, 

the Bids will be opened at the appointed time and location on the next working day. 

 

23.2. Deleted.  

 

 

23.3. The “Technical Bid” shall be opened first.  

 

23.4 The amount of earnest money, forms and validity shall be announced.  Thereafter, the bidders’ names 

and such other details as the Employer may considered appropriate, will be announced by the 

Registrar, DLCSUPVA, ROHTAK at the opening.   

 

23.5 Evaluation of the technical bids with respect to bid security, qualification information and other 

information furnished pursuant to clause 12.1 of ITB shall be taken up and completed on the date of 

bid opening and a list will be drawn up of the responsive bids whose financial bids are eligible for 

consideration. 

 

23.6 The date & time of opening of the Financial Bid will be as mentioned in the table. 

 

 

23.7. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found responsive 

in accordance with Clause 23.4 will be announced. The bids of only those bidders will be opened. 

The responsive Bidders ‘ names, the Bid prices, the total amount of each bid, any discounts and such 

other details as the Employer may consider appropriate, will be announced by the Registrar, 

DLCSUPVA, ROHTAK at the opening. Any Bid price or discount, which is not read out and 

recorded, will not be taken into account in Bid Evaluation. 

 

23.8 The I/c UEW will prepare the minutes of the bid opening including the information disclosed to those 

present in accordance with sub clause 23.6. 

 

24. Process to be Confidential 

 

24.1. Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 

not officially concerned with such process until the award to the successful Bidder has been 

announced, Any efforts by a Bidder to influence the Registrar, DLCSUPVA, ROHTAK processing 

of Bids or award decisions may result in the rejection of his Bid. 

 

25. Clarification of Financial Bids 

 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Registrar may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable, but no change in the price or substance 

of the Bid shall be sought, offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered by the Registrar in the evaluation of the Bid in accordance with Clause 

27. 

 

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 
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25.3. Any efforts by the Bidder to influence the Registrar/In-charge UEW, DLCSUPVA, ROHTAK in the 

Employer’s bid evaluation, bid comparison or contract award decisions may result in the rejection of 

the Bidders’ bid. 

 

 

 

26. Examination of Bids and Determination of Responsiveness 

 

26.1. During the detailed evaluation of “Technical Bids”, the I/c UEW will determine whether each Bid 

(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is 

accompanied by the required securities and; (d) is substantially responsive to the requirements of the 

Bidding documents. During the detailed evaluation of the “ Financial Bid”, the responsiveness of the 

bids will be further determined with respect to the remaining bid conditions, i.e. priced bill of 

quantities, technical specifications, and drawings. 

 

 

26.2. A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 

deviation of reservation is one (a) which effects in any substantial way the scope, quality, or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 

documents, the Registrar right or the Bidder’s obligations under the Contract; or (c) whose 

rectification would effect unfairly the competitive position of other Bidders presenting substantially 

responsive Bids.  

 

26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Registrar, DLCSUPVA, 

Rohtak, and may not subsequently be made responsible by correction or withdrawal of the non-

conforming deviation or reservation. 

 

 

27. Correction of Errors. 

 

27.1. “Financial Bids” determined to be substantially responsive will be checked by the I/c UEW, 

DLCSUPVA, Rohtak for any arithmetic errors. Errors will be corrected by the Employer as follows: 

 (a) Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and 

 (b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 

27.2. The amount stated in the “Financial Bid” will be corrected by the Employer in accordance with the 

above procedure and the bid amount adjusted with the concurrence of the Bidder in the following 

manner. 

 (a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will 

be the ‘bid price’ and the increase will be treated as rebate; 

 (b) If the bid price decreases as a result of the corrections, the decreased amount will be treated 

as the ‘bid price’ 

            Such 

adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected 

amount the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.6 

(b). 

 

 

28. Deleted 

 

29. Evaluation and Comparison of Financial Bids. 
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29.1. The I/c UEW will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Sub-Clause 26.2.  

 

29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting 

the Bid Price as follows: 

 (a) Making any correction for errors pursuant to Clause 27; or 

 (b) Making an appropriate adjustment for any other acceptable variations. Deviations; and 

 (c) Deleted 

 

 

29.3. The Registrar, DLCSUPVA, Rohtak reserves the right to accept or reject any variation or deviation, 

Variations and deviations and other factors, which are in excess of the requirements of the Bidding 

documents or otherwise result in unsolicited benefits for the Employer shall not be taken into account 

in Bid evaluation. 

 

 

29.4. The estimated effect of the price adjustment conditions under Clause-47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in Bid 

evaluation. 

 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of 

the cost of work to be performed under the contract, the I/c UEW may require the Bidder to produce 

detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After evaluation 

of the price analyses, the Employer may require that the amount of the performance security set for 

the in Clause 34 be increased at the expense of the successful Bidder to a level sufficient to protect 

the Employer against financial loss in the event of default of the successful Bidder under the Contract. 

29.6. A bid which contains several items in the Bill of Quantities which are unrealistically priced low and 

which cannot be substantiated satisfactorily by the bidder may be rejected as non-responsive.   

30. Deleted 

F. AWARD OF CONTRACT 

31. Award Criteria 

31.1 Subject to Clause 32, the Registrar, DLCSUPVA, Rohtak will award the Contract to the Bidder whose 

Bid has been determined. 

 (i) To be substantially responsive to the Bidding documents and who has offered the lowest 

evaluated Bid Price; and 

 (ii) To be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under consideration. 

             In no case, the contract shall be awarded to any bidder whose available bid capacity is less 

than the evaluated bid.  

32. Employer’s right to accept any Bid and to reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel 

the Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby 

incurring any liability to the effected Bidder or Bidders or any obligation to inform the affected 

Bidder or Bidders of the grounds for the Employer action. 

32.2     Normally, the lowest responsive tender (L1) shall be accepted unless there is some valid objection 

like, his record of failure in execution of  formal works or his rates being abnormally  low and nor 

workable, etc. 

32.3   Tenders shall be accepted in accordance with the delegation of the powers under Departmental Financial 

Rules (DFR). 

 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 

letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the execution, completion, and 
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maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

 

33.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing 

of performance security in accordance with the provisions of Clause 34. 

 

33.3. The agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and sent to the successful Bidder, within 28 days following the 

notification of award along with the Letter of Acceptance. Within 21 days of receipt, the successful 

Bidder will sign the Agreement and deliver it to the Employer. 

 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Registrar will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

33.5    If the lowest tenderer (L-1) backs out, his earnest money shall be forfeited, the agency will be de-

barred for giving tenders for one year and the second lowest tenderer(L-2), third lowest tenderer (L-

3) in order of sequence, may be called upon to bring  his offer to the same level as the originally first 

lowest tenderer. In the event of their refusal to do so, tenders shall be recalled. In case of great 

urgency, authority competent to accept the tender may authorize call of limited or short notice 

tenders.   

34. Performance Security  

 

34.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Registrar a Performance Security in any of the forms given below for an amount equivalent to 5% of 

the Contract price plus additional security for unbalanced or front loaded tenders in accordance with 

Clause 29.5 of ITB to be kept as a surety that the contractor completes the work satisfactory. The 

performance security will be valid upto the end of the defect liability period+Time Period+45 days 

or as prescribed in the contract data. In case, the time of completion is enlarged, the validity of the 

guarantee shall be correspondingly extended. It carries no interest and is refunded to the contractor 

after the date specified in the contract. 

 - a bank guarantee in the form given in Section 8; or 

 - certified Bank Draft as indicated in Appendix. 

 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it 

shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled Indian bank or (b) by a 

foreign bank located in India and acceptable to the Employer. 

 

34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute 

sufficient grounds for cancellation of the award, forfeiture of the Bid Security and de-barring the 

agency for giving tenders for one year. If the work of is an urgent nature and cannot brook delay 

involved in re-tendering, the remaining tenderers shall be offered the lowest approved rates. If more 

than one tenderer turns up, then preferences shall be given to the tenderer graded according to the 

rates quoted in the first instance.  

 

34.4    Subsequent offer:-But if the subsequent even from a non-tenderer(received within one week of the 

previous  offer and before the decisions of the contract) is not just marginally but significantly 

favourable to the Government (to the extent of 5% of the lowest tender amount in case of works 

costing more than Rs.5.00 crores, 10% in case of works more than Rs.1.00 crore but less than Rs.5.00 

crores, 20%  for in case of works more than Rs.5.00 lacs but less than Rs.1.00 crore and 30% in case 

of works less than Rs.5.00 lacs or any other limits as decided by Government from time to time) then 

the subsequent offer can be considered provided the bidder deposits the bid security and 

unconditional bank guarantee for the difference of the amounts between the officer of the lowest 

agency and the subsequent fresh offer. In that case, short notice fresh sealed bids shall be invited, 

with special invitation to the previous participants including the subsequent bidder mentioned above, 

but with the stipulation that the subsequent bidder shall not bid higher than his previous offer, 

otherwise his bid security and bank guarantee shall be forfeited. Tender shall be allotted to the lowest 

valid bid received (Introduced as per PWD (B&R) EIC Memo NO. 1416-93/Genl. Dated 29.02.2012.  

 



            - 25 -           

Contractor                                                   Witness                                                 Employer 

 

 
34.5 The letter of acceptance shall be issued to the contractor for an amount of its financial offer as 

evaluated. If this amount is more than 20% above the administrative approval, Govt. /Client’s 

approval shall be taken. In other cases work can be allotted under intimation to Government/Client. 

In any case, revised administrative approval shall be sought if the excess over the amount of 

administrative approval is more than 10%. The client deptt. shall be given sufficient time to arrive at 

decision, say 30-45 days.  

35. Advance Payment and Security 

            The Employer will provide an Advance Payment on the contract price as stipulated in the conditions 

of contract, subject to maximum amount, as stated in the Contract Data.  

              

36. Deleted 

 

37. Corrupt or Fraudulent Practices 

 

37.1. The Registrar, DLCSUPVA, Rohtak will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for the contract 

in question and will declare the firm ineligible, either indefinitely or for a stated period of time; to be 

awarded a contract with Govt. of India/State PWD and any other agencies, if it at any time determines 

that the firm has engaged in corrupt or fraudulent practices in competing for the contractor, or in 

execution. 

 

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.3 and Sub-Clause 59.2 

of the Conditions of Contract. 

 

38. Debarring 

 If the agency submits Financial Bid through e-tendering but fails to submit either bid security or the 

Technical bid or both, then the agency will be debarred from further tendering in Haryana PW(B&R) 

Deptt. for one year. (As per H.O. instructions issued vide Memo No. 4241/General dated 10.08.2011.) 

 

 

39. Payment System 

 

  The agency/bidder to whom the work is allotted shall be paid lowest of the following in the 

running/finals bills: 

1. Amount calculated with the accepted rates of the lowest agency.  

2. Amount worked out with the rates of L-2/L-3/L-4 and so on  

3. Amount worked out with the accepted percentage above HSR+CP/analytical rates/ NS item rates 

worked out in financial statement. Financial statement will be made a part of agreement.   

 

40. Completion of work  

 

 The agency to whom the work is allotted shall complete the entire work as per drawing irrespective 

of quantities in the DNIT. The agency is bound to consult the drawings before tendering and tender the work 

accordingly.    

 

41. Withdrawal of items  

 

  The Employer can withdraw any item of DNIT at any stage.  No claim on account of withdrawal will 

be entertained.  
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APPENDIX to ITB 

Clause Reference 

With respect to 

Section-I. 

 

1. Name of the Employer: -                  Registrar,                                                            

[Cl. 1.1]               DLCSUPVA, Rohtak 

           

 

              

 

 

 

 

     

 Name of the Engineer :-                 Executive Engineer,     

   (In-charge, UEW)                                                            

 DLCSUPVA, Rohtak. 

           

 

 

 

 

2. Deleted.  

 

 

 

3. The last seven years 

 2011-2012 

 2012-2013 

 2013-2014 

 2014-2015 

 2015-2016 

 2016-2017   

 2017-2018        

             

4. The agency shall have three year experience and this should be certified not below the rank of 

Executive Engineer. 

 

 

5. This annual financial turn over amount is Rs 8,00,000/-  [Cl. 4.5A (b)] 

  

6. Value of work is Rs 28.00 Lacs              

  

7. The contractor must complete the work totaling the work amounting equal to bid value. 

8. Deleted  

   

9. Deleted 

    

10. Liquid assets and/or availability of  [Cl. 4.5B(c)]           

 credit facilities is 25% of the DNIT amount  

  

11. Price level of the current financial year    [Cl. 4.7]  

    

                

12. Deleted (for this work)                                                            [Cl. 9.2.1]  
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13. The technical bid will be opened by Employer 

 In his office at DLCSUPVA, Rohtak. 

         Deptt. Registrar Office.  

 

14. Address of the Employer     Registrar      [Cl. 4.5(a)]               

                DLCSUPVA, Rohtak 

 

 

15. Identification:         [Cl. 19.2(b)]             

  

    

16. The bid should be submitted latest by _________ upto ____:00 hrs.         [Cl. 20.1(a)] 

 

17. The technical bid will be opened by the Tender Committee in the    

                       office of the Registrar, DLCSUPVA, Rohtak.       [Cl. 23.1]         

 

  

18. The Bank Draft / Bank Guarantee from any nationalized bank         [Cl. 34.1] 

 Nationalized/Scheduled Indian bank or (b) by a foreign bank 

 located in India and acceptable to the Employer . 

 

                   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



            - 28 -           

Contractor                                                   Witness                                                 Employer 

 

 

 
ANNEXURE –I 

 

 (Reference CI.4.5 (B) (a) 

 

List of Key plant & Equipment to be deployed on the work (contract (s) amounting more than Rs.10.00 

crores) except minor Special Repair & Maintenance works. 

 

Sr.  

No. 

Item of Equipment Requirement 

1 Computerized Concrete Batching Plant 1 No. 15 cum/hour as per requirement. 

2 Concrete Weigh Batcher computerized  1 No.(3 bag capacity minimum)  

3 Concrete Pump 1 No. 15 cum/hour minimum  

4 Concrete Transit Mixer As required 

5 Concrete vibrator (Skin) 2 Nos. 

6 Needle vibrator 5 Nos. with minimum 1 no. as petrol 

running.  

7 Plate compactor 1 No. 

8 Tipper/Dumper 2 Nos. 

9 Compressor Optional as required 

10 Generator with CPRIO approved canopy  1 No.  

11 Bar bending Machine 1 No 

12 JCB 1 No. 

13 Hydraulic lift/ordinary lift 1 No. 

14 Tower crane  1 No. for works more than Rs.20 cr.  

15 Reverse Osmosis Plant  1 No. for works where water as per IS 

456 is not available.  

Quality Control Lab Equipments:- 

Sr.  

No. 

Item of Equipment Requirement 

1 Sieves required for Coarse Aggregate & fine aggregate 1 Set 

2 Impact value/  Flakiness testing equipment 1 Set 

3 Cube Moulds  18 Nos.  

4 Slump Test 2 Nos 

5 Compression testing machine (Automatic computerized 

recording-AIMIL or  equivalent  make) 

1 No 

6 Electronics Weighing Machine branded  100 Kg capacity  (1 No) 

7 Water testing equipment  1 No 

8 Soil density measuring operators  1 No 

9 Any other equipment required at site for quality control by the Engineer-in-charge like 

Gauze meter, Varnier caliper, Measuring equipment, Dumpy level.  
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List of Key plant & Equipment to be deployed on the work (contract (s) amounting upto Rs.10.00 

crores) except minor Special Repair & Maintenance works . 

 

Sr. 

No. 

Item of Equipment Requirement 

1 Computerized Concrete Weigh Batcher  1 No. (3 bag capacity minimum) in case this 

small weigh batcher is not sufficient at site due 

to heavy foundations or otherwise. 

Computerized Concrete Batching Plant of 

bigger capacity will have to installed. 

2 Concrete vibrator (Skin) 2 Nos.  

3 Needle vibrator 5 Nos. with minimum 1 no. as petrol running 

4 Plate compactor 1 No. 

5 Tipper/Dumper Optional as required 

6 Compressor Optional as required 

7 Generator with CPRI approved canopy 1 No. 

8 Bar bending Machine 1 No for contract(s) (more than Rs.1.00  crore ) 

9 JCB Optional as required 

10 Hydraulic lift/ordinary lift 1 No. 

Quality Control Lab Equipment’s:- 

Sr. No. Item of Equipment Requirement 

1 Sieves required for Coarse Aggregate & fine 

aggregate 

1 Set 

2 Impact value testing equipment 1 Set 

3 Cube Moulds  6 Nos. (for contract(s) upto Rs.1.00 

crore) 

12 Nos. (for contract(s) upto Rs.5.00 

crore) 

4 Slump Test 2 Nos 

5 Compression testing machine (Automatic 

computerized recording-AIMIL or  

equivalent  make) 

1 No 

6 Electronics Weighing Machine branded  50 Kg capacity  (1 No) 

7 Water testing equipment  1 No (for contract(s) upto Rs.1.00 cr.) 

8 Electronic Moisture meter 1 No 

9 Any other equipment required at site for quality control by the Engineer-in-charge like 

Gauze meter, Varnier caliper, Measuring equipment, Dumpy level. 

 

 

Note:-     
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1. No Concrete from outside the campus will be allowed for the work. 

2. The numbers, types and capacities of each plant/equipment shall be shown in the proposals alongwith 

the cycle time for each operation for the given production capacity to match the requirements.  

3. In case the contractor fails to arrange any of the key plant/equipment at site, the department 

will procure at his risk and cost and make deductions from his bills, the cost of the 

plant/equipment alongwith 14% departmental charges.  

 

ANNEUXRE-II 

 

List of Key Personnel to be deployed on Contract Work. 

(Reference CI 4.5 (B) (b) 

Sr. 

No.  

Agreement Amount. Key personal required to be 

Employed by the contractor. 

Recovery rate in case 

non –Employment. 

1  Upto Rs. 100.00 lacs One Civil Engineer with diploma 

in Civil Engineering with 5 years 

experience of building 

construction. 

 

Rs. 30,000/- per month 

2  Above Rs. 100.00 lacs to 

Rs.500.00 lacs.  

One Civil Engineer with degree in 

Civil Engineering with 2 years 

experience or Diploma in Civil 

Engineering with 5 years 

experience in building 

construction. 

Rs. 50,000/- per month 

3 Above Rs. 500.00 lacs One Civil Engineer with degree in 

Civil Engineering with 5 years’ 

experience in building 

construction and one Quality 

Control Engineer with Diploma in 

Civil Engineering with 2 years’ 

experience in quality control. 

 

Rs. 75,000/- per month 

for Civil Engineer and 

Rs. 25,000/- per month 

for Quality Control 

Engineer.  

 

                        In case the contractor fails to employ the Key Personnel required to be employed as above at 

site, the department will employ the personnel and the recoveries will be made as above from his bills 

alongwith 14% departmental charges. The personnel so employed shall be considered as employees of the 

contractor and all responsibilities of them shall lie with him only.    

Note:- The above machineries, quality control equipments and the key personal will be required  

 related with the tendered work only.   
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QUALIFICATION INFORMATION 

 

  The information to be filled in by the Bidder in the following pages will be used for 

purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders.  This information 

will not be incorporated in the Contract. 

 

 

1. For Individual Bidders 

 

1.1. Constitution or legal status of Bidder 

 [Attach copy] 

 Place of registration:  ___________________________ 

 Principal place of business: 

 ___________________________ 

 Power of attorney of signatory of Bid 

 [Attach] 

 

 

1.2. Total value of furniture works  

performed in the last seven years  

 ** (in Rs.           lacs)    

                                          

 

1.3.1. Work performed as prime contractor and work performed in the past as a nominated sub-

contractor will also be considered provided the sub-contract involved execution of all main items of work 

described in the bid document, provided further that all other qualification criteria are satisfied (in the same 

name) on works of a similar nature over the last seven years.** 

 

 

Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

Contract 

(Rs. lacs) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remarks 

explaining 

reasons 

for delay 

& work 

Completed 

  

 

 

 

       

 

 

*Attach certificate(s) from the Engineer(s)-in-Charge 

**immediately preceding the financial year in which bids are received. 

ß Attach certificate from chartered Accountant. 

 

#1.3.2 Quantities of work executed as prime contractor and work performed in the past as a nominated 

sub-contractor will also be considered provided the sub-contract involved execution of all main items of work 

described in the bid document, provided further that all other qualification criteria are satisfied (in the same 

name and style) in the last seven years:** 
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Year Name 

of the 

work 

Name of 

the 

Employer

* 

Quantity of work performed as per applicability   

 

 

 

Remarks* 

(indicate 

contract 

Ref) 

   Cement 

Concrete 

(including 

RCC & 

PCC 

Masonry Plasterin

g work 

Floorin

g work 

(terrazz

o) 

Flooring 

work 

(granite, 

marble, 

tiles) 

Wood 

Work 

2011-2012 

2012-2013 

2013-2014 

2014-2015 

2015-2016 

2016-2017 

2017-2018 

 

 

 

 

 

        

 

 

 

 

1.4.1. Information on Bid Capacity (works for which bids have been submitted and works which are yet to 

be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 

Description 

of works 

Place & 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs. Lacs) 

Stipulated 

period of 

completion 

Value of 

works* 

remaining 

to be 

completed 

(Rs. Lacs) 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

 

 

 

       

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c). 

** immediately preceding the financial year in which bids are received. 

 

 

(B) Works for which bids already submitted: 

 

Description 

of works 

Place & 

State 

Name & Address 

of Employer 

Estimated 

value of 

works    

(Rs. Lacs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks,   

if any 

1 2 3 4 5 6 7 
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1.5. Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref. 

Clause 4.5(B)(a)].  The Bidder should list all the information requested below.  Refer also to Sub Clause 4.3 

(d) of the Instructions to Bidders. 

Item of 

Equipment 

Requirement Availability proposals Remarks     

(from whom to 

be purchased) 
No. Capacity Owned/ Leased 

to be procured 

Nos./Capacity Age/ 

Condition 

 

 

      

 

 

      

1.6. Qualifications and experience of key personnel required for administration and execution of 

the Contract [Ref. Clause 4.5(B)(b)].  Attach biographical data.  Refer also to Sub Clause 4.3 (e) of 

instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 
Position Name Qualification Year of Experience 

(General) 

Years of experience in 

the proposed position 

Project Manager  

 

   

  

 

   

Etc.  

 

   

 

1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 
Sanctions of the works Value of Sub-contract Sub-contractor        

(Name & Address) 

Experience in similar 

work 

 

    

    

Attach copies of certificates on possession of valid proof for executing water supply/sanitary 

work/electrification work/building work [Reference Clause 4.5(d) & Clause 4.5(e)] 

*1.8. Financial reports for the last three years: balance sheets, profit and loss statements, auditors’ reports 

(in case of companies/corporation), etc.  List them below and attach copies. 

1.9. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines 

of credit, etc.  List them below and attach copies of support documents. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide 

references if contacted by the Employer. 

1.11. Information on litigation history in which the Bidder is involved. 

Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing 

Present Status 

     

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.   

1.13. Proposed work method and schedule.  The Bidder should attach descriptions, drawings and charts as 

necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)] 

1.14. Programme 

1.15. Quality Assurance Programme 

2. Deleted 

3. Additional Requirements 

3.1  Bidders should provide any additional information required to fulfill the requirements of Clause 4 of 

the Instructions to the Bidders, if applicable. 

 (i) Affidavit                         (ii) Undertaking 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2(I) OF ITB) 

 

BANK CERTIFICATE 

 

This is to certify that M/s. ____________________________________________ is a reputed agency with a 

good financial standing. 

 

If the contract for the work, namely _____________________________________ is awarded to the above 

firms, we shall be able to provide overdraft/credit facilities to the extent of Rs.___________________ to meet 

their working capital requirements for executing the above contract during the contract period. 

 

 

 

 

       __________________ 

        (Signature) 

        

  Name of Bank  

       Senior Bank Manager 

        Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are true 

and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s____________________________________________________ have abandoned any work 

Govt. of India/or any State or Govt. undertakings nor any contract awarded to us for such works have 

been rescinded on account of our default, during last five years prior to the date of this bid. 

Or 

The following work have been abandoned/rescind on account of our default during the last three 

years prior to the date of this bid. 

a. 

b. 

c. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify this statement or 

regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of the Department/ Project implementing 

agency. 

 

                     ___________________________________ 

                      (Signed by an Authorized Officer of the Firm) 

 

           

 _________________ 

              (Title of Officer) 

 

        _________________ 

                (Name of Firm) 
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UNDERTAKING 

 

I, the undersigned do hereby undertake that our firm M/s _____________________________ 

____________________ would invest a minimum cash up to 25% of the value of the work during 

implementation of the Contract. 

 

 

    ___________________________________ 

                                                        (Signed by an Authorized Officer of the Firm) 

 

 

        _________________ 

              (Title of Officer) 

 

 

        _________________ 

                (Name of Firm) 

 

        _________________ 

                      DATE 
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CONDITIONS OF CONTRACT 
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Conditions of Contract 
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CONDITIONS OF CONTRACT 
 

A.GENERAL 

 

1. Definitions 

 

1.1 Terms which are defined in the Control Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 

 

  

 Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

 Compensation Events are those defined in Clause 44 hereunder. 

 

 The Completion Date is the date of completion of the Works as certified by the Engineer-in-Charge 

in accordance with Sub Clause 55.1. 

 

 The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.3 below. 

 

 The Contract Data defines the documents and other information which comprise the Contract. 

 

 The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 

by the Employer. 

 

 The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial bids. 

 

 The Contractor Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

 Days are calendar days; months are calendar months. 

 

 A Defect is any part of the Works not completed in accordance with the Contract. 

 

 The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

 

 The Employer is the party who will employ the Contractor to carry out the Works. 

 

 The Engineer is the person named in the Contract Data (or any other competent person appointed 

and notified to the contractor to act in replacement of the Engineer-in-Charge) who is responsible for 

supervising the Contractor, administering the Contract, certifying payments due to the Contractor, issuing 

and valuing Variations to the Contract, awarding extensions of time, and valuing the Compensation Events. 

 

 Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 

the Works. 

 

 The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance. 

 

 The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date 

may be revised only by the Engineer-in-Charge by issuing an extension of time. 

 

 

 Materials are all; supplies, including consumables, used by the contractor for incorporation in the 

Works. 
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 Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 

chemical or biological function. 

 

 The Site is the area defined as such in the Contract Data. 

 

 

 Site Investigation Reports are those which were included in the Bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the site. 

 

 Specification means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Engineer-in-Charge. 

 

 

 The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

 

 A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the Work in the Contract which includes work on the Site. 

 

 Temporary Works are works designed, constructed, installed, and removed by the Contractor which 

are needed for construction or installation of the Works. 

 

 A Variation is an instruction given by the Engineer-in-Charge, which varies the Works. 

 

 The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as provided in the bid documents, BOQ and drawings etc. and as directed by the Engineer from 

time to time defined in the Contract Data. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance, Words have their normal meaning under 

the language of the Contract unless specifically defined. The Engineer-in-Charge will provide instructions 

clarifying queries about the Conditions of Contract. 

 

2.2 It sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other 

than references to the Completion Date and Intended Completion date for the whole of the Works). 

 

 

2.3 The documents forming the Contract shall be interpreted in the following order or priority: 

 

(1) Agreement. 

(2) Letter of Acceptance, notice to proceed with the works. 

(3) Contractor’s Bid 

(4) Contract Data. 

(5) Conditions of Contract including Special Conditions of Contract. 

(6) Specifications. 

(7) Drawings 

(8) Bill of quantities and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 

4. Engineer’s Decisions. 
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4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicator after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

 

6. Communications 

 

6.1. Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of India Contract Act.). 

 

7. Sub-contracting 

 

7.1. The Contractor may sub-contract any portion of work, upto a limit specified in Contract Data, with 

the approval of the Engineer-in-Charge but may not assign the Contract without the approval of the Employer 

in writing. Sub-contracting does not alter the Contractor’s obligations. 

 

8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Employer between the date given in the Schedule of other Contractors. The Contractor shall as 

referred to in the Contract Data, also provide facilities and services for them as described in the Schedule. 

The employer may modify the schedule of other contractors and shall notify the contractor of any such 

modification. 

 

9. Personnel 

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the 

Engineer-in-Charge The Engineer-in-Charge will approve any proposed replacement of key personnel only 

if their qualifications, abilities, and relevant experience are substantially equal to or better than those of the 

personnel listed in the Schedule.  In case of non-employment of key personnel action can be taken as per 

clause 59 of conditions of contract & deduction will be made from the bills / due payment of the contractor 

on account of salary per month of key personnel as per Annexure-II of Section-I @ of Rs. 30,000/- P.M for 

Sr.No.1, Rs. 50,000/- P.M for Sr.No.2 and Rs 1,00,000/- P.M for Sr. No. 3. 

 

9.2. If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the work in the Contract. 

 

10. Employer’s and Contractor’s Risks. 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s risks. 

 

11. Employer’s Risks 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted 

to the Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s design. 

 

 

 

12. Contractor’s Risks. 
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12.1. All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks are the responsibility of 

the Contractor. 

 

13. Insurance. (For contract(s) above Rs.5.00 crores) 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 

(contractor all risks policy) from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles states in the Contract Data for the following events which are due to the Contractor’s risks: 

 (a) loss or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment. 

(c) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

(d) Personal injury or death. 

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer-in-Charge 

before the Start Date. All such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the Employer has 

paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums 

shall be a debt due. 14% Departmental charges over payment of premiums will also be recovered from the 

contractors.  

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Competent 

authority. 

 

 

14. Site Investigation Report. 

 

14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. In case such information is not 

available in the contract data, the Contractor shall gather such information from the office of Engineer-In- 

Charge.  No claim on account of non-availability will be entertained. 

 

15. Queries about the Contract Data. 

 

15.1. The Engineer-in-Charge will clarify queries on the Contract Data. 

 

 

16. Contractor to Construct the Works 

 

16.1. The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings. 

 

17. The Works to be Completed by the Intended Completion Date. 

 

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the programme submitted by the Contractor, as updated with the approval of the 

Engineer-in-Charge, and complete them by the Intended Completion Date. 

18. Approval by the Engineer-in-Charge 

 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer-in-Charge, who is to approve them if they comply with the Specifications and Drawings. 

 

 

18.2. The Contractor shall be responsible for design of Temporary Works. 
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18.3. The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 

 

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works where 

required. 

 

18.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Engineer-in-Charge before their use. 

 

19. Safety 

 

19.1. The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries 

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the Site is 

the property of the Employer. The Contractor is to notify the Engineer-in-Charge of such discoveries and 

carry out the Engineer-in-Charge’s instructions for dealing with them. 

21. Possession of the Site 

21.1. The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part 

is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the 

relevant activities and this will be Compensation Event. 

22. Access to the Site 

22.1. The Contractor shall allow the Engineer-in-Charge and any person authorized by the Engineer-in-

Charge access to the Site, to any place where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are being 

manufactured/fabricated/assembled for the works. 

23. Instructions 

23.1. The Contractor shall carry out all instructions of the Engineer-in-Charge pertaining to works which 

comply with the applicable laws where the Site is located. 

24. Dispute Redressal System       

24.1       In case of contract(s) of value lesser than Rs.2 cr., the agency will make an appeal to the Appellant 

Authority i.e. concerned I/c UEW/Registrar who will decide the issue within 90 days. In case of 

dissatisfaction on the part of the contractor, he can go to Court after the decision of this appeal or after 90 

days in case of no decision from the Appellant Authority.  

24.2     In case of contract(s) of value more than Rs.2.00 cr. and less than Rs.10.00 cr., the agency will 

make an appeal to the Appellant Authority i.e. concerned I/c UEW/Registrar who will decide the issue within 

90 days.  If the contractor is not satisfied with the Appeal, he can go for Arbitration. Adjudication of the 

dispute shall be done by Soul Arbitrator to be appointed by the Govt. from the list of Arbitrators approved by 

the Govt. 

24.3 For disputes relating to contract(s) of value higher than Rs.10 cr., the agency may first appeal to the 

concerned I/c UEW/Registrar. In case the contractor is not satisfied with the appeal he can go for the 

Arbitration. The arbitration shall be done by three members tribunal with composition as below.  

24.4 The composition of the Tribunal will be: 

I. One official member, Chairman of the Tribunal, not below the rank of Chief Engineer 

(Serving/retired) of the State Govt./State Govt. Undertakings to be appointed by Govt.   

II. One official member not below the rank of Superintending Engineer (Serving/retired) of 

Hr.PW(B&R) Deptt. to be appointed by Govt. 

III. One non-official member who will be technical expert not below the rank of Superintending Engineer 

(Serving/retired) of Hr.PW(B&R) Deptt. selected by the Contractor from a panel of three persons 

given to him by the Employer. 

 

24.4     The Contractor and the Employer will be entitled to present their 

case in writing duly supported by documents. If so requested, the Tribunal may allow one opportunity 

to the Contractor and the Employer for oral arguments for a specified period. The Tribunal shall give 

its decision within a period of 180 days from the date of appeal, failing which the contractor can 

approach the appropriate court for the resolution of the dispute. 

 



            - 45 -           

Contractor                                                   Witness                                                 Employer 

 

 
 

24.5      The decision of the Tribunal will be binding on the Employer for payment of claims up to five 

percent of the Initial Contract Price. The Contractor can accept and receive payment after signing as 

“in full and final settlement of all claims”. If he does not accept the decision, he is not barred from 

approaching the courts. Similarly, if the Employer does not accept the decision of the Tribunal above 

the limit of five percent of the Initial Contract Price, he will be free to approach the courts applicable 

under the law. 

24.6        The Fee and other charges payable to an Arbitrator in arbitration case shall be as given in the 

schedule below:- 

 

Sr. No. Agreement 

Amount 

Fee Payable of 

Sole 

Arbitrator/each 

Arbitrator in 

Tribunal 

TA/DA Charge for 

Computer 

Operator/Clerk 

Reading Fee 

and award 

writing 

including 

typing charge 

and stationery 

etc. 

1. Upto Rs. 2.00 

crore 

Not Arbitrator 

required 

   

2. More than Rs. 

2.00 Cr. But 

upto Rs. 10.00 

crore (Sole 

Arbitrator) 

Rs. 10.000/- 

per hering and 

maximum Rs. 

2.00 lacs for 

proceeding. 

As per Govt. 

Rules. 

Rs. 1,000/- per 

hering and 

maximum Rs. 

20,000/- for 

proceeding.. 

25,000/- 

lumpsum 

3. More than Rs. 

10.00 Crores 

Tribunal 

comprising of 

three 

Arbitrator) 

Rs. 12,500/- 

per hering and 

maximum Rs. 

3.00 lacs for 

whole 

proceeding to 

each Arbitrator. 

As per Govt. 

Rules. 

Rs. 12,500/- 

per hering and 

maximum Rs. 

25,000/- for the 

whole 

proceeding.. 

25,000/- 

(lumpsom) 

each 

Arbitrator of 

Tribunal 

 

24.7 The fees structure given above will be shared equally by both parties. 

 

25.      Arbitration 

 

25.1 As per provisions of the clause 24 of Dispute Reddressel System. The claimant shall deposit with 

the Engineer-In-Charge a claim fee @2% of claim amount or as prescribed in tender document. On 

termination of the arbitration proceedings, this fee shall be adjusted against the cost, if any, 

awarded by the arbitrator (or arbitral tribunal) against the claimant party and the balance remaining 

after such adjustment, and in the absence of such cost being awarded, the whole of the sum will be 

refunded within one month of the date of the award.     

 

 

26 Deleted 

 

 

 

 
B. TIME CONTROL  

27. Programme 
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27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer-in-Charge for 

approval a Programme showing the general methods, arrangements, order, and timing for all the 

activities in the Works along with monthly cash flow forecast. 

 

 

27.2. An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

 

 

27.3. The Contractor shall submit to the Engineer-in-Charge, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer-in-Charge may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Programme has been submitted. 

 

27.4. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. 

A revised Programme is to show the effect of Variations and Compensation Events. 

 

28. Extension of the Intended Completion Date 

 

28.1. The Engineer shall extend the Intended Completion Date, with approval from authority competent 

to grant time extension as mentioned in clause 16.16.6 of PWD code through employer, if a 

Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to accelerate the 

remaining work and which would cause the Contractor to incur additional cost. 

 The clause 16.16.6 is reproduces as under:- 

 “16.16.6 The authority competent to technically sanction the estimate shall have the power to grant 

EOT. However, to check disproportionate EOTs and to ensure uniformity in approach, the Engineer-

in-Chief shall issue instructions in this regard from time to time.”. 

 

28.2. The Engineer with the approval authority competent to grant time extension as mentioned in 

clause 16.16.6 of PWD code through employer  shall decide whether and by how much to extend 

the Intended Completion Date within 60 days of the Contractor asking the Engineer-in-Charge for a 

decision upon the effect of Compensation Events or Variation and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

 

28.3. The Engineer shall within 40 days of receiving full justification from the contractor for extension of 

Intended Completion Date refer to the Employer. The Employer shall refer the case to authority 

competent to grant time extension as per clause 16.16.6 of PWD code within further 14 days for his 

decision. If the authority competent to grant time extension fails to give his acceptance within next 

28 days, the Engineer shall not grant the time extension and the contractor may refer the matter to 

the Dispute Review System under Clause 24.1. In case the employer happens to be authority 

competent to grant time extension, he would convey his decision to the Engineer within 42 days. 

 

29. Deleted 

 

30. Delays Ordered by the Engineer-in-Charge 
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30.1. The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity 

within the Works. 

 

31. Management Meetings 

31.1. Either the Engineer-in-Charge or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining work 

             and to deal with matters raised in accordance with the early warning procedure. One meeting in each 

quarter is mandatory for smooth running of works. Proceedings of meeting may be circulated to all 

including Head office.  

 

31.2. The Engineer-in-Charge shall record the business of management meetings and is to provide copies 

of his record to those attending the meeting and to the Employer. The responsibility of the parties for 

actions to be taken is to be decided by the Engineer-in-Charge either at the management meeting or 

after the management meeting and stated in writing to all who attended the meeting. 

 

32. Early Warning 

32.1. The Contractor is to warn the Engineer-in-Charge at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract Price 

or delay the execution of works. The Engineer-in-Charge may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract Price and 

Completion Date. The estimate is to be provided by the Contractor as soon as reasonably possible. 

 

32.2. The Contractor shall cooperate with the Engineer-in-Charge in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Engineer-in-Charge. 

 

 Non performer agencies/ contractors. 

 

 Deleted 



            - 48 -           

Contractor                                                   Witness                                                 Employer 

 

 

C. QUALITY CONTROL 
33. Identifying Defects 

33.1. The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor’s responsibilities. The Engineer-in-

Charge may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer-in-Charge considers may have a Defect. 

 

34. Tests 

34.1. If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 

the test and any samples. If there is no Defect the test shall be a Compensation Event. 

 

35. Correction of Defects 

35.1. The Engineer-in-Charge shall give notice to the Contractor of any Defect (structural, technical or 

routine maintenance nature) before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability period shall be extended for 

as long as Defects remain to be corrected.  The defects shall include the routine maintenance activities 

as well. 

 

35.2. Every time notice of a Defect is given the Contractor shall correct the notified Defect within the 

length of time specified by the Engineer-in-Charge’s notice. 

 

36. Uncorrected Defects 

36.1. If the Contractor has not corrected a Defect within the time specified in the Engineer-in-Charge’s 

notice, the Engineer-in-Charge will assess the cost of having the Defect corrected, and the Contractor 

will pay double of this amount. 

 

D. COST CONTROL 

37. Bill of Quantities 

37.1. The Bill of Quantities shall contain items for the construction, installation, testing and commissioning 

work to be done by the Contractor. 

 

37.2. The Bill of Quantities is used to calculate the Contractor Price. The Contractor is paid for the quantity 

of the work done at the rate in the Bill of Quantities for each item. 

 

38. Changes in the Quantities and payment/Variations. 

38.1. The quantity of all items given in the schedule are tentative. These can be increased or decreased as 

per working Architectural drawings/structurals drawings & noting extra shall be paid. The Engineer-

in-Charge shall have power to make any alteration/omission addition to or substitutions, drawing, 

designs and instructions that may appear to him to be necessary or advisable during the progress of 

the work and the contractor shall be bound to carry out the work in accordance with any instructions 

which may be given to him in writing signed by the Engineer-in-charge and such alterations, 

omissions, additions or substitutions shall not invalidate the contract, and any altered, additional of 

substituted work which the Contractor may be directed to do in the manner above specified as part 

of the work shall be carried out by the Contractor on the same terms & conditions in all respects on 

which he agreed to do the main work, and at the same rates as are specified in the tender for the main 

work. 

 

38.2. If the altered additional or substituted work includes any class of work, for which on rate is specified 

in the contract, than such class of work shall be carried out at the rates entered in the Haryana 

Schedule of rates plus ceiling premium subject to the same percentage above or below as per financial 

statement of the contract and if such class of work is not entered in the schedule of rates then the 

Contractor shall within seven days of the date of the receipt of the order to carry out the work inform 

the Engineer-in-Charge of the rate which it is his intention to charge for such class of work. If the 

Engineer-in-Charge does not agree to this rate he shall be notice in writing be at liberty to cancel his 
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order to carry out such  class of work and arrange to carry it out in such manner as he may consider 

advisable provided always that if the contractor’s shall commence work or incur any expenditure  in 

regard there to before the rates shall have been determined lastly herein before mentioned, than and 

in such case he shall be entitled to be paid in respect of the work carried out or expenditure incurred 

by him prior to the date of determination of the rates as aforesaid according to such rate of rates as 

shall be fixed by the Engineer-in-Charge. In the event of a dispute the decision of Employer shall be 

final.  

 

38.3. Deleted. 

 

39. Deleted. 

 

40. Deleted  

 

41. Cash Flow Forecasts 

41.1. When the Programme is updated, the contractor is to provide the Engineer-in-Charge with an updated 

cash flow forecast. 

 

42. Payment Certificates 

42.1. The Contractor shall submit to the Engineer-in-Charge monthly statements of the estimated value of 

the work completed less the cumulative amount certified previously by 1st week of the month. In case 

contractor does not submit his bill by 1st week of the month, Engineer-In-Charge shall get the monthly 

statement of the estimated value of work completed less cumulative amount prepared by the end of 

third week of the month. This procedure will be followed even if no work is carried out at the site of 

work.  

   

42.2. The Engineer-in-Charge shall check the Contractor’s monthly statement within 14 days and certify 

the amount to be paid to the Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amounts and under conditions set forth 

in sub-clause 51(3) of the conditions of contract. 

 

42.3. The value of work executed shall be determined by the Engineer-in-Charge. 

 

42.4. The value of work executed shall comprise the value of the quantities of the Compensation Events. 

 

42.5. The value of work executed shall include the valuation of Variations and Compensation Events. 

 

42.6. The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

 

43. Payments 

 

43.1. If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or 

an Arbitrator, the Contractor shall be paid interest @10% per annum upon the delayed payment as 

set out in this clause. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute.  

 

43.3. Items of the Works for which no rate or price has been entered in will not be paid for by the Employer 

and shall be deemed covered by the other rates and price in the Contract. 

 

44. Compensation Events 

44.1. The following are Compensation Events unless they are caused by the Contractor; 

(a) The Employer does not give access to 80% of the Site by the Site Possession Date stated in 

the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which affects the work of 

the contractor under the contract. 
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(c) The Engineer-in-Charge orders a delay or does not issue drawings, specifications or 

instructions required for execution of works due to which the work is delayed.  However, 

these can be issued from time to time during the execution of the work. 

(d) The Engineer-in-Charge instructs the Contractor to uncover or to carry out additional tests 

upon work which is then found to have no Defects. 

(e) The Engineer-in-Charge does not approve of a subcontract to be let, within 30 days. 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of Letter of Acceptance from the information issued to Bidders (including 

the Site Investigation Reports), from information available and from a visual inspection of 

the site. 

(g) The Engineer-in-Charge gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates 

and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

(i) The advance payment is delayed, beyond 45 days after receipt of application and bank 

guarantee. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Engineer-in-Charge unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

 

44.2. If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion 

Date is extended. The Engineer-in-Charge shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be extended. 

 

44.3. As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s 

forecast cost has been provided by the Contractor, it is to be assessed by the Engineer-in-Charge and the 

Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 

Engineer-in-Charge shall adjust the Contract Price based on Engineer-in-Charge’s own forecast. The 

Engineer-in-Charge will assume that the Contractor will react competently and promptly to the event. 

 

44.4. The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with the 

Engineer-in-Charge. 

 

45. Tax 

45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales tax /VAT, Labour 

Cess, Service Tax if any and other taxes that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per 

applicable law. 

 

46. Currencies 

46.1. All payments shall be made in Indian Rupees. 

 

47. Price Adjustment. 

 

47.1 The rate of cement/steel issued under the authority of Engineer-in-Chief Hr. PW (B&R) Deptt., 

Chandigarh on the date of receipt of tender shall be considered as base rate. If during execution of the works, 

the rate of cement/steel increases or decreases, the difference in cost shall be paid/ recouped from the 

contractor in the bill, as per formula given on contract data at sr.no.23 subject to the following conditions:- 

 

 47.1.1 The cement/steel will be arranged by the Contractor. 

 47.1.2 The contractor shall submit original bill/ voucher while claiming the payment for the work 

done.  The bill/ voucher should pertain to the period of original contractual time limit and 

should correspond with the progress of work.  No extra payment due to increase in rate of 

cement/steel will be paid if the original bill/ vouchers are not submitted by the agency.  No 
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increase in prices of the cement/steel shall be reimbursed to the contractor beyond the original 

time period allowed for construction as per contract agreement irrespective of extension of 

time limit granted to the agency for any reason, whatsoever. 

 

 47.1.3 After approval of tender, the Contractor shall submit the work programme for execution of 

wok and get it approved from the Engineer-in-Charge in the time limit prescribed in the 

tender document.  The increase in rates of cement/steel shall only be paid if the work is 

carried out within the prescribed period as per the approved work programme. 

47.2      To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall 

be deemed to include amounts to cover the contingency of such other rise or fall in costs.  

 

48. Retention Money 

48.1   6% (six percent) retention money shall be deducted from running bills subject to a maximum of 

5% of the agreement amount and shall be refunded 50% immediately after completion of work 

to the satisfaction of Engineer-in-Charge & balance 50% will be released after expiry of the 

defect liability period. However, retention money can be released against unconditional Bank 

Guarantee in favour of department valid for 60 days beyond stipulated period as per schedule.  

  

49. Liquidated Damages (LD) 

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract 

Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the 

works or the milestone as stated in the contract data). The total amount of liquidated damages shall not exceed 

the amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due 

to the Contractor. Payment of liquidated damages does not affect the Contractor’s liabilities. 

 

49.2.     If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer-in-Charge shall correct any overpayment of liquidated damages by the Contractor by adjusting the 

next payment certificate. The Contractor shall be paid interest on the over payment calculated from the date 

of payment to the date of repayment at the rates specified in Sub Clause 43.1. If the contractor achieves the 

next mile stone in time, then LD imposed will be waived off automatically and payment shall be released 

without any interest in the next bill due to the contractor. 

 

49.3. If the Contractor fails to comply with the time for completion as stipulated in the tender, then the 

contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for 

such default and not as penalty for everyday or part of day which shall elapse between relevant time for 

completion and the date stated in the taking over certificate of the whole of the works on the relevant section, 

subject to the limit stated in the contract data. 

 

  The engineer may, without prejudice to any other method of recovery deduct the amount of 

such damages from any money due or to become due to the contractor. The payment or deduction of such 

damages shall not relieve the contractor from his obligation to complete the works on from any other of his 

obligations and liabilities under the contract. 

 

50. Bonus 

50.1 If the Contractor achieves completion of the whole of the works prior to the Intended Completion 

Date prescribed in Contract Data the Employer shall pay to the contractor a sum stated in Contract Data as 

bonus for every completed month which shall elapse between the date of completion of all items of works as 

stipulated in the contract, including variations ordered by the Engineer-in-Charge and the time prescribed in 

Clause 17. 

  For the purpose of calculating bonus payments, the time given in the Bid for completion of 

the whole of the works is fixed and unless otherwise agreed, no adjustments of the time by reason of granting 

an extension of time pursuant to Clause 28 or any other clause of these conditions will be allowed. Any period 

falling short of a complete month shall be ignored for the purpose of computing the period relevant for the 

payment of bonus. Time schedule is to be fixed as given below. 

   

DNIT Amount Time Schedule 

1-2.5 cr. 12 Months 
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2.5-5 cr. 15 Months 

5-10 cr. 18 Months 

10-20 cr. 21 Months  

> 20 cr.  24 Months  

 

51. Advance Payment 

51.1. The Engineer shall make advance payment to the Contractor of the amounts stated in the Contract 

Data by the date stated in the Contract Data, against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Engineer in amounts and currencies equal to the advance 

payment. The guarantee shall remain effective until the advance payment has been repaid, but the amount of 

the guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be 

charged on the advance payment. 

 

51.2.     The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall demonstrate that advance 

payment has been used in this way by supplying copies of invoices or other documents to the Engineer-in-

Charge. 

 

51.3. The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor. Following the schedule of completed percentages of the Works on a payment basis. 

No account shall be taken of the advance payment or its repayment is assessing valuations of work done, 

Variations, price adjustments, Compensation Events, or Liquidated Damages.  

 

51.4. Secured Advance 

 The Engineer-in-Charge shall make advance payment in respect of materials intended for but not yet 

incorporated in the Works in accordance with conditions stipulated in the Contract Data. 

 

 

52. Securities 

 

52.1. The Performance Security (Including additional security for unbalanced bids) shall be provided to 

the Employer not later than the date specified in the Letter of Acceptance and shall be issued in an amount 

and form and by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The 

Performance Security shall be valid until a date 45 days from the date of expiry of Defects Liability Period 

and the additional security for unbalanced bids shall be valid until a date 45 days from the date of issue of the 

certificate of completion. 

 

53. Deleted 

 

 

54. Cost of Repairs 

54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction Periods shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s act or omissions. 

 

 

 

E. FINISHING THE CONTRACT 

 

55. Completion 

 

55.1. The Contractor shall request the Engineer-in-Charge to issue a Certificate of Completion of the 

Works and the Engineer-in-Charge will do so upon deciding that the Work is completed. 

 

56. Taking Over 

 

56.1. The Employer shall take over the Site and the Works within seven days of the Engineer-in-Charge 

issuing a certificate of Completion. 
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57. Final Account 

 

57.1. The Contractor shall supply to the Engineer-in-Charge a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. However, the 

final bill of the work will be passed by the Engineers within 90 days from the date of completion. The final 

account and final bill are different in nature. The Engineer-in-Charge shall issue a Defect Liability Certificate 

and certify any final payment that is due to the Contractor within 56 days after the end of defect liability 

period if it is correct and complete. If it is not, the Engineer-in-Charge shall issue within 56 days a schedule 

that states the scope of the corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer-in-Charge shall decide on the amount payable to 

the Contractor and issue a payment certificate, within 56 days of receiving the Contractor’s revised account. 

 

58. Operating and Maintenance Manuals 

58.1. If “as built” Drawing and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer-in-Charge’s approval, the Engineer-in-Charge shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

59. Termination 

59.1. The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 

59.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 20 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer-in-Charge. 

(b) the Engineer-in-Charge instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(d) a payment certified by the Engineer-in-Charge is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer-in-Charge’s certificate; 

(e) the Engineer-in-Charge gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer-in-Charge; 

(f) the Contractor does not maintain a security which is required. 

(g) the Contractor has delayed the completion of miles stone/ work by 30 days and 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract  

(i) Non-employment of key personnel as per clause 9. 

             For the purpose of this paragraph “ corrupt practice” means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a public official in the procurement process or in 

contract execution “ Fraudulent practice: means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Borrower, and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid prices at  

 

artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition.” 

 

59.3. When either party to the Contract gives notice of a breach of contract to the Engineer-in-Charge for 

a cause other than those listed under Sub Clause 59.2 above, the Engineer-in-Charge shall decide whether the 

breach is fundamental or not. 

 

59.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

59.5. If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and 

secure and leave the Site as soon as reasonable possible. 

 

60. Payment upon Termination 
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60.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer-in-Charge shall issue a certificate for the value of the work done less advance payments received 

up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due 

to be deducted at source as per applicable law and less the percentage to apply to the work not completed as 

indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the 

Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer. 

 

60.2. If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer-in-Charge shall issue a certificate for the value of the work done, the 

cost of balance material brought by the contractor and available at site, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

 

61. Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 

62. Release from Performance 

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of either the Employer or the Contractor the Engineer-in-Charge shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards 

to which commitment was made. 

F. SPECIAL CONDITIONS OF CONTRACT  

1. LABOUR: 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

 The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a 

return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing the staff 

and the numbers of the several classes of labour from time to time employed by the Contractor on the Site 

and such other information as the Engineer-in-Charge may require. 

 

2. COMPLIANCE WITH LABOUR REGULATIONS : 

 During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by 

all existing labour enactments and rules made thereunder, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules make thereunder, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer-in-Charge/Employer shall have the right to 

deduct any money due to the Contractor including his amount of performance security. The 

Employer/Engineer-in-Charge shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
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a) Workman Compensation Act 1923:- The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction 

of certain conditions on separation if an employee has completed 5 years service or more on 

death, the rate of 15 days wages for every completed year of service. The Act is applicable to all 

establishments employing 1o or more employees. 

c) Employee P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contributions by the employer plus workers @10% each. The benefits payable under the Act are: 

 (i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit insurance linked with death of the worker during Employment. 

(iii) Payment of P.F. accumulation or retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided by the Principal Employer by Law. The Principal 

Employer is required to take Certificate of Registration and the Contractor is required to take 

licence from the designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer, if they employ 20 or more contract labour. 

 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act, if the employment is a scheduled 

employment. Construction of Buildings, Roads, Runways are scheduled employments. 

 

(g) Payment of Wages Act 1936:_ It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers. 

 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal 

nature to Male and Female workers and for not making discrimination against Female employees 

in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965:- Bonus will be paid as per latest  policy of the Govt. of India.   

 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of 

Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

 

(k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and Central 

Government to 50 ). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the same certified by the 

designated Authority. 

 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulation of 

employment of children in all other occupations and processes. Employment of Child Labour is 

prohibited in Building and Construction Industry. 

 

 

(n) Inter-State-Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:_ The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in an establishment 
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to which this Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home upto the establishment and back, etc. 

 

(o) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996:- All the establishment who carry on any building 

or other construction work and employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of construction 

as may be modified by the Government. The Employer of the establishment is required to provide 

safety measures at the Building or construction work and other welfare measures, such as 

Canteens, First-Aid facilities, Ambulance, Housing accommodations for workers near the work 

place etc. The Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

 

(p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It 

is applicable to premises employing 10 persons or more with aid of power or 20 or more persons 

without the aid of power engaged in manufacturing process. 
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CONTRACT DATA 

    Clause Reference 

                      with respect 

             

 to section 3 

Items marked “N/A” do not apply in this Contract. 

 

 

1 The Employer   

Name:  

Address: 

 

  

DLCSUPVA, Rohtak 

 

2 Name of Engineer-in-

Charge  

                          Executive Engineer,  

                          (In-charge, UEW) 

                          DLCSUPVA, Rohtak 

 

 

[Cl.1.1] 

 

   

3 The Defects Liability Period is 24 months from the date of completion of 

work. 

 

[Cl.1.1 & 35] 

4 The Start Date shall be 21 days after the date of issue of the acceptance 

letter. 

 

 

 

5 The period of contract will be …….. Months. 

 

[Cl.1.1,17&28] 

[Cl.2.2 &49.1] 

6 The agency will complete the work as per satisfaction of Engineering  

In-charge and in due course of time.   

 

7 The site is located in district Rohtak 

 

[Cl.1.1] 

8 The following documents also form part of the Contract i.e. undertaking of 

the bidder if any. 

 

[Cl. 2.3(9)] 

9 The law which applies to the Contract is the law of Union of India 

 

[Cl.3.1] 

10 The language of the Contract documents is English 

 

[Cl.3.1] 

11 Limit of subcontracting 20% of the Initial Contract Price  

 

[Cl.7.1] 

12 The Schedule of Key Personnel As per Annex.-II of Section I 

 

[Cl.9] 

13 The minimum insurance cover for physical property, injury and death is 

Rs.5 lacs per occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional premium necessary to 

make insurance valid for four occurrences always. This clause is applicable 

for contracts more than 1.00 crore initially 

 

Clause Reference 

 with respect to 

       section 3 

 

[C1.13] 

14 The Site Possession Date shall be the date of issue of acceptance letter 

 

 

[C1.14] 

15 Deleted. [C1.21] 
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16 Deleted.  

 

[C1.24] 

17 Deleted. [C1.26] 

18 The period for submission of the programme for approval of Engineer shall 

be 21 days from the issue of Letter of Acceptance. 

 

[C1.27.1] 

19 The period between programme updates shall be 90 days. 

 

[C1.27.3] 

20 The amount to be withheld for late submission of an updated programme 

shall be 0.25% of contract price subject to max. of Rs. 2.00 lacs.  

 

[C1.27.3] 

21 The following events shall also be Compensation Events: 

Substantially adverse ground conditions encountered during the course of 

execution of work not provided for in the bidding document 

[C1.44] 

 (i) Removal of underground utilities detected subsequently.  

 (ii) Significant change in classification soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation. 

 

 (iii)Removal of unsuitable material like marsh, debris dumps, etc. 

 not caused by the contractor. 

 

 (iv) Artesian conditions  

 (v) Seepage, erosion, landslide.  

 (vi) River training requiring protection of permanent work.  

 (vii) Presence of historical, archeological or religious structures, 

monuments interfering with works. 

 

 (viii) Restriction of access of ground imposed by civil, judicial, or 

military authority. 

 

22 The currency of the Contract is Indian Rupees. 

 

[C1.46] 

23 (a) Deleted 

23 (b)     Deleted  

24. The proportion of payments retained (retention money) shall be 6%        [Cl.48] 

 from each bill subject to a maximum of 5% of  

 the contract amount. 
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25 Amount of liquidated damages for delay in 

completion of works  

For Whole of work 1/500 of the Initial 

Contract Price per day. 

For Milestones (as specified, in item 6 of 

Contract Data)  

1/500 of the initial contract price per day 

[Cl.49] 

    

26 Maximum limit of liquidated damages for 

delay in completion of work/ milestones 

10 per cent of the Initial Contract Price 

rounded off to the nearest thousand. 

 

[Cl.49] 

    

27 Amount of Bonus for early completion of  

Whole of the works   

0.5 percent of the Initial Contract Price 

(part of a month to be excluded), rounded 

off to the nearest thousand, per month. 

 

[Cl.50] 

    

28 Maximum limit of Bonus for early 

completion of work 

2.5 per cent of the Contract Price rounded 

off to the nearest thousand. 

[Cl.51&52] 

29 The amounts of the advance payment are: 

 

(CL:51 & 52 

 Nature of Advance         Amount (Rs) Conditions to be fulfilled 

I Mobilization / 

equipment  

Maximum 5 % of the 

contract price (90% 

of cost of working 

equipment) 

      An interest bearing mobilization advance upto the 

extent of 5% of contract value (or such limit as 

prescribed) may be given to contractors for works costing 

more than Rs.2.00 crores, against unconditional and 

irrecoverable bank guarantees to be furnished by the 

contractor equal to the amount of advances paid from 

time to time. Interest @Prime Lending Rate (PLR) of SBI 

prevalent at the time of tender per annum shall be charged 

against the mobilization advance given to he contractor.   

        The recovery of the mobilization advance together 

with interest shall be done through percentage deductions 

from interim/running payments, in the manner prescribed 

in the contract. It shall be desirable to recover the total 

amount of mobilization advance alongwith interest within 

80% of the time stipulated for completion. The 

mobilization bank guarantee shall be released after the 

recovery of full mobilization advance, including interest 

thereon.   

        In case, of slow progress of work, the Engineer-In-

Charge comes to a conclusion that the total amount of 

mobilization advance with interest cannot be recovered 

by the time 80% of stipulated time is over, the bank 

guarantee(s) furnished by the contractor may be 

encashed.  

      If the tender document so provides, the contractor will 

have the option to furnish mobilization bank guarantee in 

parts and on recovering of ¼ , ½, ¾ and full advance, 

proportional bank guarantees can be released. 

 

 

 

 

  

II Secured advance 

for non-perishable 

75% of Invoice value In case the contractor requires an advance on the security 

of materials brought to site, Engineer-In-Charge may, on 

written request from the contractor sanctioned the 
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materials brought 

to site 

advance upto an amount 75% or as decided by the 

Engineer-In-Charge of the value (as assessed by 

themselves) as stated in the Contract Data of such 

materials, provided thereof imperishable nature and that 

a formal agreement is drawn up with the contractors 

under which Govt. secures a lien on the materials and is 

safeguarded against losses due to the contractor 

postponing the execution of the work or misuse of the 

material and against the expense entailed for their proper 

watch and safe custody.  If the material is fire prone or 

can be destroyed fully/partially on storage, it shall be 

desirable to have it first insured by the contractor.  Cases 

in which a contractor, whose contract is for finished work, 

requires an advance on the security of materials brought 

to site. Divisional Officer may, on written request from 

the contractor, sanction the advance upto an amount of 

75% or as decided by the competent authority of the value 

(as assessed by themselves) of such materials, provided 

they are of an imperishable nature and that a formal 

agreement is drawn up with the contractor under which 

Government secures a lien on the materials and is 

safeguarded against losses due to the contractor 

postponing the execution of the work or misuse of the 

material and against the expense entailed for their proper 

watch and safe custody. If the materials is fire prone or 

can be destroyed fully/partially on storage, it shall be 

desirable to have it first insured by the contractor. 

 

III Machinery 

Advance 

        For works costing more than Rs.10.00 crores, or such 

limit as may be prescribed by the Government from time 

to time, another interest bearing machinery advance to a 

maximum of 5% of the contract price, depending on 

merits of the case, can be given with the approval of the 

Chief Engineer(Buildings) against the new key 

construction equipment brought to the site, if a written 

request is made by the contractor. 

          The advance shall be paid only upon the contractor 

furnishing (i) an affidavit that the machinery in question 

is free of any charge or hypothecation with any bank or 

financial institution: (ii) unconditional and irrecoverable 

bank guarantee(s) (iii) satisfactory proof of 

purchase/payment of the machinery, and (iv) a written 

undertaking that the equipment so purchased by him is 

required for use on the work in question, is fully 

serviceable shall work only on that job and shall not be 

removed from the site without obtaining written approval 

of the Engineer-In-Charge. The recovery of machinery 

advance and the interest to be charged thereon shall be as 

per tender document. Interest @Prime Lending Rate 

(PLR) of SBI prevalent at the time of tender per annum 

shall be charged against the machinery advance given to 

he contractor. 

             The recovery of the machinery advance together 

with interest shall be done through percentage deductions 

from interim/running payments, in the manner prescribed 

in the contract. It shall be desirable to recover the total 

amount of machinery advance alongwith interest within 

80% of the time stipulated for completion. The 
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mobilization bank guarantee shall be released after the 

recovery of full machinery advance, including interest 

thereon.   

 

IV Bank Guarantees            The bank guarantee shall be unconditional, 

requiring the bank to pay the beneficiary the sum 

specified in the guarantee on the first demand and without 

demur, and without reference to the party on whose 

behalf it has been issued, notwithstanding any dispute or 

disagreement that might have arisen between the 

employer and the contractor. The form of bank guarantee 

shall be prescribed by the departments.  

            It shall be the duty of the Engineer-In-Charge to 

obtain independent confirmation about the genuineness 

of the bank guarantees directly from the bank issuing 

them. Further, he shall keep them in safe custody and 

hand them over to his successor when a change of charge 

takes place. Details of bank guarantees shall be entered 

into a register which shall be reviewed every month to 

ensure timely action in respect of renewal of any 

guarantee, if required, before it expires 

 

 (The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the above 

conditions) 

 

30 Deleted. 

 

31 Always provided that the advance shall be completely repaid prior to the expiry of the original time 

for completion pursuant to clauses 17 and 28. 

Repayment of Secured advance. 

32.  The advance shall be repaid from each succeeding monthly payments to the extent materials 

[for which advance was previously paid pursuant to Clause 51.4 of G.C.C.] have been incorporated 

into the Works. 

 The Securities shall be for the following minimum amounts equivalent as a percentage of the Contract 

Price  

 Performance Security for 5 per cent of contract price plus Rs……………… (to be decided after 

evaluation of the bid) as additional security in terms of ITB Clause 29.5. 

33.  The standard form of Performance Security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding Documents. 

34.  The date by which “as-built” drawings including PH/EI fixations (in scale as directed) in 2 

sets are required is within 28 days of issue of certificate of completion of whole or section of the 

work, as the case may be. 

35.  The amount to be withheld for failing to supply “as-built” drawings by the date required is 

1% of the contract value.  

36.  The following events shall also be fundamental breach of contract: 

 “The Contractor has contravened Sub-clause 7.1 and Clause 9 of conditions of contract.” 

37.  The Contractor has contravened Sub-clause 7.1 and Clause 9.0 of GCC. 

   If the Contract is terminated on account of fundamental breach of Contract 

by the Contractor, then the additional penalty for not completing the work shall be 20 percent of the 

value of the work not completed in addition to the Liquidated damages,                 

[Cl:60] 

                            (To be calculated as per Clause 25 of contract date) 
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SECTION – 5 
 

TECHNICAL SPECIFICATIONS 
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1. SPECIFICATIONS  

 

  The work will be executed as per Haryana PWD B&R Specifications as per latest 

amendment. 

  In case of any discrepancy the Bureau of Indian Standards shall be followed and then CPWD 

specifications shall be followed. These will be in order of preference as mentioned below: 

i) Haryana PWD (B&R) Specifications. 

ii) Bureau of Indian Standards. 

iii) CPWD Specifications.  

  In case, any item is not covered by all three above, then the decision of Engineer-in-Charge 

shall be final.  

 

2.                PREAMBLE 

2.1 The technical specifications contained herein shall be read in conjunction with the other bidding 

documents as specified in volume-1. 

2.2 SITE INFORMATION 

2.2.1 The information given here under and provided else where in these documents is given in good 

faith by the employer but the contractor shall satisfy himself regarding all aspects of site 

conditions and no claim will be entertained on the plea that the information supplied by the 

employer in erroneous insufficient. 

2.2.2 The area in which the works are located is mostly plain terrain. 

2.2.3 GENERAL CLIMATIC CONDITIONS 

2.2.3.1 The Variation in daily temperature in this region is as under :- 

. (i)   During summer months, from about 20º C minimum to 46º C maximum. 

 (ii) During winter months, from about 2º C minimum to 28º C maximum. 

2.2.3.2 The average annual rainfall in the area is of the order of 500mm.  A good portion of which is 

concentrated during the months of August and September each year. 

2.2.3.3    The range of relative humidity varies from a minimum of 40% to a maximum of 80%. 
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BROAD SPECIFICATION OF STEEL & CEMENT TO BE 

ARRANGED AND USED BYTHE CONTRACTOR/BIDDER 
 

 

1. STEEL 

 

 The steel to be used for the work shall be T.M.T. steel as per I.S.1786 Fe. 500  instead of cold 

 twisted Deformed (Ribbed/Tor Steel) and the same will be used by the agency from either of 

 Company TISCON,  SAIL, RINL as approved by Engineer-in-Charge equivalent as per IS code 

 1786. Preferably TISCON will be used. In case TISCON is not available, preference will be given 

 to RINL/SAIL. 

 

2. CEMENT 

 I.S.I. marked 43 grade  ordinary Portland cements as per I.S. 8112 (Latest) packed in HDOE bags 

 of 50kg each from the reputed firm from Birla , J.K., Ambuja, J.P. or as approved by Engineer-in-

 Charge is to be used  by the Contractor/ bidder Pozallana, Portland cement can be used only in non 

 RCC work.  

 

3.     Test Certificate from Shri Ram Test House/ NIT Kurukshetra or any other approved test center 

 shall be supplied by the agency for each lot of material and the cost thereof shall be borne by the 

 agency. 

 

4.     Payment of items involving use of cement , steel  will be  made  to the agency  only if original 

 voucher  or bill of  purchase  is supplied  to the Engineer-in-Charge-in-Charge . 

5. No payment of items involving  use of  cement  steel  and other material will be made to the 

 agency if it is brought  from any other manufacturer other  than mentioned  in this DNIT  and item 

 thus  executed  will rejected  & No payment  will be made for such items.  

 

6.   Marble, Dholpur, Kotah or any other type of stone should be used in the work as approved by the 

 Engineer-in-Charge-in-charge. 

 

7    In case factory manufactured items, the contractor will give the name of manufacturers and a 

 warranty certificate of five years in favour of Engineer-in-Charge-in-charge. In case of doors 

 shutters the type of wood used shall also be given by the manufacturer. 

8.    All material which will be brought to the site either should be got tested at site or a test certificate 

 from the manufacturer will be produced by the contractor .In case Engineer-in-Charge-in-charge is 

 not satisfied with the certificate produced by the contractor than the material will be sent to a 

 reputed laboratory for testing as desired by the Engineer-in-Charge-in Charge and charges there of 

 shall be borne by the agency. 
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 9.   In case sample is not found up to the specification than the testing expenditure will be borne by the 

 agency and material is to be replaced.  

10.   If test certificate is not produced by the contractor/manufacturer the same will be got tested at the 

 frequency as in I.S. code/laboratory manual/PWD specification and the entire expenditure will be 

 borne by the agency. 

 

11. The aluminum sections to be used in the Joinery work shall be of Jindal or Hindalco. 

 

12. The Cement and Steel will be arranged by the Agency himself at his own cost and the rates quoted 

 by the agency shall also include the cost of Cement and Steel. This claim is applicable for 

 contract(s) costing Rs.1.00 crore and above.  

 

13. The Cement manufactured by the mini Cement plant shall not be allowed to used. 

 

14. The contractor shall use canal water for the construction of building or water from any other 

 sources as approved by the Engineer-in-Charge. Water should be got from tested at regular 

 intervals i.e. maximum of 2 (two) months from the laboratory approved by the Engineer-in-Charge 

 and no extra cost will be paid for the same. Water to be used shall meet latest IS standard as per IS 

 456/other relevant codes. In case canal water is not available, contractor will install RO system of 

 suitable capacity and check quality of water daily from the Lab set up at site in addition to regular 

 testing from reputed lab.    
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CONDITIONS FOR EARTH WORK 
 

1.  The earth to be used shall be good and free from leaves, mud, vegetable metter slush and 

other materials. 

2.  The work shall be carried out strictly in accordance with the P.W.D. specification book 

of 1990 of latest edition, there to and to the entire satisfaction of the Engineer-in-Charge-in-

Charge of the work and as amended from time to time, till the date of final payment. 

3.  The rate to be quoted shall includes all allowances for hardness wetness sales tax forest, 

dues octroi, cess and all such other charges and taxes leviable if any and nothing extra shall be 

payable to the agency on this account.  

4.  Nothing shall be paid for any loss of damages done due to rains, floods, or any other act 

of God.  

5.  Payment for earth filling will be done on the basis of cross sections as laid down in the 

Haryana PWD specification No. 6.2 para 27 (b) read with the para 28 and multiplying the ratio 

of dry built density of the earth and laid to dry bulk density of natural fill.  

6.  20% deduction shall be made for actual measured cubic contents in all cases of un-

compacted fills to arrive at the net cubic contents/measurements.  

7.  No earth shall be taken from Govt. land. 

8.  In case agency brings/use the earth from lesser lead than provided in the D.N.I.T. / 

analysis. The rate shall be reduced proportionately.  

9.  Cross section of existing ground at the interval of 15 metres shall be accepted and signed 

by the tenderer before start of the work. 
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TECHANICAL CONDITION FOR EI WORK 
 

1. The recovery of the pipe already laid will be made on measurement rate basis or point rate 

basis or on actual expenditure basis whichever is on high side. In case of Departmental work, 

10% supervision charges shall also be added. 

 

2. Conduit pipe where already laid for wiring purpose will be delivered to the contractor in 

absolutely clean condition with round inspection boxes duly painted,  covered and 

whole system tested. After the conduit system is handed over to the contractor to whom the 

work is allotted, he will be responsible for its upkeep. 

 

3. During execution of work, if the contractor does not lay pipe and its accessories in  the slab 

within time prescribed by the Engineer-in-Charge of the work, the Deptt. can then lay the said 

pipe-departmentally at contractors risk and cost without operating the clause 2 and 3 of the 

contract agreement.  

 

4. Separate conduit pipe for power plug with independent circuit wires shall be laid. 

 

5. Multi plugs shall be provided in all the buildings.   

 

6. C-Series MCB will be provided for air conditioner wiring and no extra payment  will be 

made and only one make of MCB’s will be used in whole work. 

 

7. Vertical type of MCB distribution boards will be provided wherever required as per design.   

 

8. The contractor is also allowed to use MCBs duly ISI marked of more than 9 KA breaking 

capacity for which no extra payment will be made. 

 

9. For HSR item no.31.12 (D), 31.15 the make of enclosure will be same as that of  MCB of 

standard size having thickness 1.6 mm and 1.2 mm in case of TPN and  SPN enclosure 

respectively.   

 

10. All MCCBs upto 220 Amp will have 25 KA minimum breaking capacity and above 220 amp. 

MCCBs will have 50 KA minimum breaking capacity. All MCCBs will have magnetic thermal 

release and rotary operating mechanism duly interlocked and only one make of MCCBs shall 

be used in whole work. No extra  payment on this account shall be made. 

 

11.  The thickness of M.S. Sheet of switch boxes should be of 16 gauges for which  no extra 

payment will be made. 

 

12.  The fan boxes sheet should be 16 gauge and anodized for which no extra payment  will be 

made. 

 

13.  The contractor shall install the material from the list of approved electrical material appended 

in the NIT.  Material not covered in the list will be used as per HSR-1988, and PWD 

Specifications-1990.   

 

14.  The contractor must ensure preparation and submission of pipe diagram, wiring diagram, key 

diagram etc. as required vide PWD Specifications Chapter No. 31.6. 

 

15.  Where ISI recommends multi stranded conductor of cable, cable with multi-   stranded 

conductor only will be used on work. 
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16.  Rates should be quoted by the tenderer both in word and in figure, in case of any difference 

between the two, the lowest of the same shall be considered as final rate. 

 

17. The rates of bus bar includes the cost of all Labour and material required to complete the job 

in all respect including thimbles etc. of the same material as that of bars. The support for bars 

will be made of porcelain. No extra payment in this  regard will be given. 

 

18.  The tenderer must either be ‘A’ Class Electrical Contractor enlisted with Haryana 

 PW(B&R) Deptt. or he must sublet the electrical work to a sub-contractor possessing the 

above qualification. The Sub contracting will be done with the written approval of 

Superintending Engineer, Elect. Circle PW(B&R) Deptt., Karnal or Executive Engineer, Elect. 

Divn. PW(B&R) Deptt.  (Concerned division) as per competency. 

 

19.         The contractor must employ the following staff while carrying out work:-   

  

List of Key Personnel to be deployed on Contract Work. 

(Reference CI 4.5 (B) (b) 

Sr. 

No.  

Agreement Amount. Key personal required to be 

Employed by the contractor. 

Recovery rate in case 

non –Employment. 

1  Upto Rs. 1.00 crore One Electrical Engineer with 

diploma in Electrical Engineering 

with 5 years experience of building 

construction. 

Rs. 30,000/- per month 

2  Above Rs. 1.00 cr. to 

Rs. 5.00 cr.  

One Electrical Engineer with degree 

in Electrical Engineering with 2 

years experience or Diploma in 

Electrical Engineering with 5 years 

experience in building construction. 

Rs. 50,000/- per month 

3 Above Rs. 5.00 cr. One Electrical Engineer with degree 

in Electrical Engineering with 5 

years experience in building 

construction  

 

Rs. 75,000/- per month 

for Civil Engineer.  

 

 

21.  All the street light fittings, bulbs and cables will be got inspected by the contractor at the 

works/Go down of the manufacturer before installation at site. A certificate will also be 

produced/ submitted by the contractor about the authenticity of purchase of above material 

from the authorized source. 

 

22. Only HYLAM make ISI make (I.S.2036-1995) white Bakelite sheet will be used without any 

extra cost. 

23.   The rates mentioned in the NIT are for complete item including cost of all  

 accessories, material, labour, tool plants, water electricity bills etc. Unless otherwise 

 specified. No extra payment for the same shall be made.    

24. The minimum size of MS control switch boards for controlling one fan point and one light 

point shall not be less than 20cm x 25cm x 10cm.  

25. The MS box for telephone, Intercom and Bell push shall be installed of size  100mm x 

100mmx 60mm in place of 75mm x 75mm x 60mm.  
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26. The tender having ambiguous/confusing rates and conditions shall be summarily rejected. 

27.  The quantity/amount of NIT can be increased or decreased. 

28.   No Road cut charges shall be paid. 

29.  The contractor shall install two number check nuts and one No. PVC threaded Bush for each 

pipe in MS inspection boxes. The contractor shall also install PVC flanged bush in the 

junction boxes for each pipe. No extra payment on this account will be made. The contractor 

shall quote the rates accordingly. 

 

 

L.T. panel: - 

 

 

General: - This distribution board shall be fabricated out of 14 gauge sheet steel cubical type suitable for 

floor mounting end or dead front type. Suitable rubber gaskets shall be provided between all opening and 

joint to make the distribution board dust, moisture and vermin proof. The distribution board shall be suitable 

for indoor location and shall consist of the bus bar chambers both vertically and horizontally and the cable 

entry for the distribution shall be from bottom. Distribution board will consist of a number of vertical 

sections. Each vertical section shall be divided in to a few standard sizes of the compartment. The equipment 

for the various incoming and out going feeders shall be housed in a separate compartment. Each 

compartment door of distribution board shall be provided with inter locking arrangement with the handle 

of the respective switches/ MCCB such that the door can not be opened unless the switches are  in the off 

position. Vertical cable entry shall be provided on each section of the distribution board for cabling purpose. 

Continues bus bar of copper shall be provided at the bottom along the entire length, cable compartment 

with concealed hinged front door will be fully segregated from the main horizontal/ vertical bus bar of 

equipment module. The distribution board shall be painted with a suitable enameled shade after necessary 

primary treatment. The distribution board shall be suitable for operation on 415 volts 3 phase 50 cycles per 

second A.C. supply system.   

 

Bus Bar: -  The  high conductivity copper bus bar provided in the chambers shall  be duly 

t inned and insulated and  rigidly supported at  the short  intervals by strong 12mm thick 

non inflammable hylam parti t ions. The parti t ions shall  be so designed so as to with stand 

the stress,  which can normally occur on short  circuits.  Further,  The bus b ars and l inks 

shall  be of flat  copper dully t inned so that  the contract  between bus bars shall  be easily 

accessible from front for any connections and inspection etc.  

   The bus bars chamber should have of strong metal having no possibility of any dents, due to   accidents and 

damage, which could result into electrical fault. Bus bars chamber shall be of unit type construction and 

have standard flanges opening at the top and bottom on both side so that any modification, extension can 

be easily effected at the site.  
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   Test Certificate: - A test certificate from the manufacturer shall be handed over to the department before 

installation of the panel specifying that the panel conform to relevant ISS/ PWD specifications.  

 

 

     

 

  Wiring Diagram: - After completion of the work complete diagram showing connections to the various 

equipment on the board is to be prepared by the contractor and to be submitted to the department along 

with final bill of the work. In case contractor fails to supply the diagram amount @ 0.5% of the work 

executed shall be deducted from the contractor’s final bill. 

 

   Connection: - Inter connections from bus bar chamber to the different molded case circuit breaker / air 

circuit breaker should be through solid copper bars of the required capacity duly tinned and insulated for 

which no extra payment will be made. 
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LIST OF APPROVED MAKES OF ELECTRICAL ACCESSORIES AND ITEMS. 

   

SR.NO. NAME OF ITEMS NAME OF BRANDS. 

   

1 (A)Electrical accessories, Batten 

Holder, Pendent Holder, Ceiling rose, 

Bellpush, Switches and sockets 

etc.(ISI Marked).                                                   

Anchor Penta, SSK 

 (B) Modular accessories Anchor( Wood), ABB( Classic), 

Lagrand(Mosaic), North West. 

2  Bakelite sheet (only white in colour). Hylem make 5 mm thick (ISI marked) as per                                                  

IS 2036-95 

   

3 MS Conduit pipes.(I.S.I Marked) BEC, NIC, STEEL KRAFTS.   

   

4 Call Bell and Buzzer. Anchor,Rider, SSK 

   

5 PVC wires ( Copper condutor) (ISI 

Marked) 

 Havell's, Polycab, Standard  

   

6 PVC underground cable with 

aluminium conductor (ISI marked) 

Havell's, Polycab 

   

7 HT-XLPE cables with AI. Conductor 

(ISI Marked). 

Havell's, Polycab 

   

8 LT-XLPE cables with AI. Conductor 

(ISI Marked). 

Havell's, Polycab 

   

9 PVC pipe 6Kg. Pressure (ISI 

Marked). 

Swastik, Kasta, Polypack, Supreme 

   

10 GI pipe and MS pipe (Medium) (ISI 

Marked) 

Hindustan, Jindal, Parkash, Ravindra, Tata. 

   

11 I.C Switches.  Category-A: Havells, Standard, Indo Asian                               

Category-B:(ISI Marked):                                                                                                                                                                                                                                           

Havell's, Standard,Indo Asian.                                 

   

12 MCB's (ISI Marked).   Havell's,Indo Asian, Standard,  

   

13 Enclosures (Standard Size only). Makes as per MCB's i.e Havell’s, Standard, 

Indo Asian. 

   

14 ELCB's/ RCCB's (ISI Marked).  Havell's, Standard, Indo Asian,                                             

   

15 MCCB's   Havell's, Standard, Indo Asian. 

   

16 Poles. Manufactured by any firm as per ISI Marked 

sectional lengths and strictly according to IS 

specifications. 

 

 

17 PVC Tee Joints. 

 

M-Seal, Raychem 

   

18 Ceiling fans (Double ball bearings). Crompton,  Orient/ Havells 
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19 Exhaust Fans (Heavy Duty). Crompton,  Orient. / Havells 

   

20 Indoor tube light fittings. Bajaj, Philips. 

   

21 Tubes/ Bulbs (ISI Marked). Bajaj, Philips. 

                                                         

22 OUTDOOR Street / Flood Light 

Fittings. 

Bajaj, Crompton , Philips. 

   

23 ACB's  L&T, Siemens, ABB, Indo Asian 

   

24 VCB's. ABB, Crompton, Siemens. 

   

25 TRANSFORMERS.  Kirloskar 

   

26 GENERATORS: a) Engines: Cummins,                                                                                                                 

                    Kirloskar 

  b) Alternator: Crompton, Kirlosker,                                                                                                   

                     Stamford. 

   

27 Energy Meter/ Sub Meter. As per approved list of HVPN. 
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TECHNICAL CONDITION FOR P.H. ITEMS. 
 

 P.H. fixtures. 

1. The P.H. fixtures such as seats, urinals, Cistern, Sinks etc. shall be of reputed manufacturers such 

as Hindware, Periware etc. shall be used. Preferably Hindware will be used.  

 

2. The G.I. pipe to be used of ‘B’ Class of reputed manufacturers such as Tata/Jindal. The weight 

of pipe per meter shall be as per recommendation of the manufacturers.  

 

  3. The P.V.C. pipes shall be I.S.I. marked and reputed brand such as Finolex, Prince & Supreme 

etc.  

 

  4. The other fixture of C.P. brass as mentioned in the Schedule shall be I.S.I. marked or of reputed 

manufacturers such as Jaguar /Marc or equivalent duly approved by Engineer-In-Charge.  

 

  5. The item of H.C.I. as mentioned in the Schedule shall be as per Haryana P.W.D. Specification.  

 

 6.   In this contract schedule of rates only essential portion of items has been written, for Public 

Health item, but it will deem to cover only the entire items as fully described in Haryana PWD 

Schedule of Rates - 1988. 

 

7.    The Engineer-in-Charge shall be entitled to order against any item of work shown in this contract 

schedule of rates here-in-after called the “Schedule” to any extent and without any limitation 

what-so-ever required in his opinion for the purpose of work irrespective of the fact that the 

quantities are omitted altogether in the schedule to be carried out.  
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Conditions for Public Health Works 

 

1.  The work will  be carried out strict ly in accordance with the PWD Book of  

specification addit ion 1990, which will  form a part  and parcel  of this contract 

agreement.  

2. In this contract schedule of rates only essential portion of item has been written, but it will deem to 

cover the entire items as fully descry bed in Haryana PWD schedule of rates-1988. 

3. The Engineer-in-Charge-in-charge shall be entitled to order work against any item of work shown in 

this contract schedule of rates hereinafter called the schedule, to any extent and without any limitation 

where ever as may be required in his opinion for the purpose of work, Irrespective of the fact that the 

quantities are omitted all together in the schedule or are shown more or less than the work ordered to 

be carried out. 

4. The rate for any item of work not provided in the Haryana PWD schedule of rates 1988 but executed 

at site will be decided by the competent authority and the decision will be binding upon the contractor.

  

5. All the items in this contract schedule or rates are subject to the footnotes given in the Haryana PWD 

schedule or rates of rates 1988 regarding these items. 

6. Approximate quantities are given in this contract schedule of rates and may vary at the time of 

execution of works. The payment will however be made for the actual work done by the contractor. 

No extra claims whatsoever will be admissible to the contractor on account of v variation alternation 

or deletion of any items over the quantities depicted in this contract schedule of rates. 

7. All amendments issued on the Haryana PWD Schedule of Rates-1988 upto the date of opening of 

tenders will be applicable on the contract schedule of rates. 

8. The contractor will have to make his own arrangement of bricks. 

9. Any other items not included in this contract schedule of rates and got done at site of work will be 

paid according to Haryana PWD schedule of rates 1988 accepted in the allotment letter approval 

issued by the competent authority against this agreement. 

10.  No claim will be entertained from the contractor in case of any omission in description rates 

or unit which might have occurred in any of these items taken in this schedule while comparing this 

schedule or on account of typing comparison or overwriting in case of any error the same shall be 

rectifiable at any stage as per Haryana PWD schedule of rates 1988 alongwith the amendments on 

the same received from time to time. 

 

11.  The premium should be quoted above or below the contract schedule of rates and no 

condition should be given in case any condition is tendered this will be considered as Null and void 

and only the premium or discount quoted by the tenderer shall be accepted in case any tenderer 

refuses to accept this his earnest money will be forted. 
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12.  The contractor shall submitted the test certificate if the steel brought by him to site of work 

also the sample of steel may be got tested by the Engineer-in-Charge-in-Charge. The steel shall be 

ISI marked. 

13.   No. premium shall be payable on the allotted rates of NS items by the competent authority.  

14.  Inspection of SW pipe & RCC NP3 pipe will be carried out by the Engineer-in-Charge-in-

Charge or his representative before the same are brought at site for use & SW pipe & RCC NP3 pipe 

will be confirming to all the tests including optional test as per IS 651-1992 for SW pipe and 458-

1988 for RCC NP3 pipe with upto date amendment. 

15.   The measurement of SW pipe & RCC NP3 pipe sewer provided on through rate basis will 

be done by at least 2 No J.Es to be nominated by Engineer-in-Charge-in-Charge. 

16.  Each manhole cover and frame shall have the trade mark of manufacturer month and year 

alongwith class and work and shall be ISI mark. 

17.  All taxes such as royalty municipal tax octori charges and any other kind of taxes shall be 

paid by the contractor and are included in the rate quoted by the contractor separately for which no 

premium will be allowed. 

18.        As and when contractor gives condition that arrangement of water shall made by the department, 

it shall be deemed that all the charges incurred thereon shall be borne by the department and recovery 

on the total work done shall be made from him. 

19.        Rate to be quoted by the contractor for each N.S item for complete Job including all taxes, 

carriage etc. Nothing extra on any account shall be paid. 

20.        Payment will be made according to the actual work done by the contractor. 

21.        Towel rails and bottle traps will be fitted after the written approval of Engineer-in-Charge.    
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SECTION 6 

FORM OF BID 
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                                                                     FORM OF BID 
Description of the Works: 

___________________________________________________________________________ 

 

To : 

 

 

 

Address : 

 

 

1. We offer to execute the Works described above and remedy any defects therein in conformity with 

the conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum(s) of 

 _____________________________________________________________________ 

 ( _________________________________________________________________ ) 

 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Engineer-in-Charge’s notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the document. 

 

3. We agree to abide by this Bid for the period of * _______ days from the date fixed for receiving the 

same, and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period. 

 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

 Dated this _____________ day of __________________________ 20…… 

 

 Signature____________________________ in the capacity of ___________________ duly 

authorized to sign bids for and on behalf of ______________________________ 

_____________________________________________________________________ 

 

 

  

 (in block capitals or types) 

 

 Address 

 

 _____________________________________________________________________  

  

 Witness 

 

 _____________________________________________________________________ 

 

 Address 

 

 _____________________________________________________________________ 

 

 Occupation 

 _____________________________________________________________________  
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SECTION 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES  

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide 

a common basis for bidding.  The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Engineer-in-Charge and valued at the 

rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise at such 

rates and prices as the Engineer-in-Charge may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes cess and duties, together with all general risks, liabilities and 

obligations set out or implied in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to 

be covered by other rates and prices entered in the Bill of Quantities. 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work. 

 

7. General directions and descriptions of work and materials are not necessarily repeated or summarized 

in the Bill of Quantities.  References to the relevant sections of the contract documentation shall be 

made before entering rates or prices against each item in the Bill of Quantities. 

 

8. The method of measurement of completed work for payment shall be in accordance with the 

specification of Haryana PWD (B&R) 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidders. 

 

 

10. Rock is defined as all materials which, in the opinion of the Engineer-in-Charge, require blasting, or 

the use of metal wedges and sledgehammers, or the use of compressed air drilling for its removal, 

and which cannot be extracted by ripping with a tractor of at least   150 kw with a single rear mounted 

heavy duty ripper. 

 

 

 
Notes for Public Health items 

1. Any items of work not provided in the contract schedule of rates if required to be executed will 

be paid as per Haryana PWD schedule of rates 1988 plus ceiling premium as applicable in DNIT 

subject to the premium tendered by the contractor. In case of non-schedule item, these will be 

paid by the Engineer-in-Charge based on market rates of that time after getting approval from the 

competent authority and will be binding upon the contractor. 

 

2. The work will be carried out strictly in accordance with the PWD book of specification 1990 

edition and that will form part and parcel of this contract agreement. 
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3. The Engineer-in-charge shall be entitled to order work against any item or work shown in this 

contract schedule of rates hereinafter called the “Schedule” to any extent and without any 

limitation whatsoever as may be required in his opinion for the purpose of work irrespective of 

the fact the quantities are omitted altogether in the “Schedule” or shown more or less than the 

work ordered to be carried out. 

 

4. In this contract schedule of rates only essential portion of items has been written, but it will deem 

to cover the entire items as fully described in Haryana PWD schedule rates 1988 till the date of 

opening of tender and will be applicable on this contract schedule of rates. 

 

5. All the items in this contract schedule of rates 1988 subject to the foot notes given in the Haryana 

PWD schedule of rates 1988 till the date of opening of tender and will be applicable on this 

contract schedule of rates. 

 

6. Approximate quantities are given in this contract schedule of rates and may very at the time of 

execution of works done at site by the contractor. 

 

7. The condition regarding this agreement of bricks & tiles by the departments be accepted & tagged 

with this condition is liable or rejection will be issued from the department. The bricks will be 

arrangement by the contractor himself. 

 

8. All amendments issued to the Haryana PWD schedule of rates will be applicable on the contract 

schedule of rates. 

 

9. As and when contractor gives condition that arrangement of water shall be made by the 

department, it shall be deemed that all the charges incurred thereon shall be borne by the 

department and recovery on the total work done shall be made from him. 

 

10. No claim will be entertained from the contractor in case of any mistake in description, rate or 

unit occurred on account of typing or comparison or over sight. If there is any mistake, the same 

shall be rectifiable by the Engineer-In-Charge at any stage as per Haryana PWD schedule of rates 

1988 and all the amendments received from time to time. 

 

11. The premium should be quoted above or below the contract schedule or rates and  no condition 

should be given. In case any conditions is tendered, this will be considered as null and void and 

only the premium or discount quoted by the tenderer small be accepted. In case any tendered 

refused to accept the above afterwards, his earnest money will be forfeited. 

 

12. Tender premium will not be allowed on N.S. item. 

 

13. Rate to be quoted by the contractor for each N.S. item for complete job including all taxes, 

carriage etc. Nothing extra on any account shall be paid. 

 

14. The payment will be made according to the actual work done by the contractor. 

 

15. Towel rails and bottle traps will be fitted after written approval of Engineer-in-Charge. 
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SECTION 8 

                               SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________________ [name of Bidder] (hereinafter called “the 

Bidder”) has submitted his Bid dated _________________ [date] for the construction of 

__________________ [name of Contract hereinafter called “the Bid”]. 

 

 

KNOW ALL PEOPLE by these presents that We __________________________________________ 

[name of Bank] of _____________________________ [name of country] having our registered office 

at __________________________________________ (hereinafter called “the Bank”) are bound unto 

_____________________________ [name of Employer] (hereinafter called “the Employer”) in the 

sum of ___________________________* for which payment well and truly to be made to the said 

Employer the Bank itself, his successors and assigns by these presents. 

 

 

SEALED with the Common Seal of the said Bank this _____________ day of ___________, 20____. 

 

THE CONDITIONS of this obligation are : 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in 

the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the 

period of Bid validity: 

 (a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or 

 (b) fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 

 (c) does not accept the correction of the Bid Price pursuant to Clause 27. 

  We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owning to the occurrence of one or 

any of the three conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date _______________________** days 

after the deadline for submission of Bids as such deadline for submission of Bids as such deadline is 

stated in the Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension(s) to the Bank is hereby waived.  Any demand in respect of this guarantee should reach the 

Bank not later than the above date. 

 

 

DATE ______________________ SIGNATURE ______________________ 

 

WITNESS __________________ SEAL _____________________________ 

 

__________________________________________________________________________________ 

[Signature, name and address] 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees.  This figure should be the same as shown in Clause 16.1 of the Instructions to 

Bidders. 

** 45 days after the end of the validity period of the Bid.  Date should be inserted by the Employer 

before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 
 

 

 

To 

 

 ______________________________ [name of Employer] 

 ______________________________ [address of Employer] 

 ______________________________ 

 

 

 WHEREAS ________________________________ [name and address of Contractor] 

(hereafter called “the Contractor”) has undertaken, in pursuance of Contract No. __________ dated 

__________ to execute ____________________________ [name of Contract and brief description of 

Works] (hereinafter called “ the Contract”). 

 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 

 

 AND 

WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________________________ [amount of guarantee]* 

_______________________ (in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of 

_____________________________ [amount of guarantee] as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

 

 

 We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 

 

 We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may be made 

between your and the Contractor shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 

 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

Signature and Seal of the guarantor _____________________ 

            Name of Bank ______________________________________ 

Address ___________________________________________ 

                                                                      Date ____________ 

 

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

 

 

To 

 

 ______________________________ [name of Employer] 

 ______________________________ [address of Employer] 

 ______________________________ [name of Contractor] 

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 (“Advance 

Payment”) of the above-mentioned Contract, ______________________________ [name and address 

of Contractor] (hereinafter called “the Contractor”) shall deposit with __________________________ 

[name of Employer] a bank guarantee to guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of _______________________ [amount of Guarantee]* 

_______________________ [in words]. 

 

 We, the ______________________ [bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 

merely, the payment to __________________________________ [name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the Contractor, 

in the amount not exceeding _________________________ [amount of guarantee]* 

_________________________________ [in words]. 

 

 We further agree that no change or addition to or other modification of terms of the Contractor 

or Works to be performed thereunder or of any of the Contract documents which may be made between 

_______________________ [name of Employer] and the Contractor, shall in any way release us from 

any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

 This guarantee shall remain valid and in full effect from the date of the advance payment under 

the Contract until _______________________________ [name of Employer] receives full repayment 

of the same amount from the Contractor. 

 

  Yours truly, 

 

 

Signature and Seal of the guarantor _____________________ 

Name of Bank ______________________________________ 

Address ___________________________________________ 

Date ____________ 

 

 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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INDENTURE FOR SECURED ADVANCES 

FORM 31 
 

(for use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time). 

 

 This indenture made the ___________________ day of __________________, 20___ 

BETWEEN ______________________(hereinafter called the contractor which expression shall where 

the context so admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

 

 Whereas by an agreement dated _______________________ (hereinafter called the said 

agreement) the contractor has agreed. 

 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced 

on the security of materials absolutely belonging to him and brought by him to the site of the works the 

subject of the said agreement for use in the constructions of such of the works as he has undertaken to 

executive at rates fixed for the finished work (inclusive of the cost of materials and labour and other 

charges). 

 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

__________________________________________________ on the security of  materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advances attached to the 

Running Account bill for the said works signed by the Contractor on_________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of other 

materials brought by the Contractor to the site of the said works. 

 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________________ on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) 

and of such further advances (if any) as may be made to him as a for said the Contractor doth hereby 

covenant and agree with the President and declare as follows: 

 

(1) That the said sum of Rupees _______________________ so advanced by the Employer to the 

Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for 

no other purpose whatsoever. 

 

(2) That the materials details in the said Account of Secured Advances which have been offered 

to an accepted by the Employer as security are absolutely the Contractor’s own propriety 

and free from encumbrances of any kind and the contractor will not make any application 

for or receive a further advance on the security of materials which are not absolutely his 

own property and free from encumbrances of any kind and the Contractor indemnified the 

Employer against all claims to any materials in respect of which an advance has be made 

to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the Engineer-in-Charge. 
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(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor’s custody and on his own responsibility and shall at all times be 

open to inspection by the Engineer-in-Charge or any officer authorized by him.  In the event 

of the said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same required by the Engineer-in-Charge. 

(5) That the said materials shall not be any account be removed from the site of the said works 

except with the written permission of the Engineer-in-Charge or an officer authorized by 

him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement.  Provided that if any intermediate payments are made to 

the Contractor on account of work done than on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the Contractor’s bill for such payment 

by deducting there from the value of the said materials than actually used in the construction 

and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still be owing of the Employer shall 

immediately on the happening of such default be re- 

 payable by the Contractor to be the Employer together with interest thereon at twelve per 

cent per annum from the date or respective dates of such advance or advances to the date 

of repayment and with all costs, charges, damages and expenses incurred by the Employer 

in or for the recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees with the 

Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees ____________________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared 

that notwithstanding anything in the said agreement and with- out prejudice to the power 

contained therein if and whenever the covenant for payment and repayment here-in-before 

contained shall become enforceable and the money owing shall not be paid in accordance 

there with the Employer may at any time thereafter adopt all or any of the following 

courses as he may deem best : 

 (a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided.  If the balance is against the contractor, he is to pay 

same to the Employer on demand. 

 (b) Remove and sell by public auction the seized materials or any part there of and out 

of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) to 

the Contractor. 

 (c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 
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(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevails and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference. 

 

 

Letter of Acceptance 
(Letterhead paper of the Employer) 

 

 

_________________________(Date) 

 

To 

 ______________________________ (Name and address of the Contractor) 

 ______________________________ 

 ______________________________ 

 

 

Dear Sirs, 

 

 

 This is to notify you that your Bid dated _________________ for execution of the 

____________________________________ (name of the contract and identification number, as given 

in the Instructions to Bidders) for the Contract Price of Rupees _________________ 

____________________ (______________________) (amount in words and figures), as corrected and 

modified in accordance with the Instructions to Bidders¹  is hereby accepted by our agency. 

 

 

 We accept/ do not accept that __________________ be appointed as the Adjudicator².  You 

are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of ITB for an 

amount equivalent to Rs._____________ within 21 days of the receipt of this letter of acceptance valid 

up to 28 days from the date of expiry of defects Liability Period i.e. up to ______________ and sign 

the contract, failing which action as stated in Para 34.3 of ITB will be taken. 

 

 

Yours faithfully, 

 

 

  Authorized Signature 

  Name and title of Signatory 

  Name of Agency 

 

 

¹ Delete “corrected and” or “and modified” if only one of these actions applies.  Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 

 

² To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the “Instructions to Bidders”. 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

 

 

_________________________(Date) 

 

 

To 

 ______________________________ (Name and address of the Contractor) 

 ______________________________ 

 ______________________________ 

 

 

Dear Sirs, 

 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and 

signing of the Contract for the construction of __________________________________ 

___________________________________________________________________________ 

_________________________________________________________________________ at a Bid 

Price of Rs._________________________________________________________. 

 

 

 You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 

 

  Yours faithfully, 

 

 

  (Signature, name and title of signatory authorized 

  to sign on behalf of Employer) 
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Agreement Form 
 

Agreement 

 

 This agreement, made the _____________ day of __________________ between 

_________________________(name and address of Employer) [hereinafter called “the Employer] and 

_______________________________________________________________ (name and address of 

contractor) hereinafter called “the Contractor” of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

___________________________________________________________________________ 

(name and identification number of Contract) (hereinafter called “the Works”) and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the remedying 

of any defects therein, at a cost of Rs. _______________________ 

___________________________________________________________________________ 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form 

and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 

remedy any defects therein in conformity in all aspects with the provisions of the contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

 i) Letter of Acceptance 

ii) Notice to proceed with the works; 

iii) Contractor’s Bid 

iv) Condition of Contract: General and Special 

v) Contract Data 

vi) Additional condition 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract Data as forming part of the Contract. 

 

 In witnessed whereto the parties there to have caused this Agreement to be executed the day 

and year first before written. 

 

 The Common Seal of ___________________________________________________ 

Was hereunto affixed in the presence of: 

 

 Signed, Sealed and Delivered by the said ____________________________________ 

___________________________________________________________________________ 

 

in the presence of: 

 

Binding Signature of Employer   ________________________________________________ 

 

Binding Signature of Contractor _________________________________________________ 
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UNDERTAKING 
 

 

I, the undersigned do hereby undertake that our firm M/s 

_______________________________________ agree to abide by this bid for a period _____ days for 

the date fixed for receiving the same and it shall be binding on us and may be accepted at any time 

before the expiration of that period. 

 

 

 

_____________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

____________ 

Title of Officer 

 

 

 

___________ 

Name of Firm 

 

 

 

______ 

DATE 
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SECTION-9 

 

 

 

 

 

 

 

 Additional conditions and other clauses 
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ADDITIONAL CONDITIONS 

1. Item for which no rate or price have been entered in, will not be paid for by the employer when 

executed and shall be deemed covered by the other rates and prices in the bill quantities (Refer: 

ITB Clause 13.2 and conditions of contract Clause 43.3). 

2. Units rate and prices shall be quoted by the bidder in Indian Rupee (ITB Clause 14.1). 

3. Where there is a discrepancy between unit rate and the line item total resulting from multiplying 

the unit rate by quantity, the unit rate quoted shall govern (ITB clause 27.1(b)). 

4. The agency to whom the work is allotted will have to produce original voucher for all quantities 

in lieu of purchase of bitumen, steel and cement from the original manufacture or the authorized 

dealer/ distributors to the satisfaction of the Engineer-in-Charge for ascertaining the 

genuineness of material.  Attested copy of such voucher will have to be submitted along with 

the bills. 

5. The documentary proof of procurement of cement & steel from the reputed source and test result 

from CRRI or Sri Ram Test House, New Delhi will be produced by the agency. 

QUALITY CONTROL LAB: 

7. The contractor shall have to provide a field laboratory fully equipped at work site before starting 

the execution of works for conducting all the relevant tests mentioned in the Haryana PWD 

specification subject to the approval of the Engineer-in-Charge-in-charge or his representative. 

The record of such tests is to be maintained in proper register duly signed by the Contractor or 

his representatives, which will become the property of the department. The Contractor will bear 

all the running expenses for conducting such tests. All the tests will be carried in the presence 

of S.D.E.-in-charge of the work. All the entries are to be signed by the contractor, S.D.E. and 

J.E.-in-charge. 

8. The quality control tests which are carried out by the department and the material for such tests 

will be supplied by the contractor free of cost. In case the material is not found up to the 

requirement, the same will be rejected.  

9. Contractor shall provide suitable measuring arrangement and leveling instruments latest quality 

duly approved by Engineer-in-Charge-in-charge at the site of work.  

10. No extra payment on account of quality control measures shall be paid to the contractor. 

11. The Engineer-in-Charge-in-charge at his discretion can get any type/Nos. of tests carried out 

any other approved laboratory for his satisfaction for which all the expenses incurred would be 

borne by the agency. The results so obtained from the laboratory would be acceptable and 

binding to the agency.  

12. The Contractor shall be required to provide all such materials/equipment’s at site to conduct 

field tests and to ensure that the quality of aggregate shall be according to the prescribed 

specification and no payment for material required for sample for such tests shall be made to 

him. In case, the material is not found up to mark, the same will be reject. 
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13. For cement,  steel and similar other material, the essential tests are to be carried out at the 

manufacturer’s plants or at laboratories other than the site laboratory, the cost of samples, testing 

and furnishing of test certificates shall be born by the contractor. He shall also furnish the test 

certificates to the Engineer-in-Charge.  

 

PROFORMA FOR CEMENT/STEEL REGISTER 

RECEIPT 

 

Date of Receipt Qty. Received. Progressive Total Date of issue 

 

1. 2. 3. 4. 

 

Qty. of issued Total issued. Balance in hand. Contractor’s initial 

 

5. 6. 7. 8. 

 

Daily comparison of issue with requirements 

 Item of work for App. Qty. of work Theoretical requirement 

 Which issued done on each day. for work done 

   On each day. 

  

9. 10. 11. 12. 

 

SDE/JE Remarks 

 Ex. Engineer-in-Charge. 

13. 14. 

 

 

14.  Tenderers are advised to visit the site sufficiently in advance of the date fixed for 

submission of the tender.  A tenderer shall be deemed to have full knowledge of all the 

relevant document/samples and site etc. whether he inspects them or not. 

15. The acceptance of the tender will rest with the Employer i.e. ________________Hr. 

PW(B&R) Deptt. ______________  who does not bind himself to accept the lowest 

tender and reserves to himself the authority to reject any or all the tenders received 

without assigning any reasons.  

16.  Deleted.  

17. Deleted. 

18. The liquidated damages can be deferred/reduced/waived (whole or part) by the SE 

concerned for contract(s) upto Rs.1.00 cr., CE(Buildings) from Rs.1.00 cr. to Rs.10.0. cr. 

and E-In-C of Haryana PW(B&R) Deptt. for contract(s) above Rs.10.00 cr. This will 

be done on the written request of the contractor and written recommendations of EE/SE 

as the case may be.  

19. Upon completion and before offering the work for acceptance, the contractor shall remove 

all false work, excavated and useless materials, rubbish, temporary building constructed 

by him and shall leave the site and adjacent area in a neat and clean condition to the entire 
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satisfaction of the Engineer-in-Charge. The Engineer-in-Charge, reserves the option to take 

away any item of work or any part thereof at any time during the currency of the contract 

and reallocate it to any other agency with due notice to the contractor without liability of 

any kind or payment of any compensation. Extra amount if incurred will be recovered from 

the agency.  

20. The contractor has to make his own arrangements for water, bricks, wood and every item 

required directly or indirectly for completion of work. 

21. No claim shall be entertained on account of increase in price of labour and material due to 

any cause whatsoever. 

22. In case of emergency the Contractor shall be required to pay his labour every day and if 

this is not done, the Engineer-In-Charge i.e. the In-charge UEW, DLCSUPVA will make 

the requisite payment and recover the same from the contractor. 

23. Actual quantities of completed and accepted work shall only be paid. 

24. No pits shall be dug by the contractor near the site of work or within Govt. land for taking 

out earth for use on the works.  In case of default the pits so dug will be filled in by the 

department at the cost of the contractor plus fourteen percent departmental charges. 

25. The rates to be quoted by the contractor shall be inclusive of octroi terminal tax, royalty, 

cess and all other taxes and charges.  These are for complete work in all respects 

26. The Contractor shall not be entitled for any payment on account of work done untill he 

signs the agreement. 

27. Nothing extra shall be paid for any lead and if unless otherwise specified for any material 

required directly or indirectly and the rates to be given in the tender shall include all leads 

in the contract schedule. 

28. The Contractor shall be responsible for any /all losses of material, damage done to 

unfinished work as a result of floods and other acts of God.  The Govt. will not be 

responsible for any compensation as a result of such damage or loss to the Contractor and 

the Contractor shall be liable to set right such damage at his own cost to the satisfaction of 

the Engineer-in-Charge. 

29. The royalty, sales tax, cess and any other taxes, if any shall be paid by the contractor direct 

to the respective department in accordance with their rules and regulations in force from 

time to time without intervention of the Public Works Department. 

30. Amount of work may be increased or decreased and any item committed and substituted 

in accordance with the requirement of the department and no claim on this amount shall be 

entertained.  
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31. Contractor shall be responsible to provide to the entire satisfaction of the Engineer-in-

Charge at his own expenses the following amenities for the labour employed by him. 

(i) Suitable temporary huts accommodation. 

(ii) Trench latrines, bathing enclosures platforms separately for men and women and their 

regular cleanliness. 

(iii) Clean drinking water. 

 In the event of his failure to provide any or all of the amenities the same shall be 

provided by the Govt. and cost thereof shall be recovered from the contractor.  Any 

dispute regarding above points shall be settled by the Engineer-in-Charge and his 

decision shall be final. 

32. The contractor shall be responsible for housing, sanitation and medical treatment of 

laborers employed by him and shall abide by all the rules and regulations made by Govt. 

in this behalf from time to time.  

33. For Contractor’s labour regulations, fair wage clause, and rules for protection of health and 

sanitation arrangements for workers employed by the public works department or its 

contractor’s reference be made to chapter 7,8 and 9 respectively. 

34. The jurisdiction of the Court will be at Rohtak. 

35. Apprentice Act- The Contractor shall comply with the provisions of the Apprentice Act, 

1961 and the rules and orders issued there-under from time to time.  If the Contractor fails 

to do so his failure will be breach of the contract the Employer i.e. Registrar, 

DLCSUPVA, Rohtak may at his discretion cancel the contract.  The Contractor shall also 

be liable for any peculiary liability arising on account of any violation by him of the 

provision of the Act. 

36. If during the execution of the work, the contractor will engage imported labour, he shall 

immediately inform the local health authorities entrusted. 

37. Imported labour means Labour belonging to a state other than Haryana State. 

38. All material left at site by the contractor for a period of more than one month after the 

completion of work shall become the property of the DLCSUPVA, Rohtak and Contractor 

shall have no claim whatsoever for such material. 

39. The Contractor shall maintain at site of work full details of specification of the work fixed 

by the Engineer-in-Charge and approved drawing of the work. 

40. Nothing extra shall be paid to the Contractor for diversion of water in the channels stream 

if it becomes necessary for the execution and completion of the work. 
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41. The Contractor will not have any claim in case of delay by the Department for removal of 

tree or shifting, raising, removing of telegraph, telephone or electric lines (Over head of 

under ground) and other structure, if any, which comes in the way of the work.  

42. The items rate should be quoted by the Contractor and no condition should be given. In 

case any condition is tendered this will be considered as null and void and only item rates 

quoted by the tenderer shall be accepted. In case any tenderer refuses to accept this his 

earnest money will be forfeited. 

43. Relation with Public Authorities:  

 The Contractor shall comply with all legal orders and directions given from time to time 

by any local or public authorities and shall pay out of his own money the fees or charges 

to which he may be liable. 

45(i)  The contractor will be held strictly responsible to the true intent of the specification in 

regard to quality of materials, workmanship and the diligent execution of the contract.  

(ii)  All materials and each part of detail of the work shall be subject at all times to inspection 

by the Engineer in-charge. Departmental Representative or other authorized subordinate 

who shall be furnished with reasonable facilities and assistance by the contractor for 

ascertaining whether or not the work as performed or the materials used are in accordance 

with the requirements and intent of the plans and specifications. 

(iii)  The contractor shall furnish written information to the Engineer-in-Charge stating the 

original source of supply and dates of manufactures of all materials manufactured away 

from the actual site of work.  The information shall be furnished at least two weeks (or 

such other period as may be directed by Engineer-in-Charge in advance of the 

incorporation of any such materials in the works. 

(iv) Any work done or materials used without supervision or inspection by the Engineer-in-

Charge/Departmental Representative is liable to be ordered to be removed and replaced at 

the contractor’s expenses. 

(v)  If so directed the Contractor shall at any time before the acceptance of the work, remove 

or uncover such portion of the finished work as may be directed.  After examination, the 

contractor shall restore the said portion of the work to the standards required as per 

specifications.  The work shall not be considered to have been completed in accordance 

with the terms of the contract until the Engineer in-Charge shall have certified in writing 

that it has been completed to his satisfaction.  No approval of materials or workmanship or 

approval of part of the work during the progress of execution shall bind the Engineer in 

any way or effect his power to reject the work when alleged to be completed or to suspend 

the issue of his certificate of completion until such alterations or modifications or 
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reconstructions have been affected as shall enable him to certify that the work has been 

completed to his satisfaction. 

(vi) The inspection of the work or materials shall not relieve the Contractor any of his obligation 

to fulfill the terms of the contract as herein prescribed by the plans and specifications. 

(vii)  Failure to reject any defective work or material will not in any way prevent later rejection 

when such defect is discovered or obligate the department to make final acceptance. 

46.              Canvassing in connection with a tender in any form renders the tender liable to rejection.  

 

47. If there are varying or conflicting provisions made in any documents forming part to the contract 

the accepting authority shall be the decision authority with regarded to the intension of the 

documents. 

 

48. If, however, the contractor seeks to some assistance from the department in connection with 

arranging water/electric connection from the public utility service authorities for the purpose of 

Govt. work such assistance only to the extent of writing a letter from the Engineer-in-Charge to the 

authority concerned for giving such connection may be provided. All charges etc. shall be borne by 

the contractor.  

 

49.            The contractor may, on application of the contractor, issue essentiality certificate for 

Diesel/Petrol (if it becomes a controlled commodity) required for materials to be used    on the work 

but the department will not undertake any responsibility for the arrangement of such Petrol/Diesel, 

Non availability of any such materials will not absolve the contractor of his contractual obligation. 

 

MAINTAINENCE-CUM-DEFECT LIABILITY PERIOD 

 

50 The defect liability-cum-maintenance period shall be two years from the date of completion in 

case of original works. For maintenance and S/R works, defect liability period will be one year 

and re-painting /white wash/snowcem/distempering will not be required. The date of 

completion shall be considered as the date certified by the Engineer-In-Charge. 

 

50.1 The Engineer shall give notice to the contractor of any defects before the end of the effects 

Liability-cum-Maintenance Period. The Defects Liability-cum-Maintenance period shall be 

extended for as long as defects remain to be corrected. 

 

50.2   The Contractor shall correct the notified Defect / Defects within the length of time as specified 

by the Engineer’s, notice. 

 

50.3 The contractor will be fully responsible for the quality and workmanship of the works executed 

by him. The liability on account of shortcomings in executed items found by any investigating 

agency during the defect liability period or afterwards shall be born by the agency. 

 

50.4 The Contractor shall do the routine maintenance of building to the required standards in the 

manners as per Haryana PWD specifications latest edition, DNIT, agreement conditions and 

keep the whole building in defect free condition during defect liability period as defined above. 

50.5 The routine maintenance standards shall meet the following minimum requirements to the 

entire satisfaction of Engineer-in-charge.:- 
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i) Plaster work and flooring work to be repaired soon after these appear or brought to his 

notice either during contractor’s monthly inspection or by the Engineer or otherwise. 

Repair shall be carried out in a manner which does not affect the aesthetics.  

ii) Defective joinery such as door, window, cup-board shutters, chowkhats, wire gauge, 

glass panes, fitting, fixtures etc. to be rectified / replaced immediately after the defects 

appear. 

iii) Any structural damage / fault / defect to be rectified to the satisfaction of Engineer-In-

Charge as soon as the same appears. 

iv) Defective or incomplete/improper white washing / colour washing, distempering, 

painting etc. to be rectified immediately on notice by the Engineer-in-charge.   

 

v) All rain water pipes, sun-shades and the like components to be inspected every 

fortnightly and cleaned as and when required. 

 

vi) Leakage of water of any kind in the building to be set right immediately on priority. 

 

vii) All electrical / Public Health installations including wiring, pipelines etc. made in the 

building to be repaired / rectified / replaced as soon as any defect has appeared / notice. 

viii) The agency shall make good all the items / works damaged during the repair being done 

by him and bring the same in original form. 

 

ix) Any other maintenance operation required to keep the building use worthy at all the 

time during the maintenance period. 

x) He shall maintain a register in the building for daily recording the defects, damages, 

shortcomings noticed by user and address the problem within three days or else he will 

approach the Engineer-in-charge for extension of this time. 

 

xi) Before the end of defect-cum-maintenance period is completed, painting, 

snowcem, white washing, distempering, Providing and fixing broken window 

panes, door /window fittings, Public Health fixtures, taps etc. of the whole building 

as per original work will be carried out by the contractor to the entire satisfaction 

of the Engineer-In-Charge and nothing extra will be paid.   

50.6 To fulfill the objectives laid down in above sub clauses, the Contractor shall undertake detailed 

inspection of the building at least once in a month. The Engineer-in-charge can reduce this 

frequency in case of emergency. The Contractor shall forward to the Engineer-in-charge the 

record of inspection and rectification every month. The contractor shall pay particular attention 

on the maintenance of building during rains and rainy season. 

50.7 The Engineer may issue notice to the Contractor to carry out maintenance or remove defects, if 

any, notice in his inspection, or brought to his notice. The contractor shall remove the defects 

within the period specified in the notice and submit to the Engineer-in-charge a compliance 

report. By not giving notice, will not absolve the contractor from his responsibility.  

50.8 In case the Contractor fails to make good the defects, the Executive Engineer may employ any 

other person to make good such defects and all expenses consequent and incidental there to 

shall be borne by the Contractor. 

50.9 The contract shall not be considered as completed until a defect liability-cum-maintenance 

certificate has been signed by the Executive Engineer and delivered to the contractor stating 

that the works have been completed and maintained to his satisfaction. The defect liability-

cum-maintenance certificate shall be given by the Executive Engineer (In-charge UEW), 

DLCSUPVA, Rohtak. 

51. Department shall not be responsible for any depreciation in the value of securities, not for 

any loss of interest thereon. 
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52. There will be double lock system for the cement store. One Key of the lock will be with the 

representative of the department and other key of the lock will be with the agency. 

  

 

53. If the agency does not fill/quote the rates of any items then it will be considered as NIL and same 

will be executed by the agency free of cost and it will be contingent to work. The agency will have 

to give an undertaking on account of above, otherwise earnest money will be forfeited; in addition, 

Engineer-in-Charge my also blacklist the agency. 

 

54.    A FOR EXCESS CONSUMPTION OF MATERIALS FROM THE 

THEORETICAL CONSUMPTION 

 

(i) No Claim for Excess Consumption of material other than those specified shall be entertained by the 

department.  

B. FOR SHORT CONSUMPTION OF CEMENT 

 

(i) Upto 5%, the recovery of cost of material thus saved shall be made from the contractor at the base 

price as applicable on the date of tender. 

(ii) Less consumption by more than 5% (i.e. above 5 %) the rates of items of work involved shall be 

reduced. If it is not possible to determine the exact items on which less material has been used, the 

cost of the material so saved shall be recovered from the contractor at double the issue rate. The In-

charge UEW reserves the right to take any other deterrent action which he deems fit against the 

contractor. It shall be at the discretion of the department to determine whether the stability of the 

structure is affected adversely due to less consumption of materials and in case it is felt that it is 

likely to be so, the In-charge UEW shall reject the work and the decision of In-charge UEW in such 

matter shall be final. 

55. No claim of any kind what-so-ever shall be entertained for any and all the losses or damages to the 

contractor due to the completion of the work getting delayed due to the failure or delay on the part 

of the UEW under the terms and conditions of the contract. 

56. The contractor shall supply at his own cost and expenses all labour materials etc. for labour and 

checking of any portion of the work during work. Whosesoever required by the Engineer-in-Charge 

or his representative and nothing extra shall be paid for same. 

57. Occupation of Additional Lands: 

 In case, when it becomes necessary for due fulfillment of the contract for the contractor to occupy 

land outside the University limits the contractor shall make his own arrangement with the land 

owners and pay such amount, as may be mutually agreed upon by them. 

 

58. No claim by the contractor for additional payment will be allowed on the ground of any 

misunderstanding or misapprehension in respect of any such matter or otherwise on the ground of 

any allegation or fact that incorrect information was given to him by any person whether in the 

employ of the Govt. or not or of the failure on his part to obtain correct information nor shall the 

contractor be relieved from any risk or obligations imposed on or undertaken by him under the 

contract on any such ground or on the ground that he did not or could not fore-see any matter which 

may in fact, effect or have affected the execution of the work. 

 

59.  During the absence on work of the Engineer-in-Charge he shall be represented by one of his 

subordinate whose duties are to watch and supervise the works, to test and examine any materials 

to be used or workmanship employed to ensure that the works are performed in conformity with 

the plans, estimates and specifications in all respects and to keep Engineer-in-charge informed of 

the progress of the works and the manner in which they are done.  The Engineer-in-charge may 

from time to time delegate any of the powers and authorities vested in him to the departmental 

representative in writing. 

 

60. The Departmental representative shall have no authority to alter or waive the provisions of plans 

and estimates and specifications or to relieve the contractor or any of his duties or obligations under 
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the contract. He shall however, have the authority to inform the contractor in writing to replace any 

materials considered defective and to suspend, to do, or rectify the work improperly performed or 

not according to plans and estimates or specifications in his judgment and the contractor shall 

comply. 

 

61. Failure of the Departmental Representative to disapprove any work of materials shall not prejudice 

the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to order 

the pulling down, removal or breaking up thereof.  If the contractor shall be dissatisfied by reason 

of any decision of the Departmental representative, he shall be entitled to refer the matter to the 

Engineer-in-Charge.  Who shall thereupon confirm or reverse such a decision. 

62. The contractor shall also inform the Engineer-in-Charge in writing when any portion is ready for 

inspection giving him sufficient notice to enable him to inspect the same without retarding the 

further progress of the work. 

63. Unless otherwise provided in the contract document materials such as rubble, gravel sand, murrum, 

kankar earth, soil, etc. obtained from excavation and materials obtained by dismantling any existing 

structures shall remain the property of the University. 

64. Any tress branches, bushes, crops etc. which may be required to be cut during the execution of the 

work shall be handed over to the Public Works Department or disposed of as directed. 

65. The contractor will submit the design of temporary structure scaffolding to department in advance 

without any cost. The contractor will remain responsible for design and safety of scaffolding 

irrespective of approval by the Engineer-in Charge 

66. The contractor shall use canal water for work or water from any other sources as approved by the 

Engineer-in-Charge. Water should be got tested at regular intervals i.e. maximum of 2 (two) months 

from the laboratory approved by the Engineer-in-Charge and no extra cost will be paid for the same. 

Water to be used shall meet latest IS standard as per IS 456/other relevant codes.    

 

 



                                                                          - 102 -                                                                                            

E.E 

Contractor                                                   Witness                                                Employer 

 

 

CHAPTER-7 

Contractor’s Labour Regulation 

 

1. Short Title  

 

         These regulations may be called Haryana Public Works Department Contractor’s 

Labour Regulations. 

 

 

2. Definition 

 

        In these regulations, unless otherwise expressed or indicated the following words 

and expressions shall have the meaning hereby assigned to them respectively that is to say: 

 

(1) Labour means workers employed by a Public Works Department contractors directly or 

indirectly through a sub-contractor or other persons of by an agent on his behalf. 

 

(2) Fair wages means, whether for item or place work, notified at the time of inviting tenders 

for the work and where such wages have not been so notified the wages prescribed by the 

Public Works, Department for the district in which the work is done. 

 

(3) “Wages” shall have the same meaning as defined in the payment of Wages Act 1936 and 

includes time and place rate wages. 

 

 

3. Display of notice regarded wages etc. 

 

       The contractor shall before he commences his work on contract display and correctly 

maintain & continue to display and correctly in a clean and legible condition in conspicuous places on 

the work notice in English and in the Local Language spoken by the majority of the Workers giving the 

fair wages notified or prescribed by the Haryana Public Works Department and the hours of work for 

which such wages are earned. 

 

 

4. Payment of Wages  

 

(i) Wages due to every worker be paid to him directly. 

 

(ii) All wages shall be paid in current coin or currency or in both. 

 

 

5. Fixation of Wages Periods 

 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

 

(ii) No wage period shall exceed one month. 

 

(iii) Wages of every workman employed on the contract shall be paid before the expiry of ten 

days after the last day of the wage period in respect of which the wages are payable. 

 

(iv) When the employment of any worker is terminated by or on behalf of the Contractor, the 

wages, earned by him shall be paid before the expiry of succeeding the one on which his 

employment is terminated. 

 

(v) All payment of wages shall be made on a working day. 
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6. Wages Book and Wages Slip etc. 

 

(i) The contractor shall maintain a wage book of each worker in such form as may be 

convenient but the same shall include the following particulars  

 

(a) Rate of daily or monthly wages. 

 

(b) Name of work on which employed. 

 

(c) Total numbers of days worked during each wage period. 

 

(d) Total amount payable for the work during each wage period. 

 

(e) All deductions made from the wages with an indication in each case of the ground for 

which the deduction is made. 

 

(f) Wages actually paid for each wage period. 

 

(ii) The contractor shall also maintain a wage slip for each worker employed on the work. 

 

(iii) The authority competent to accept the contract may grant an exemption from the 

maintenance of Wages book and Wage Slips to a contractor who in his opinion may not 

directly or indirectly employ more than 100 persons in the work. 

 

7. Fines and deductions which may be made from wages 

 

(1) The wages of a worker shall be paid to him without any deduction of any kind except the  

following : 

 

(a) Fines. 

 

(b) Deductions for absence from duty i.e. from the place or places where by the terms of 

his employment he is required to work. The amount of deduction shall be in 

proportionate to the person for which he was absent. 

 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person 

for custody or for loss of money for which he is required to account where such damage 

or loss is directly attributable to his neglect or default. 

 

(d) Any other deductions which the University may from time to time allow. 

 

2.)  No fine shall be imposed on a worker and no deduction for damage or loss be made from 

his wages until the worker has been given an opportunity of showing cause against such 

fines or deductions. 

 

3.).   The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to 50 paisa in a rupee of the wage payable to him in respect of 

that wage period. 

 

4.)   No fine imposed on any worker shall be recoverable from him by installments or after the 

expiry of 60 days from the date on which it was imposed. 
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8. Register of Fine etc. 

 

1. The contactor shall maintain a register of fine and of all deductions for damage or loss such 

Register shall maintain the reason for which fine was imposed or deduction for damage or 

loss was made. 

 

2. The contractor shall maintain, a list in English and local Indian Language clearly 

 defining acts and commissions for which penalty of fine can be imposed. He shall 

 display such list and maintain it in a clean and legible condition in conspicuous 

 places on the work. 

  

9. Preservation of Books 

 

 The wage book, the wage slips and the Register of lines, deductions required be maintained 

under these regulations shall be preserved for 12 months after the date of last entry made in them. 

 

 

10. Power of Labour Welfare Officer to make Investigation of Enquiry 

 

 The Labour Welfare Officer or any person authorized by the Government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper observance of 

the wage clause and provisions of their regulations. He shall investigate into any complaint regarding 

the default made by the Contractor or sub-Contractor in regard to such provisions. 

 

11. Report of Labour Welfare Officer  

 

 The Labour Welfare Officer or any other person authorized aforesaid shall submit a report of 

the result of his investigations enquiry to the In-charge UEW concerned indicating the extent, if any, to 

which the default has been committed and the amount of fine recoverable in respect of the acts or 

commission and omission of the labourer with a note that necessary deduction from contractor’s will 

be made and the wages and other dues be paid to the labourers concerned. 

 

12.    Appeal against the decision of Labour Welfare Officers 

 

 Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or 

other person so authorized may appeal against decision to the Labour Commissioner but subject to such 

appeal the decision of the officer shall be final and binding upon the Contractor. 

 

12A-  No party shall be allowed to be represented by a lawyer during any investigation, enquiry appeal 

or any other proceedings under these regulations. 

 

13. Inspection of Register 

 

 The contractor shall allow inspection of the Wage Book. Wage Slips to any of his workers or 

to his agent at a convenient time and place after due notice is received, or to the Labour Welfare Officer 

or any other person authorized by the Haryana Government in his behalf. 

 

14. Submission of Returns 

 

 The contractor shall submit periodical as may be specified from time to time. 
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15. Amendment  

 

 The Haryana Government may, from time to time and to amend these regulations, the decision 

of the Labour Commissioner, Haryana Government or any other person authorized by the Haryana 

Government in that behalf shall be final. 

 

 

 

 

 

 

 

Registrar,  

DLCSUPVA, Rohtak 

Phone- 01262-660503 

                                                                                                         E-mail: Registrar.supva@gmail.com 
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CHAPTER-8 
III-FAIR WAGES CLAUSES 

 

FAIR WAGE CLAUSES 

 

(a) The Contractor shall pay not less than the fair wage to labourers engaged by him on the 

work. 

EXAMINATION :- Fair Wage’ means wage whether for t ime of piece 

work notified from time to t ime for the area and where such wages have 

not been so notified the wages specified by the Public Works (B&R) 

Deptt .  Haryana for the district  in which the work is done.  

 

(b) The Contractor shall not withstanding the provisions of any agreement to the contrary, 

caused to be paid fair wages to labour, indirectly engaged on the work including any 

labour engaged by his sub-contractors in connection with the said work, as if the 

labourers had been directly employed by him. 

 

(c) In respect of labour directly or indirectly employed on the works for the performances 

of the contractor’s part on this agreement the contractor shall comply with or cause to 

be complied with the Haryana PWD Contractor’s Labour’s Regulations made by the 

Government from time to time in regard to payment of wages wage period deductions 

from wages recovery of wages not paid and deductions unauthorized made 

maintenance of wage register wage book, wage slip, publication of wages and other 

terms of employment inspection and submission of periodical returns and all other 

matters of a lime nature. 

 

(d) The In-charge UEW or Sub Divisional Engineer concerned shall have the rights to 

deduct, from the moneys due to the Contractor, any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract for benefit of the workers, non-payment of 

wages or deductions made from his or their wages, which are not justified by terms of 

the contract for non-observance of the regulations referred to in clause (c) above. 

 

(e) Vis-à-vis the Haryana Government, the Contractor shall be primarily liable for all 

payments to be made under and the observance of the regulations aforesaid without 

prejudice to his right to claim indemnity from his sub-Contractors. 

 

(f) The regulations shall be deemed to be a part of this contract and any branch there shall 

be deemed to be branch of this contract. 

 

 

Registrar,  

DLCSUPVA, Rohtak 

Phone- 01262-660503 

                                                                                                         E-mail: Registrar.supva@gmail.com 
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CHAPTER-9 

RULES FOR PROTECTION OF HEALTH & SANITARY ARRANGEMENTS  

  

Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by the 

University or its Contractors 

 

 The Contractor shall at his own expense provide or arrange for the provision of foot wear for 

any labour doing cement mixing work (the Contractor has undertaken to execute under this contract) to 

the satisfaction of the Engineer – in – charge and on his failure to do so University shall be entitled to 

provide the same and recover the cost thereof from Contractor. 

 

 The Contractor shall submit by the 4th and 19th of every month to the In-charge UEW a true 

statement showing in respect of the second half of the proceeding month and the first half of the current 

month respectively (i) the number of laborers employed by him on the work (ii) their working hours 

(iii) the wages paid to them (iv) the accident that occurred during the said forthright showing the 

circumstances under which they happened and the extent of damage and injury caused by them and (v) 

the number of female workers who have been allowed Maternity benefit according to clause 19-F and 

the amount paid to them failing which the Contractor shall be liable to pay to Government a sum not 

exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the In-charge 

UEW shall be final in deducting from any bill due to the contractor the amount levied as fine. 

 

 Maternity benefit for female workers employed by the Contractor, leave and pay during leave 

shall be regulated as follow: - 

 

1. LEAVE (i) in case of delivery/maternity leave not exceeding 8 weeks (4 weeks up to and 

including the day of delivery and 4 weeks following that day) (ii) in case of miscarriage : 

up to 3 weeks from the date of miscarriage. 

 

2. PAY (i) In case of delivery, leave pay during maternity leave will be at the rate of the 

woman’s average daily earning calculated on the total wages earned on the day when full 

time work was done during a period of 3 months immediately preceding the date of which 

she gives notice that she excepts to be confined or at the rate of Rs. 12/- per day whichever 

is greater. 

 

(ii) In case of miscarriage, Leave pay at the rate of average daily earning calculated on the 

total wages earned on the days when full time work was done during a period of 3 months 

immediately proceeding the date of such miscarriage. 

 

(iii) Conditions for the grant of Maternity leave :- No Maternity leave benefit shall be 

admissible to a woman unless she produces a certificate of confinement and excepted 

delivery within 4 weeks proceeding the date on she proceeds on leave. 

 

3.  FIRST AID (a) At every work place, there shall be maintained in readily accessible 

place first aid appliances including an adequate supply of sterilized dressing and cotton 

wools. The appliances shall be kept in good order and in large workplaces it shall be placed 

under the charge of a responsible person who shall be readily available during the working 

hours. 

 

(b) All large work places where hospital facilities are not available within easy distance of 

the work, first aid post shall be established and be run by a trained compo under. 

(c) Where large work places are remote from regular hospital an indoor ward shall be 

provided with one bed for every 250 employees. 
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(d) Where large work places are situated in cities, towns in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals a suitable transport 

shall be provided to facilitate removal of urgent cases to these hospitals. 

 

At other work place, the conveyance facilities such as car shall be kept readily available to 

take injured or persons suddenly taken seriously ill, to the nearest hospital. 

 

SCALES OF ACCOMMODATION IN LATRINES URINALS 

 

 

 These shall be provided within the precinct of every work places, Latrines and Urinals in an 

accessible place and the accommodation separately for each of them shall not be less than the following 

scales : -  

         No. of Shades 

 

 (a) Where the number of persons does not exceed 50  2 

 

 (b) Where the number of persons exceeding 50 but    3 

 does not exceeds 100 

 

 (c) For every additional 100       3 per 100 

 

In particulars cases the Registrar shall have the powers to very the scale where necessary. 

 

Latrines and Urinals for women  

 If women are employed, separate latrines and urinals screamed from these for men and marked 

in vernacular in conspicuous letters ‘FOR WOMEN ONLY’ shall be provided on the scale laid in rules, 

Similarly those for men shall be marked ‘FOR MEN ONLY’ A poster showing the figures of a man 

and women shall also be exhibited at the entrance of latrine for each sex. There shall be adequate supply 

of water close to latrines. 

 

 

LATRINES AND URINAL 

 Except in work places provided with flush latrines concerned with a water borne sewerages 

systems all latrines shall be provided with receptacies order earth system which shall be in working 

order and kept in strictly sanitary conditions. The receptacles shall be tarried inside and outside at least 

once a year. 

 

 The inside walls shall be constructed of masonry or some suitable heat resisting non absorbent 

material and shall be cement washed inside and outside at least once a year. The dates of cement shall 

be noted in register maintained for this purpose and kept available for inspection. 

DISPOSAL OF EXCRETA 

 

 Unless otherwise aggranged for by the local sanitary authority arrangements for proper disposal 

and a sanitary of excreta by incineration at the work place shall be made by means of a suitable 

incineration approved by the Asstt. Director of Public Health or Municipal Medical Officer of Health, 

as the case may be, in whose jurisdiction the work place is situated. Alternately excreta may be disposed 

of by putting a layer of night soil at the bottom of pucca tank prepared for the purpose and covering it 

with 9 inches layers of earth for a fortnight when it will turn into a manure. 

CRECHE: 

 

 At every work place these shall be provided free of cost two suitable sheds one main and the 

other for the use of labour. The height of the shelter shall not be less than eleven feet from the floor 

level to the lowest part of the roof. 
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PROVISION OR SHELTER DURING REST: 

 

 At every work place at which 50 or more women workers are ordinary employed, these two 

huts for use of children under the age of six years belonging to such women. One hut shall be used for 

infants “Games and to play” and the other as their bed room. The hut shall not be constructed on a lower 

standard then the following :- 

 

(i) Thatched roofs. 

 

(ii) Mud floors and walls. 

 

(iii) Plants spread over mud floor and covered with mating. 

 

 

The huts shall be provided with suitable and sufficient opening for light and 

ventilations. There shall be adequate provision of sweepers to keep the place clean. There shall 

be two day attendant. Sanitary, utensils shall be provided to the satisfaction of Health Office of 

the area concerned. The use of the hut shall be restricted to children, their attendant and mothers 

of the children. 

 

CANTEEN: 

A cooked food canteen on a moderate scale shall be provided for the benefit of workers where 

over it is considered expedient. 

 

GENERAL RULES AS TO SCAFFOLDS : 

 

(i) Suitable scaffolds shall be provided for all workmen for all works that cannot be safely 

done from a ladder or by other means. 

 

(ii) A scaffolds shall not be constructed taken down or substantially altered except. 

 

(a) Under the supervision of a competent and responsible person, and  

 

(b) As far as possible by competent workers possessing adequate experience 

 

 in this kind of work. 

 

(c) All scaffolds and appliances connected there with and ladder shall :- 

 

1. be of sound material. 

 

2. be of adequate strength having regard to the load and strains to which they will be subjected 

and. 

 

3. be maintained in proper condition. 

 

4. scaffolds shall not be overloaded and so far as practicable, the load shall be evenly 

distributed. 

 

5. scaffolds shall be so constructed that no part thereof can be displaced in on normal use. 

 

6. Before installing, lifting gear on scaffolds special precautions shall be taken to ensure the 

strength and stability of the scaffolds. 
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7. scaffolds shall be periodically inspected by the competent person. 

 

 

8. before allowing a scaffold to be used by the workman, every care shall be taken to see 

whether the scaffolds have been erected by his workmen and steps taken to ensure that it 

complies fully with the requirement of the articles. 

 

9. Working platforms gangways and stairways shall. 

(a) be so constructed that no part of the road is covered. 

 

(b) Be so constructed and maintained, having regard to the prevailing condition as to 

reduce as for as practicable. 

 

(c) Be kept free from any unnecessary obstruction. 

 

(d) In case of working platforms gangways place and stairways at a height exceeding 

that to be prescribed by a national laws and regulations :- 

 

(i) Every working platform and every gangway shall be closely boarded unless other 

adequate measures are taken to ensure safety. 

 

(ii) Every working platform and every gangway shall have adequate width, and. 

Every opening in the floor of a building or in working platforms shall except for 

the time and to the extent required to allow the access of persons or the transport 

or shifting of material be provided with suitable means to prevent the fall of persons 

or materials. 

 

When persons are employed on a roof where there is a danger of failing from a height 

exceeding that to be prescribed by national laws of regulations suitable precautions 

shall be a taken to prevent the fall of persons or materials. 

Suitable precautions shall be taken to prevent persons being struck by articles which 

might fall from scaffolds or other working places. 

 

1. Soft means of access shall be provided to all working platforms an other working places. 

2. Every place where work is carried on the means approach there to shall be adequately 

lighted. 

3. Every ladder shall be securely fixed of such length as to provide secure hand held and foot 

at every position at which it is used. 

 

4. Adequate precautions shall be taken to prevent danger from electrical equipment. 

 

5. No material on the site shall be so stacked or placed as to cause danger to any person. 
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GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID 

 

(1) All necessary personal safety equipment shall be kept and available for use of the 

persons employed on the site be maintained in condition suitable for immediate 

use. 

 

(2) The worker shall be required to use the equipment thus provided and the employed 

shall take adequate steps to ensure proper use of the equipment by these concerned. 

 

 

Adequate provision shall be made for prompt first aid treatment of all injuries likely to 

be sustained during the course of the work. 
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EXPLANATORY NOTES 

 

1. The above rates are for complete work including cost of all materials, labour, tools and plants 

and water etc. unless or otherwise specified.  

 

2.    Deleted.  

 

3. All clauses and notes given in the Haryana PWD schedule of rates 1988 2nd edition with upto 

date correction slips issued upto the date of tender shall be applicable to all above items 

wherever necessary. 

 

4. The description, rates, units, etc. of above schedule shall be corrected as per Haryana PWD 

schedule of rate 1988, 2nd edition in case of any error or omission.  

 

5. Chapter numbers with items referred to above are of Haryana PWD schedule of rates 1988 

2nd edition, corrected upto date. 

 

6. The whole work shall be carried out strictly in accordance with the Haryana PWD 

specifications book 1990 latest edition as applicable to Haryana State with upto date 

correction slips. 

 

7. No premium shall be payable on the items which are not provided in the Haryana PWD 

schedule of rates 1988, 2nd edition, corrected-up-to-date. 

 

8. Samples of all building materials, doors and windows, fittings and other articles required for 

use on the work shall be got approved from the Engineer-in-Charge, Articles manufactured 

by firms of repute, approved by the Engineer-in-Charge shall only be used. Only articles 

classified, as First Quality by the manufactures shall be used. Articles which are not First 

quality shall be rejected by the Engineer-in-Charge. Preference shall be given to those 

articles, which bear I.S.I. certification mark. In case articles bearing ISI certification mark are 

not available, the quality of samples brought by the contractor shall be judged by the standards 

laid down in the relevant ISI specifications. All materials and articles brought by the 

contractor to the site of work for use shall confirm to the samples approved, which shall be 

preserved till the completion of work. Final decision to reject any material shall rest with the 

Engineer-in-Charge. 

 

9. The contractor shall provide suitable measuring arrangements at site for checking of various 

articles brought by him to ensure mixing in specified proportions.  

 

10. The contractor shall provide such recesses, hole, openings etc. as directed by Engineer-in-

Charge as required for the Electrical / sanitary work and nothing shall be payable on this 

account. 

 

11. Thickness of RCC shall be measured and paid for structural sizes designed.  

 

12. Steel used in supports, spacers and for hooks and overlaps, which are not, approved i.e. which 

are not provided according to the drawing or the instructions of Engineer-in-Charge shall not 

be measured for payment. 

 

13. Where there is a provision for flush door shutters, only doors as bear the ISI certification 

marks and arranged from manufacturer of good repute like Green, Duro, Kitply shall be 

accepted. In case flush door shutters bearing ISI certification marks are not available in the 

market, flush door shutters confirming to ISI specifications and arranged from manufacturer 

of good repute shall only be accepted. They should be water proof, termite proof and have a 

guarantee for 10 years for any defect liability. 



                                                                          - 113 -                                                                                            

E.E 

Contractor                                                   Witness                                                Employer 

 

 

 

  

14. Steel butt hinges shall strictly confirm to Indian standard specification, IS-1341-1970 (Latest 

edition) and dimensions given in table 2 for medium weight cold rolled mild steel butt hinges 

of the above specifications Hinges shall be of good workmanship and manufactured by the 

firm of good repute. 

 

15. Analysis of rates for non-schedule / non agreement items i.e. items which are not provided in 

the Notice Inviting Tender / Haryana PWD Schedule of Rates, 1988 2nd editions corrected 

upto date shall be payable as per actual lowest market rates from the recognized public market 

suitable to the executing division and wages of labour as applicable at the time of execution 

of work, plus admissible contractors profit and over head charge. For such items of materials 

the contractor shall be required to produce original vouchers which shall be subjected to 

verification by the Engineer-in-Charge. The rates for non-schedule items shall be approved 

by the competent authority as recognized in the departmental financial rules in existence at 

the time of approval.  

 

16. First Quality glazed/ceramic/vitrified tiles of reputed manufactures such as Kajaria, 

RAK, NITCO, Naveen to be supplied by the Deptt. or arranged by the contractor.  

 

17. The Tender with the condition regarding steel work to be done at labour rates shall be 

considered invalid and rejected straightway.  

 

18. The quantities of all items given in the Schedule are tentative.  These can be increased or 

decreased as per working Architectural drawings/structurals drawings. 

 

19. For quality control, the contractor shall be required to use cement concrete mix giving a 

minimum cube strength as may be prescribed in the relevant structural drawings of work.  

For cement concrete and cement mortar work and other items the test should be regularly 

carried out as per procedure laid down in relevant I.S.I. & other codes at the expense of 

the contractor.  The rates provided in the H.S.R. 1988 2nd edition included the cost of 

such testing. 

 

20. Irrespective of what is stated in para 6 of General Rules of Haryana P.W.D. schedule of 

rates, 1988 2nd edition no carriage of cement, steel, bricks and water or any other type or 

material shall be admissible irrespective of any lead involved. 

 

21. All the flooring like terrazzo, Kotah stone or marble flooring should be granite finished. 

No extra rate shall be paid on this account to the contractor 

 

22. Where-ever brick work or earth filling/embankment work is to be executed, the same has 

to be executed in accordance with the provision in the Fly Ash Notification dated 14.9.99 

& 27.8.2003 i.e. by using Fly Ash brick and filling/embankment constn. by Pond Ash/Fly 

Ash as specified in the aforesaid notification after getting the design approved from 

Engineer-in-Charge. Only I.S.I. marked factory manufactured flush door shutter ply and 

block board should be used, where ever required. 

 

23. In case factory manufactured items, the contractor will get the name of manufacturers 

approved form deptt. and a warranty of 5 years certificate in favour of Engineer-in-

Charge in charge. In case of door shutters the type of wood used shall also be given by 

the manufacturer. The agency shall produced  a certificate  that door & window  shutters 

fixed at site are actually factory manufactured –in case  agency  fails  to do so  the rate 

for the same shall be paid for site manufactured shutters as per HSR 17.30 & 17.31 of 

HSR 1988 2nd edition. 
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24. The agency will provide 2 Nos. boards of size 4’ X 2½’ at the site of work intimating the 

details of the project otherwise deduction will be made from the first running bill of the 

Agency @ Rs 15000/- per board. 

 

25. Contractor will use coarse aggregate (all type of stone grit) and course sand i.e. stone 

dust (Zone IInd as per IS code). The material should confirming to the latest IS 

specification. 

 

26. Regular and monthly quality control test as per frequency as per IS code specification / 

PWD specification is to be done by the Contractor at his own cost and submit the result 

to the Engineer-in-Charge regularly and in case if he fails to do the same, Engineer-in-

Charge will got conduct all quality control test as per frequency for any reputed lab & 

amount of the same will be recovered for the agency. Beside this Engineer-in-Charge 

will carry out their own quality control test and also will engage IIIrd party quality control 

agency for proper quality control work and charges of this will be borne by the Govt.  

 

27. All aluminum fittings for doors and windows shall be of ‘Classic’ or equivalents make 

confirming to I.S. Specifications as approved by the Engineer-in-Charge.  
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DNIT for Comprehensive Maintenance Contract for Water Coolers/Purifiers installed 

in University Campus & Residential Complex, DLCSUPVA, Rohtak. 

Approx. Amount: Rs. 3,78,204/-  

Earnest Money: For L&C Society Rs. 3,782/- & For Contractor Rs. 7,564/-  

Time Limit: 12 Months 

Sr. 

No. 
Description of Item Qty. Unit 

Rate to be 

Quoted by 

the 

Contractor 

1.  Comprehensive Annual Maintenance of Eureka Forbes 

Aqua guard Storage Cooler for a period of 12 months to be 

reckoned from the date of issue of allotment letter with 

inbuilt Purifier with storage capacity 80/120 litters and 

cooling capacity 60/80 LPH including mandatory services 

(cleaning of all filters), repair/ replacement of all electrical 

and electronic parts, compressor and compulsory 

replacement of consumables like 10”and 20” pre filter, pre 

carbon filter 10” & 20”, post sediment filter 10”and 20”, 

TFC (RO) membrane once in a year atleast attending 

complaints within 24 working hours with complete 

overhauling and servicing etc. as and when required 

including supplying and charging of R-32 gas. 

30.00 Nos.  

2.  CMC of Hot and cold Eureka Forbes 15 Ltr. Water purifier 

for one year complete in all respect (installed at VC & 

Registrar Office) 

2.00 No.  

3.  CMC of Eureka Forbes RO Blaze water purifier (one year) 

complete in all respect (installed at VC Residence)  

1.00 No.  

 

Note:- 

1. The bidder shall quote the rates including all the taxes, GST etc. complete and no extra 

amount will be paid on this account. The bidder who does not quote the rates, the tender 

of that bidder shall be rejected out rightly. 

2. The work shall be allotted to the bidder on overall lowest basis. 

3. No material shall be supplied by the University. 

4. The conditional tender and the tender in variation of the tender documents shall out 

rightly be rejected. 

5. Quantity/amount can be increased or decreased as per site requirement. 

6. The bidder who fulfills the requirement of the documents as per technical document 

sheet, is eligible for purchase/filling the tender. 

7. The validity of tender shall be 120 days. 

8. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Registrar a Performance Security in the shape of Bank Guarantee/ FDR 

of Nationalized Bank/Scheduled Bank for an amount equivalent to 2.5% of the Contract 

price for Labour Societies and 5% of the Contract price for Contractor. The 

performance security will be valid upto the end of the Defect Liability Period+Time 

Period+45 days. 

9. All the bidders are advised to visit and inspect the site of work to have complete 

knowledge of details/ quantum of work to be executed before quoting their bids. All the 

water cooler will be handed over to agency as is where is basis. No any payment will 
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be made on this account. 

10. The agency will submit the satisfactory report from user department fortnightly. 

11. The agency will maintain a CAMC register in which complete status of each and every 

R.O. /water cooler will be maintained by the agency. 

12. The bidder whose near relative is working in University as officer/ official will not be 

allowed to tender.  

13. The bidder should be registered on HEW portal if not enlisted with any department.  

14. There is no exemption of EMD and tender fee for MSME/HEW portal registered 

agency. 

15. The bidder must qualify the following technical criteria: 

 

S.No. Description 

1.  Proof of Enlistment/ HEW portal Registration 

2.  Copy of PAN card. 

3.  Copy of GST Number 

4.  Copy of ITR (Income Tax Return) for last 03 financial years alongwith Balance 

Sheet. 

5.  Average annual financial turnover should be at least 80% of the estimated during 

the immediate last three financial years. (Turnover certificate duly signed by 

C.A.) 

6.  Successfully work done/work award certificates/completion certificate of similar 

nature of works during last 7 financial years in any Government Department of 

Center/State Government or in any reputed institution/firm as under:- 

One certificate of 80% of the estimated cost of this tender. 

                                 Or 

Two certificates of 60% each of the estimated cost of this tender 

                                Or 

Three certificates of 40% each of the estimated cost of this tender. 

7.  Non-blacklisting certificate on NJSP 

8.  Bank Account Details & IFSC code. 

9.  Address of the agency/contractor with Contact No. (complete details should be 

filled by the agencies/contractors while apply online bid) 

 

1. Note:-First preference will be given to the societies & in case co-operative labour 

& construction societies fail to participate in tender or do’not accept the works 

upto the approved rates then tenders for both contractors as well as co-operative 

societies will be opened after 3 days of opening bids for L&C Societies. 

 

Note: - As per Haryana Government instruction co-operative department letter no. 

1214-C-7-2022/2747 dated 20.05.2022, the first preference to co-op. L&C societies be 

given up to a tender amount Rs. 50.00 Lacs 


